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“Cleary Zimmerman is the Mechanical, Electrical and Plumbing Engineer and is considered the Prime
contract holder and is hereby referenced as Architect in the Specifications”.
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LIST OF DRAWINGS

Drawings: Drawings consist of the Contract Drawings and other drawings listed in the Table of
Contents and dated December 13, 2024, as modified by subsequent Addenda and Contract

modifications.

List of Drawings: Drawings consist of the following Contract Drawings and other drawings of

type indicated:

Mechanical:

M0.0 Mechanical Symbols and Abbreviations

MD1.1 Mechanical Demolition Plan - Second Floor - Building A
MD1.2 Mechanical Demolition Plan - Mech Room - Building G
M1.1 Mechanical New Work Plan - First Floor - Building A
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ED2.1 Demolition Power Plan - Second Floor - Building A
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E2.2 Electrical Mechanical Power Plan - Second Floor - Building A
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BLINN

COLLEGE DISTRICT.

REQUEST FOR PROPOSAL #219

Blinn College District invites qualified firms to submit Competitive Sealed Proposals for:

MECHANICAL CONTRACTOR SERVICES
Bryan Campus Mechanical Repairs Buildings A & G

Proposals will close on:

January 16, 2025 @ 2:00 PM C.D.T

Sealed Proposals must be submitted to the following location with the RFP # in the lower left corner of the
envelope.
Faxed and e-mailed qualifications will not be accepted.

Mail Proposals to: Deliver Proposals to:

Blinn College District Purchasing Blinn College District Purchasing

902 College Avenue Old Main — 806 College Avenue, Room 207
Brenham, Texas 77833 Brenham, Texas 77833

RFP # 219

Competitive Sealed Proposals for Mechanical Contractor Services — Mechanical Repairs Buildings A and
Building G at Blinn College in Bryan.

Vendors are encouraged to register and submit proposals through the Blinn College District E- procurement site:
https://blinn.ionwave.net/Login.aspx.

Faxed and e-mailed qualifications will not be accepted.

Proposals that arrive after the closing date and time will be rejected. Time/date stamp clock in the Purchasing
Department shall be the official time of receipt. Responses received in the Purchasing Department after
submission deadline shall be returned unopened and will be considered void and unacceptable. Mailing of a
Proposal does not ensure that the RFP will be delivered on time or delivered at all. The proposer (not the college
mail system) is solely responsible for ensuring the RFP is received prior to the closing date and time. Delivery
at any other campus location or any other department is unacceptable.

Blinn College District reserves the right to reject any and/or all RFP’s, to award contracts as may appear
advantageous to the Blinn College District, and to waive all formalities in offering.

Ross Schroeder — Director of Purchasing




Blinn College District, a Junior College District of Washington County is receiving competitive sealed
proposals for Mechanical Contractor Services for Mechanical Repairs at Building A and Building G on the
Blinn Campus in Bryan, Texas. The selection of the General Contractor will be in compliance with the
provisions of the Texas Educational Code Section 44.031 and consist of the one-step process set forth in Section
2269 of the Texas Government Code.

1. Response to Request for Competitive Sealed Proposals

Respondents are required to provide detailed written responses to this RFP no later than January 16, 2025 @
2:00 PM C.D.T. Responses must be delivered to the Blinn College District, Purchasing Department, Old Main
806 College Avenue, Room 207 Brenham, Texas 77833. Responses may also be submitted through Blinn
College’s E-procurement site at https://blinn.ionwave.net/Login.aspx. Responses received after this date will
not be considered or accepted.

Written responses shall address each requirement identified in this RFP. Failure to provide all requested
information will be considered an incomplete response. Blinn College District reserves the right to reject any or
all proposals and to accept any proposal deemed as providing the best value to the Blinn College District. Blinn
College District shall rank the respondents in the order that they provide the “best value” for the College based
on the published selection criteria and on the ranking evaluations. Interviews of General Contractor firms may
follow at the Owner’s option.

Respondents are required to submit one (1) bound (8 %2 x 11” format) copies and one (1) electronic copy (USB
flash drive or Disk) of the proposal statement.

Questions regarding the project and this Request for Proposals are to be directed to:

Ross Schroeder
Blinn College District
Director of Purchasing
902 College Ave.
Brenham, Texas 77833
Phone: 979-830-4118
Email: Ross.Schroeder@Blinn.edu




RFP #219 Calendar

Date/Time

Action

December 17, 2024

Advertisement #1

December 24, 2024

Advertisement #2

January 7, 2025, 9:00am

Pre-Proposal Meeting

Blinn-Bryan Campus

Building G, Room 161

2423 Blinn Blvd.

Bryan, TX 77802

CLICK HERE FOR CAMPUS MAP

January 10, 2025, 5:00 pm

Last day and time to submit email inquires
Submit to: Ross.Schroeder@Blinn.edu

January 13, 2025

Addenda issued, if any, communicated by e-mail

January 16, 2025, 2:00 p.m.

Deadline for Submission, RFP #219

Blinn College District Purchasing

Attn: Mr. Ross Schroeder, Director of Purchasing
902 College Ave. Brenham, Texas 77833
CLICK HERE FOR CAMPUS MAP

January 2025

Submit Agenda Item to Administration

February 18, 2025

Recommendation of selected firm to the Board of
Trustees for approval

2. Scope of Work

A.  The scope of work for the project will include the following, as illustrated, and described within the
Contract Documents issued by Cleary Zimmerman Engineers, LLC. and as outlined in the Bid Form:

1. Base Bid: This project on the Blinn-Bryan Campus is for Mechanical repairs and replacements in
Building A and G. The project scope contains two building locations on the Blinn Bryan
Campus. Contractor shall render services for air conditioning, outside air ventilation, boiler
exhaust flue piping, controls, power distribution, hydronic piping and natural gas piping related

to:

a. Building A - Air Handler Unit (AHU) Replacement

b. Building G - Boiler Replacement

Project Schedule:

The anticipated schedule will allow submittals and procurement to commence with the execution of the
construction contract and will allow construction to commence on May 12, 2025. The success of this project
relies on completion of all construction by August 1, 2025.




3. Evaluation Criteria and Selection Process

Proposal Evaluation Criteria and Requirements

All proposals will be evaluated based on the criteria listed below by the evaluation committee. The committee
shall consist of individuals who have knowledge or experience of the subject matter in the RFP; or beneficiaries
and /or users of the RFP’s subject matter.

1. Qualifications, Experience, & Reputation (30 pts.)

A. Provide your company profile including history, company principals, number of employees,

annual revenues, date the company was established, and any lawsuits/liens within the past five
years in accordance with the format included in this RFP.

Provide a list of five (5) completed projects within the last five (5) years, which are
similar/relevant to the project under this RFP in accordance with the format included in this
RFP.

Relevant Client References — Provide three (3) references of completed projects within the last
five (5) years, which are similar/relevant to the project under this RFP in accordance with the
format included in this RFP.

2. Proposed Lead Personnel (20 pts.)

A.

w

cizEole

Provide a list of all your proposed personnel indicating the position they will hold within the
project and their years of experience as it relates to this project.

Provide an organization chart that depicts all your lead personnel. Include current domicile
location for each person and employment duration with the firm.

Provide resumes for all your lead personnel.

Indicate where the office providing the services under this RFP is located.

Indicate if any of the lead personnel are in a different office and the location of that office.
List any current projects that your lead personnel are currently participating.

3. Ability to meet Project Completion Timeline (15 pts.)

A.

B.

C.

Indicate in a brief paragraph whether your company can meet the project timeline as specified
under this RFP.

Provide an overview of the approach and methodology that will be followed to accomplish the
project’s timeline.

Provide a detail schedule of how the project will be accomplished.

4. Completeness and Thoroughness of Qualifications Package (5 pts.)

A.

RFP submittal packet must be clear, concise, and easy to follow. Provide materials in tabs that
correspond with all requested information on the criteria factors.

5. Proposal Cost: Provide on Bid form included in the project specifications (30 pts.)




4. TERMS, CONDITIONS AND AGREEMENTS

1.000 ANNULMENTS AND RESERVATIONS:

2.000

3.000

1.001

1.002

1.003

Blinn College District reserves the right to reject any and all bids and waive any and all
formalities and conditions. The College reserves the right to retain all bids received for 30 days
prior to taking any action and vendors shall not withdraw their bid at any time thereafter. Blinn
College shall accept the bid determined by the College to be in its best interest. It is not the
intent of any condition or specification in the RFB to prohibit any responsible vendor from
submitting a bid.

This Request for Bid is not construed as a CONTRACT or a COMMITMENT of any kind. The
request for bid does not commit Blinn College to pay for any costs incurred in the preparation and
submission of specifications or for any costs incurred prior to the execution of a final offer.

Blinn is not obligated to purchase any item or service, if funds are not allocated by the Grant,
legislative session, or the Board of Trustees.

VENDOR'S OBLIGATIONS:

2.001

2.002

2.003

2.004

2.005

Substitutions will not be allowed after a bid has been submitted for review and will not be delivered
instead of the item bid, unless the item is of a higher quality than the item specified and approved
by the Director of Purchasing.

Any item that does not perform or meet the specifications or warranty, or as claimed by the vendor,
will be replaced at no cost to the College.

Any specification a vendor may not agree with must be submitted in writing to the Purchasing
Office four (4) days in advance of the bid closing date.

Prompt payment discounts shall be listed on the bid form.

In bidding, give complete information in spaces provided; otherwise, your bid offer may not be
given consideration. All bid offers must be signed to be considered.

AWARD DETERMINATION / OBLIGATIONS BY THE COLLEGE:

3.001

3.002

3.003

Blinn College will award this service to the vendor providing the best value as it deems to be in
the best interest of the college.

In determining to whom to award a contract, the district shall consider:

the price(s) bid.

the quality of the vendor’s goods or services.

delivery of services in a timely manner.

the reputation of the vendor and of the vendor’s goods or warranty services.

the extent to which the goods or services meet the district’s needs.

the vendor’s past relationship with the district.

the total long-term cost to the district to acquire the vendor’s goods or services; and
any other relevant factor that a private business entity would consider in selecting a
vendor.

TOTmOOw >

The College may make such investigations, as it deems necessary, to determine the ability of the




vendor to provide satisfactory performance in accordance with the specifications. The vendor
shall furnish to the College all such information and data for this purpose as the College may
request.

4.000 INTERPRETATIONS OF THE SPECIFICATIONS:
4.001 Only the interpretation or correction so given by the College, in writing, shall be binding and
prospective vendors are advised that no other source, outside of the college, is authorized to give
information concerning, explain or interpret, the bid document.

4.002 Every request for such interpretation or correction must be in writing to the Director of Purchasing.
All such interpretation and supplemental instructions will be in the form of written addenda to the
bidding documents prior to the bid opening. Your questions concerning the bid specifications
must be submitted in writing. We will return a written answer to your company.

5.000 DELIVERY:
5.001 Delivery of equipment and services must be made by the successful vendor to:

Blinn College District
902 College Avenue
Brenham, Texas 77833

5.002 No allowance for loss, breakage, damage, or difficulties shall be made.

6.000 BILLING AND PAYMENT/DISCOUNTING:
6.001 All invoices are to be submitted and mailed to:

Blinn College District
902 College Avenue
Brenham, Texas 77833

6.002 Unless otherwise stated on the purchase order, payment will be net thirty (30) days after receipt of
a correct invoice. If a cash discount is allowed for prompt payment, please indicate on the invoice.
Partial payments may be paid if partial shipments have been made. Any penalty for delayed
payment must be stated on the invoice.

7.000 TAX EXEMPTIONS:
7.001 Prices Bid SHALL NOT INCLUDE FEDERAL EXCISE OR STATE SALES AND USE TAXES
as the COLLEGE is exempt from the payment of these taxes. Exemption Certificates for the
Federal Excise Tax and State of Texas Sales Tax will be furnished upon request.

8.000 PRICE QUOTATIONS:
8.001 Lump sum price. The unit price shall include all costs of labor, profit, insurance, FOB freight,
etc. to make operational and cover all work outlined in the specifications of this project.

8.002 Bids must be submitted on the forms provided to insure complete uniformity of wording of all
bids. Bids may be rejected if they show any omissions, alterations in wording, conditional clauses,
or irregularities of any kind.

9.000 RIGHT OF VENDOR SELECTION:




9.001 You are notified that although the College is required to submit purchases of all contracts of
$50,000 to competitive bidding, it is not required to accept the lowest bid. In such purchasing the
lowest bid may be rejected if the College, in the exercise of its best judgment, feels that the bid of
one other than the low bidder will best serve the interest of the College.

9.002 Blinn College District reserves the right to accept or reject any or all bids in its entirety and/or
waive all formalities. This inquiry implies no obligation on the part of the buyer, nor does the
buyer’ silence imply any acceptance or rejection of any quotation offer.

10.000 REFERENCES:
10.001 Please provide educational references in addition to non-educational references.

11.000 CONFLICT OF INTEREST:
11.001 No public official shall have interest in this contract, in accordance with Vernon’s Texas Codes
Annotated, Local Government Code Title 5, Subtitled C, Chapter 171 and Chapter 176.

12.000 ETHICS:
12.001 The vendor shall not accept or propose gifts or anything of value nor enter any business
arrangement with any employee, official or agent of Blinn.

12.002 House Bill 1295

Effective January 1, 2016, Blinn College shall comply with the “Disclosure of Interested Parties”
requirements mandated by HB 1295, as implemented by the Texas Ethics Commission. Briefly stated,
contracts for goods or services which require an action vote by Blinn’s governing body may not be
executed by the college until the awarded vendor presents a signed and notarized form disclosing the
interested parties to the contract. The awarded vendor will be required to complete the form prior to
execution of the contract. If the awarded vendor does not comply, the award may be revoked. The filing
application and information can be accessed at:

https://www.ethics.state.tx.us/whatsnew/elf _info_form1295.htm

13.000 STATE LAW REQUIREMENTS:

13.001 This agreement will be governed and construed according to the laws of the State of Texas.
VENUE The parties agree that regarding any dispute or litigation that may arise in the execution
and performance of this contract, that venue for all proceedings, judicial or otherwise shall be in
“Washington County”, Texas

13.002 All equipment and services furnished under this contract shall comply with applicable laws,
ordinances, and regulations. The bidder shall give all notices and comply with all laws, ordinances,
rules, and regulations, and without such notice to the authorized Owner’s representative, the bidder
shall bear all costs arising there from.

13.003 On May 30, 1995, Governor, George Bush, signed Senate Bill 1. It became effective on the day
he signed it. The following is a requirement included in this law. It is mandatory that the College
must include this in all Bids. Each vendor must respond to this section of the law.

Section 44.034 TEC. Notification of Criminal History of Contractor. (This section does not




apply to a publicly held corporation).

(a) A person or business entity that enters a contract with a school district must give advance notice
to the district if the person or an owner or operator of the business entity has been convicted of a
felony.

The school district must have advance notice that a person, owner, or operator of the business
entity has been convicted of a felony. The notice must include a general description of the conduct
resulting in the conviction of a felony.

(b) A school district may terminate a contract with a person or business entity if the district
determines that the person or business entity failed to give notice as required by Subsection (a) or
misrepresented the conduct resulting in the conviction. The district must compensate the person or
business entity for services performed before the termination of the contract.

13.004 State of Texas Government Code Chapter 176 —
Vendors submitting a response to a Blinn College RFB/RFP are responsible for complying with
all applicable laws, ordinances and regulations including the provisions of the State of Texas
Government Code Chapter 176. As applicable, the person submitting a response to a RFB/RFP
must complete and submit a Conflict of Interest Questionnaire form CIQ, in a format approved by
the Texas Ethics Commission. This form is to be included with your bid. A copy of the CIQ form
can be found at the Texas Ethics Commission Web site.

14.000 UNIFORM & COMMERCIAL CODE:
14.001 This writing and subsequent interview information given and forward to the College shall be a sole
and final expression of the agreement between the College and the vendor and is intended also as
a complete an exclusive statement of the terms of their agreement. Whenever a term defined by
the Uniform Commercial Code is used in this agreement, the definition contained in the Code is
controlling.

14.002 This agreement shall be governed by the laws of the State of Texas. By submitting a signed bid,
the vendor certifies that the company does not discriminate against any employee or applicant for
employment because of race, religion, color, sex, or national origin, and certifies that the company
complies with equal employment opportunity regulations.

15.000 ENTIRE AGREEMENT
15.001 This bid document, the authorized purchase order, and/or a signed contract constitute the entire
agreement. No other document will prevail.

16.000 CANCELLATION

16.001 Blinn College District shall have the right to cancel for default all or any part of the undelivered portion
of this contract if the Awarded Vendor breaches any of the terms hereof including warranties as bid or if the
Awarded Vendor becomes insolvent or commits acts of bankruptcy. Such right of cancellation is in addition to
and not in lieu of any remedies which Blinn College District may have in law or equity.

Bidding questions should be referred to:

Ross Schroeder, Director of Purchasing
Blinn College District
902 College Ave
Brenham, TX 77833
(979) 8304118
e-mail: ross.schroeder@blinn.edu




Felony Conviction Notification

State of Texas Legislative Senate Bill No. 1, Section 44,034, Notification of Criminal History, Subsection (a),
states a person or business entity that enters into a contract with a College must give advance notice to the
College if the person or an owner or operator of the business entity has been convicted of a felony. The notice
must include a general description of the conduct resulting in the conviction of a felony.

(I) (We), the undersigned agent for the firm named below, certify that the information concerning notification of

felony convictions has been reviewed by me and the following information furnished is true to the best of my
knowledge.

COMPANY NAME:

AUTHORIZED PRINTED NAME:

Title:

Check the appropriate box and sign the form.

0 My firm is a publicly held corporation, therefore, this reporting requirement is not applicable.
AUTHORIZED SIGNATURE:
0 My firm is not owned nor operated by anyone who has been convicted of a felony.

AUTHORIZED SIGNATURE:

0 My firm is owned or operated by the following individual(s) who has/have been convicted of a felony.

Name of Felony:

Details of Conviction(s)

AUTHORIZED SIGNATURE:




VENDOR CERTIFICATION FORM
1. Vendor hereby acknowledges that it is unlawful to offer, give, agree to give to any person, or solicit, demand,
accept, or agree to accept from another person, a bribe, or unlawful gift, benefit, advantage, gratuity, payment,
or an offer of employment in connection with or arising from this RFP or subsequent contract.

2. Persons submitting a response to this RFP must comply with all applicable laws, ordinances and regulations
including the provisions of the State of Texas “Local Government Code Chapter 176. As applicable, the person
submitting a response to this RFP must complete and submit a Conflict of Interest Questionnaire form CIQ, in
a format approved by the Texas Ethics Commission. A copy of the form can be found below or at the Texas
Ethics Commission web site http://www.ethics.state.tx.us/forms/CIQ.pdf

3. Texas Resident Information: Chapter 2252, Subchapter A, of the Texas Government Code, establishes certain
requirement applicable to proposers who are not Texas Residents. Under the Statute, a “Resident” vendor is
one whose principal place of business is in Texas, including one whose ultimate parent company or majority
owner has its principal place of business in Texas or employs at least 500 persons in the State of Texas:

Location of Principal Place of Business (City / State) and or Number of employees based in Texas:
Address

Or Number of Employees that reside in Texas:

4. Debarment Certification: Vendor certifies neither the owner or principal owner has been debarred, suspended,
or otherwise made ineligible for participation in Federal Assistance programs under Executive Order 12549
“Debarment and Suspension” as described in the Federal Register and Rules and Regulations:

__ No, Vendor is not currently debarred, suspended or otherwise ineligible.
_ Yes, Vendor is currently debarred, suspended or otherwise ineligible.

5. In accordance with Chapter 2270 of the Texas Government Code, by accepting this contract, you verify that
your firm does not Boycott Israel, and agree that during the term of this agreement will not Boycott Israel as
that term is defined in the Texas Government Code, Section 808.001 as amended.

6. Texas Government Code, Subchapter F, Prohibition on Contracts with Certain Companies, Section 2252.152,
Vendor certifies they do not do business with companies engaged in business with Iran, Sudan, or Foreign
Terrorist Organization that is identified on a list prepared and maintained under Section 806.051, 807.051, or
2252.153.

VENDOR CERTIFICATION. The undersigned, on behalf of Vendor, certifies that this proposal is made without
previous understanding, agreement or connection with any person, firm, or corporation submitting a proposal on the

same project, and is in all respects fair and without collusion, fraud, or unlawful acts.

It is further certified that the person whose signature appears below is legally empowered to bind the Company in
whose name the proposal is entered.

Submitted this day of , 2025 by and for the Company identified as follows:

Signature:

Printed Name:




CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor deing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.008(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly viclates Section 176.008, Local Government Code. An
offense under this section is a misdemeanor.

ﬂ Name of vendor who has a business relationship with local governmental entity.

2

2] |:| Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
ClQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes I:l No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes I:l No

Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6
= |:| Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7]

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics state.tx.us Revised 11/30/2015
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Project Number: 240566-01

DOCUMENT 002113 - INSTRUCTIONS TO BIDDERS
11 INSTRUCTIONS TO BIDDERS

A.  AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement
and Contracting Requirements by reference.

1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project
Manual.

END OF DOCUMENT 002113

INSTRUCTIONS TO BIDDERS 002113 -1



AIA Document Al01™

2017

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

AGREEMENT made as of the «X» day of «February» in the year «Two Thousand Twenty-

Five.»
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

«Blinn College Districty« »
«902 College Avenuey
«Brenham, TX 77833»

«»

and the Contractor:
(Name, legal status, address and other information)

«Contractor »« »
«

«»

«»

for the following Project:
(Name, location and detailed description)

«Building A and G Mechanical Projects — Bryan Campus
2423 Blinn Blvd
Bryan, TX 77802»

The Architect/Engineer:
(Name, legal status, address and other information)

«Cleary Zimmerman Engineers, LLC.»« »
«1344 S. Flores, Suite 101.»
«San Antonio, TX 78204

« Cleary Zimmerman Engineers, LLC. is the Mechanical, Electrical and Plumbing
Engineer and is considered the Prime Consultant and is hereby referenced as Architect in

the following form of agreement. »

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AIA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form text is available from
the author and should be
reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion
or modification.

The ‘parties should complete
A101™-2017, Exhibit A,
Insurance and Bonds,
contemporaneously with this
Agreement. AIA Document
A201™-2017, General
Conditions of the Contract
for  Construction, is
adopted’ in this document by
reference. Do not use with
other general conditions
unless this document is
modified.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form/theContract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[«» ] The date of this Agreement.

[«» ] A date set forth in a notice to proceed issued by the Owner.

[ «X» ] Established as follows:

«Construction shall commence no later than May 12, 2025. »

If a date of commencement of the Work is not selected, then the date of commencement shall be the\date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)
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[«»] Not later than « » ( «» ) calendar days from the date of commencement of the Work.

[ «X»] By the following date: « Substantial Completion by August 2, 2024.

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
<«

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be « Dollars and Zero Cents ($XXX»), subject to additions and deductions as
provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
Alternate Bid # 1: $
Alternate Bid # 2: $
Alternate Bid # 3: $
Alternate Bid # 4: $

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the'Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
<

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

ltem Price
«Base Bid Owner's $
Contingency: Owner's Contingency,

these funds shall be included in the

contract price for use at the sole

discretion of the Owner and

Architect/Engineer »

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)
<«

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)
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«For each calendar day that the work remains incomplete after the date of Substantial Completion as determined
above, Blinn College District will deduct Five Hundred Dollars and Zero Cents ($500.00) from the monies due

to the Contractor, not as a penalty but as liquidated damages. The sum of money thus deducted for such delay,
failure, or non-completion is not to be considered as a penalty but shall be deemed, taken and treated as reasonable
liquidated damages, since it would be impractical and extremely difficult to fix the actual damages. »

§ 4.6 Other:

(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
«»

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect/Engineer by the Contractor and Certificates
for Payment issued by the Architect/Engineer, the Owner shall make progress payments on account of the Contract
Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

«N/A»

§ 5.1.3 Provided that an Application for Payment is received by the Architect/Engineer pursuant to Chapter 2251 of
the Texas Government Code, the Owner shall make payment of the certified amount to the Contractor.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect/Engineer may require. This schedule.of values shall be
used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or;-if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect/Engineer determines, in the
Architect/Engineer’s professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect/Engineer has
previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect/Engineer may withhold payment, or nullify a Certificate of Payment in whole or in part,
as provided in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.
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§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

«Five Percent (5%) »

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance;-etc.)

«N/A»

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

«N/A»

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applicationsfor Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

«N/A»

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect/Engineer.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made pursuant to Chapter 2251 of the Texas
Government Code.

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date payment is due/atthe.rate stated in
Chapter 2251 of the Texas Government Code.

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect/Engineer will serve as the Initial Decision Maker pursuant to Article 15 of ATA-Document A201—
2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial
Decision Maker.
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect/Engineer.)

«N/A »

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, Chapter 2260 of the Texas Government Code, the method of binding
dispute resolution shall be as follows:

(Check the appropriate box.)

[« ] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ «X»] Litigation in a court of competent jurisdiction

[«» ] Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court
of competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14-of' ATA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination
for the Owner’s convenience.)

«The Owner shall not pay a termination fee. »
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:

The Owner shall identify a representative authorized to act on behalf of the Owner with respect to the Project. The
Owner's representative shall render decisions promptly and furnish information expeditiously, so as to avoid
unreasonable delay in the services or Work of the Contractor. Except as otherwise provided in Section 4.2.1 of
A201-2017, the Architect/Engineer does not have such authority. The term "Owner" means the-Owner or the
Owner's authorized representative. Provided, however, changes in the scope of the Work or the Contract Sum will
generally require approval by the Owner's Board of Trustees.

The Owner's representative shall be:
(Name, address, email address, and other information)

«Jessica Gaida

Director of Facilities, Planning, and Construction
902 College Ave.

Brenham, Texas 77833

979-830-4467

Jessica.Gaida@blinn.edu »

§ 8.3 The Contractor’s representative:
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mailto:Jessica.Gaida@blinn.edu

(Name, address, email address, and other information)

«»
«

«

«»
«Phone: »
«Email:

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of ATA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
format such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

«»
§ 8.7 Other provisions:

«§ 8.7.1 When work is to be performed at a project site and school activities are being conducted, Contractor shall
take special care, and shall require its subcontractors, and all persons performing work at the site to take special
care, to protect the safety and welfare of the students, teachers, employees, and visitors at the school, and to perform
the work with as little disruption to the learning environment and school activities as possible.

§ 8.7.2 When work is to be performed at a project site where school activities are being conducted, it'is expressly
understood and agreed that Contractor’s and any subcontractors’ employees and other persons performing work at
the project site shall not engage in any inappropriate interaction of any nature whatsoever with students, teachers,
employees and visitors at the school, including talking, touching, staring, or in any way contributing to a hostile or
offensive environment. It is further expressly understood and agreed that there is to be no fraternization between
Contractor’s and any subcontractor’s employees, and other persons performing work at the site, and students,
teachers, employees and visitors at the school. There shall be zero tolerance for violations of these provisions.

§ 8.7.3 The possession or use of tobacco products, alcoholic beverages, illegal drugs, and firearms or weapons on
Owner’s property is prohibited at all times, twenty-four hours a day. There shall be zero tolerance for violations of
this provision.

§ 8.7.4 Contractor, subcontractor, and all other persons performing work in connection with thepreject shall strictly
observe (i) speed limits in the vicinity of the project site, including, without limitation, school speed limits, and (ii)
any posted speed limits on the project site established by Owner. Contractor shall require strict compliance with this
provision.

§ 8.7.5 Owner shall have the right to require the immediate removal from the project site of any person performing
work who violates the provision of this Article 11 and to prohibit such person from being allowed toperform work
at the project site in the future.
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§ 8.7.6 A Contractor who fails to enforce compliance with the provisions of this Article 8, or who suffers or allows
an employee, subcontractor or other person performing work at the project site to violate any of these provisions,
shall be in breach of this Contract.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
1 AJIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction
The Contract Documents are enumerated in the Agreement between the Owner-and-Contractor
being standard form AIA Document A101 - 2017 (hereinafter the Agreement) and consists of the
Agreement, Conditions of the Contract (General, Supplementary, and other Conditions),
Drawings, Specifications, Exhibits A, C, D, E and Exhibit B being the addendum to the
Agreement dealing with Owner’s status as an educational institution of the State of Texas,
Addenda issued prior to execution of the Contract, other documents listed in the Agreement, and
Modifications issued after execution of the Contract. These Contract Documents constitute the
entire agreement between the parties.

As stated, Owner is an educational institution of the State of Texas. Due to Owner’s status as such,
the parties have specifically negotiated the terms contained in the Agreement and Exhibit B being
the addendum to the Agreement dealing with Owner’s status as an educational institution of the
State of Texas and those documents have been made an integral part of the ContractDocuments.

To the extent the language in the Agreement and Exhibit B to the Agreement, are in conflict with any
language in the Conditions of the Contract (General, Supplementary, and other Conditions), the language in
the Agreement and Exhibit B to the Agreement will control over the language in the Conditions of the
Contract (General, Supplementary, and other Conditions).

ALL CHANGES TO WORK SHALL FOLLOW THE PROCEDURES OUTLINED IN ARTICLE 7
OF THE GENERAL CONDITIONS. ANY CHANGES NOT FOLLOWING THESE
PROCEDURES SHALL BE CONSIDERED UNAUTHROIZED CHANGES.

4 Exhibit B: Addendum to Vendors Contracts
.5 Exhibit C: Supplementary Conditions
6 Drawings

Number Title Date
« Refer to Exhibit D — List of
Drawings

.T Specifications

Section Title Date Pages
«Refer to Exhibit E -
Specifications»

.8 Addenda, if any:

Number Date Pages
«»

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.
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This Agreement entered into as of the day and year first written above.

«» «»

OWNER (Signature) CONTRACTOR (Signature)
«Mary Hensley, Ed.D. »«Chancellor of the Blinn «»«»

College District / CEO »

(Printed name and title) (Printed name and title)
DATE DATE
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AIA Document A101™ - 2017
Exhibit A

Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the
Contractor, dated the «X» day of « February» in the year « Two Thousand Twenty-Five »
(In words, indicate day, month and year.) ADDITIONS AND DELETIONS: The
author of this document has
. added information needed for
for the following PROJECT: its completion. The author
(Name and location or address) may also have revised the
text of the original AIA
g . . standard form. An Additions
«Bulldn}g A and G Mechanical Projects — Bryan Campus and Deletions Report that
2423 Blinn Blvd notes added information as
Bryan,17(77802» well as revisions to the
standard form text is
available from the author and

THE OWNER: should be reviewed.

(Name, legal status and address) This document has important

legal consequences.

«Blinn College Districty« » Consultation with_an
«902 College Avenue attorney is encouraged.-with
respect-to its completion or
Brenham, TX 77833» modification
. This-document is intended to
THE CONTRACTOR: be-used in-econjunction with
(Name, legal status and address) ATA Document A201™-2017,

General Conditions of the

Contract for Construction.
« Contractor »« »
Article 11 of A201™-2017

« contains additional
«» instrance provisions.

TABLE OF ARTICLES

A1 GENERAL

A.2 OWNER'’S INSURANCE

A.3 CONTRACTOR’S INSURANCE AND BONDS

A.4 SPECIAL TERMS AND CONDITIONS

ARTICLE A1 GENERAL

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as

set forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to ATA
Document A201™-2017, General Conditions of the Contract for Construction.

ARTICLE A.2 OWNER’S INSURANCE

§ A.2.1 General ELECTRONIC COPYING of any
Prior to commencement of the Work, the Owner shall secure the insurance, and provide portion of this AIA® Document to
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s another electronic file is
request, provide a copy of the property insurance policy or policies required by Section prohibited and constitutes a

> . L . . . . violation of copyright laws as
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions,  set forth in the footer of this
definitions, exclusions, and endorsements. document .

§ A.2.2 Liability Insurance
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The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance.

§ A.2.3 Required Property Insurance

§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase and
maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction
where the Project is located, property insurance written on a builder's risk “all-risks” completed value or equivalent
policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s
property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of subsequent
Modifications and labor performed and materials or equipment supplied by others. The property insurance shall be
maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise provided-in
the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance shall include
the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. This
insurance shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse,
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from
error, omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits,
if any, are as follows:

(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit
<« »

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage forloss
or damage to falsework and other temporary structures, and to building systems from testing and startup. The
insurance shall also cover debris removal, including demolition occasioned by enforcement of any-applicable legal
requirements, and reasonable compensation for the Architect’s and Contractor’s services and expensesrequired as a
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows:

(Indicate below type of coverage and any applicable sub-limit for specific required coverages:)

Coverage Sub-Limit
«»

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue-the insurance
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property
insurance written for the total value of the Project that shall remain in effect until expiration of the period for
correction of the Work set forth in Section 12.2.2 of the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such
deductibles or retentions.

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance
company or companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of
coverage. The Owner and the Contractor shall take no action with respect to partial occupancy or-use that would cause
cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing.

§ A.2.3.3 Insurance for Existing Structures

If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of
the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure
against direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties.
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§ A.2.4 Optional Extended Property Insurance.

The Owner shall purchase and maintain the insurance selected and described below.

(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or
other conditions in the fill point below the selected item.)

[« »] §A.2.4.1Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the Owner
for loss of use of the Owner’s property, or the inability to conduct normal operations due to a covered
cause of loss.

«»

[« »] §A.24.2O0rdinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum
requirements of the enforcement of any law or ordinance regulating the demolition, construction,
repair, replacement or use of the Project.

«»

[« »] §A.2.4.3Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of
damage to insured property, and to expedite the permanent repair or replacement of the damaged

property.
«»

[« »] §A.2.4.4ExtraExpense Insurance, to provide reimbursement of the reasonable and necessary excess
costs incurred during the period of restoration or repair of the damaged property that are overand above
the total costs that would normally have been incurred during the same period of time had no loss or
damage occurred.

«»

[« »] §A.24.5Civil Authority Insurance, for losses or costs arising from an order of a civil authority
prohibiting access to the Project, provided such order is the direct result of physical damage covered
under the required property insurance.

«»

[« »] §A.2.4.6Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical
damage.

«»

[« »] §A.24.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the
Work, arising out of physical loss or damage covered by the required property insurance: including
construction loan fees; leasing and marketing expenses; additional fees, including those-of architects,
engineers, consultants, attorneys and accountants, needed for the completion of the construction,
repairs, or reconstruction; and carrying costs such as property taxes, building permits; additional
interest on loans, realty taxes, and insurance premiums over and above normal expenses.

«»

§ A.2.5 Other Optional Insurance.

The Owner shall purchase and maintain the insurance selected below.

(Select the types of insurance the Owner is required to purchase and maintain by placing an-X-in-the-box(es)-next-to
the description(s) of selected insurance.)

AIA Document A101™ - 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document

is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion

of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was 3
produced by AIA software at 16:51:29 on 04/19/2018 under Order No. 1193762933 which expires on 06/16/2018, and is not for resale.

User Notes: (3BO9ADA29)



[« »] §A.2.5.1Cyber Security Insurance for loss to the Owner due to data security and privacy breach,
including costs of investigating a potential or actual breach of confidential or private information.
(Indicate applicable limits of coverage or other conditions in the fill point below.)

«»

[« »] §A.25.2O0ther Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits
«»

ARTICLE A3 CONTRACTOR’S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess
or umbrella liability policy or policies.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contracter shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s-consultants as
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or-emissions during the
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations. To the extent commercially available, the additional insured
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20-10-07.04, CG 20 37
07 04, and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04.

§ A.3.2 Contractor’s Required Insurance Coverage

§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of Work
as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for
correction of Work, state the duration.)

«»

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form/with policy limits of
not less than «one million dollars » ($ «1,000,000.00 » ) each occurrence, «two million dollars » ($ «2,000,000.00 » )
general aggregate, and « » ($ « » ) aggregate for products-completed operations hazard, providing coverage for
claims including

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and

death of any person;
.2 personal injury and advertising injury;
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.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;

4 Dbodily injury or property damage arising out of completed operations; and

.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:
.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.
.2 Claims for property damage to the Contractor’s Work arising out of the products-completed-operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.
.3 Claims for bodily injury other than to employees of the insured.
4  Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of
the insured.
.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language.
.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary language.
7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed
on such a project.
.8 Claims related to roofing, if the Work involves roofing.
9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similat exterior coatings or
surfaces, if the Work involves such coatings or surfaces.
10 Claims related to earth subsidence or movement, where the Work involves such hazards.
A1 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor,-with policy
limits of not less than «one million dollars » ($ «1,000,000.00 » ) per accident, for bodily injury, death of any person,
and property damage arising out of the ownership, maintenance and use of those motor vehicles along-with any other
statutorily required automobile coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required
under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying-limits only
through the actual payment by the underlying insurers.

§ A.3.2.5 Workers” Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than « » ($ « » ) each accident, « » ($ « » ) each employee,
and «one million dollars » ($ «1,000,000 » ) policy limit.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves
hazards arising from work on or near navigable waterways, including vessels and docks

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor-shall procure
Professional Liability insurance covering performance of the professional services, with policy limits of not less than
«one million dollars » ($ «1,000,000.00 » ) per claim and «one million dollars » ($ «1,000,000.00 ».)in the aggregate.

§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Pollution Liability insurance, with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate.

§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability
and Pollution Liability insurance policy, with combined policy limits of not less than « » ($ « » ) per claim and « » ($
« » ) in the aggregate.
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§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate.

§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate.

§ A.3.3 Contractor’s Other Insurance Coverage

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as-set forth-in
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the
expiration of the period for correction of Work, state the duration.)

«»

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section A.3.3.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next
to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate

fill point.)

[«X »] §A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3"except to
the extent provided below. The Contractor shall disclose to the Owner the amount.of any deduectible,
and the Owner shall be responsible for losses within the deductible. Upon request, the Contractor shall
provide the Owner with a copy of the property insurance policy or policies required.. The Owner shall
adjust and settle the loss with the insurer and be the trustee of the proceeds of the-property insurance in
accordance with Article 11 of the General Conditions unless otherwise set forth below:

(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations
as described under Section A.2.3, indicate such differences in the space below. Additionally, if a party
other than the Owner will be responsible for adjusting and settling a loss with the insurer and acting as
the trustee of the proceeds of property insurance in accordance with Article 11 of the General
Conditions, indicate the responsible party below.)

«»

[« »] §A.3.3.2.2Railroad Protective Liability Insurance, with policy limits of not less than « » ($ « » ) per
claim and « » ($ « » ) in the aggregate, for Work within fifty (50) feet of railroad property.

[« »] §A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than « » ($ « » ) per

claim and « » ($ « » ) in the aggregate, for liability arising from the encapsulation, removal, handling,
storage, transportation, and disposal of asbestos-containing materials.

[« »] §A.3.3.24 Insurance for physical damage to property while it is in storage and in-transit to the
construction site on an “all-risks” completed value form.

[« »] §A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.

[«X »] §A.3.3.2.6 Other Insurance

(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
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«Umbrella or Excess Liability insurance One times contract amount for all contracts
covering in excess of Automobile Liability, exceeding $100,000, up to $25,000,000 total
General Liability and Worker's limit; $1,000,000 minimum.

Compensation Coverage B.

Certificate must list underlying policies and
indicate that coverage in "following
form". »

§ A.3.4 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located, as follows:

(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond 100% of contract
Performance Bond 100% of contract

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain
provisions identical to ATA Document A312™, current as of the date of this Agreement.

ARTICLE A4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:

«During the remodel process, new materials will be purchased by the Contractor with the intent of installing these
materials at the Project. The Contractor shall insure these new materials until the time of the execution of the
Certificate of Substantial Completion (document G704-2017 or subsequent updates thereof) by all of the parties. At
such time, the new materials become the property of the Owner. »
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Architect/Engineer/Engineer’s Project-Representative
4.2.10

Architect/Engineer/Engineer’s Relationship with
Contractor
1.1.2,1.5,2.33,3.1.3,3.2.2,3.2.3,32.4,3.3.1,3.4.2,
3.5,3.74,3.7.5,3.9.2,3.9.3,3.10/3.11, 3.12, 3.16,
3.18,4.1.2,4.2,5.2,6.2.2,7,8.3.1,9.2,9.3,9.4,9.5,
9.7,9.8,9.9,10.2.6,10.3, 11.3, 12, 13.3.2, 13.4, 15.2
Architect/Engineer/Engineer’s‘Relationship with
Subcontractors
1.1.2,42.3,4.2.4,42.6,9.6.3,9.6.4,11.3
Architect/Engineer/Engineer’s Representations
9.4.2,9.5.1,9.10.1

Architect/Engineer/Engineer’s Site Visits
3.74,42.2,429,94.2,9.5.1,99.2,9.10.1, 13.4
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2,10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution

8.3.1,9.7,11.5,13.1, 15.1.2,15.1.3, 15:2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2, 1533, 154.1

Bonds, Lien

7.3.44,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.44,9.6.7,9.10.3,11.1.2, 11.1.3, 11.5
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Building Information Models Use and Reliance
1.8

Building Permit

371

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.8.5

Certificates for Payment
421,425,429,9.33,94,9.5,9.6.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3,14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
13.44

Certificates of Insurance

9.10.2

Change Orders
1.1.1,34.2,3.74,3.8.2.3,3.11,3.12.8,4.2.8,5.2.3,
7.12,713,72,73.2,7.3.7,7.3.9,7.3.10, 8.3.1,
9.3.1.1,9.10.3,10.3.2,11.2,11.5, 12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,428,7,7.2.1,7.3.1,7.4,8.3.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
3.2.4,6.1.1,6.3,7.3.9,9.3.3,9.10.4, 10.3.3, 15, 15.4
Claims and Timely Assertion of Claims

15.4.1

Claims for Additional Cost
3.2.4,33.1,3.7.4,73.9,9.52,10.2.5,10.3.2, 15.1.5
Claims for Additional Time
3.24,33.1,3.74,6.1.1,8.3.2,9.52,10.3.2, 15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.2.4,15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
2.2.1,32.2,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1,5.2.3,
6.2.2,8.1.2,822,83.1,11.1,11.2,15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

39.1,42.4

Completion, Conditions Relating to
3.4.1,3.11,3.15,42.2,42.9,82,9.4.2,9.8,9.9.1,
9.10,12.2,14.1.2, 15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,
9.10.3,12.2,15.1.2

Compliance with Laws
2.3.2,3.2.3,3.6,3.7,3.12.10,3.13,9.6.4, 10.2.2,
13.1,13.3,13.4.1,13.4.2, 13,5, 14.1.1, 14.2.1.3,
15.2.8,15.4.2,154.3

Concealed or Unknown Conditions
3.7.4,4.2.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.14.2,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15.4.4.2

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.2.8,7.1.1,7.1.2,7.1.3,
7.3,9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,1422.2

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,11.5,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2, 6.1

Contract Documents, Copies Furnished and Use of
1.52,2.3.6,53

Contract Documents, Definition of

1.11

Contract Sum
22.2,224,374,3.75,3.8,3.10.2,52.3,7.3,7.4,
9.1,9.2,9.4.2,9.5.1.4,9.6.7,9.7,10.3.2, 11.5, 12.1.2,
12.3,14.2.4,14.3.2,15.1.4.2,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,2.2.1,2.2.2,3.74,3.7.5,3.10.2,5.2.3,6.1.5,
7.2.13,73.1,7.3.5,73.6,7,7,7.3.10,7.4,8.1.1,
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8.2.1,8.2.3,83.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
14.3.2,15.1.4.2,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
Contractor’s Employees
224,332,343,3.8.1,3.9,3.18.2,4.2.3,4.2.6,
10.2,10.3,11.3, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,4.24,6,11.3,12.24

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,4.2.4,5,9.6.2,
9.6.7,9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the
Architect/Engineer/Engineer
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,3.4.2,
3.5.1,3.7.4,3.10,3.11,3.12,3.16, 3.18,4.2, 5.2,
6.2.2,7,8.3.1,9.2,9.3,9.4,9.5,9.7,9.8, 9.9, 10.2.6,
10.3,11.3,12,13.4,15.1.3, 15.2.1

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

33.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.13,73.4,7.3.6,82,10,12,14,15.1.4
Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.7.3,9.4.2,9.8.2,9.8.3,9.9.1,12.1.2,12.2, 12.3,
15.1.3.1,15.1.3.2, 15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.34

Costs
2.5,324,3.73,3.8.2,3.15.2,5.4.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4,13 .4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.2.4,10.2.1.2,10.2.5, 104, 12.2.4

Damage to the Work
3.142,99.1,10.2.1.2,10.2.5,10.4, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay

6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work;, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect/Engineer/Engineer
3.74,42.6,42.7,42.11,4.2.12,4.2.13,6.3,7.3.4,
7.3.9,8.1.3,83.1,9.2,9.4,9.5.1,9.8.4,9.9.1, 13.4.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,42.6,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4, 12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1,
6.1.2,7.2.1,7.3.1,8.1,9.1,9.8.1,.15.1.1

Delays and Extensions of Time
3.2,3.74,523,7.2.1,7.3.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,73.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11
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Effective Date of Insurance

8.2.2

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
33.2,3.43,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
42.6,42.7,52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.34,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
99.1,10.2,10.3,12.1, 12.2, 14.2, 14.3.1, 15.1.4
Extensions of Time
32.4,3.74,523,72.1,73,7.4,9.5.1,9.7,10.3.2,
10.4, 14.3, 15.1.6, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.8.2,9.10,12.3,14.2.4,14.4.3
Financial Arrangements, Owner’s
2.2.1,1322,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3

Information and Services Required of the Owner
2.1.2,2.2,2.3,322,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4,15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4,15.2.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.3.3,3.7.1,42.2,4.2.6,429,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1,13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.8.1,5.2.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,82.2,9.3.2,9.84,99.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.14,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,14,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,34,3.5,3.8.2,3.8/3,3/12, 3.13, 3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5:1/3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13,9.6.4,
9.9.1,10.2.2,13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2, 9:10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,154.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,622,94.2,9.64,9.6.7,9.6.8, 10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
2.1.2,2.2,25,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2.7,
52,53,54.1,62.4,7.3,74,82,9.2,9.3.1,9.3.3,
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9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,34.1,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,52.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,2.5,3.5,42.6,62.4,9.5.1,9.8.2,9.9.3,9.10.4,
12.2

Notice
1.6,1.6.1,1.62,2.1.2,2.2.2.,2.2.3,224,2.5,3.24,
33.1,3.7.4,3.7.5,3.9.2,3.12.9,3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5,
15.1.6, 15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8,10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
22,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.22,3.12.10,6.1.3,6.1.4,6.2.5,
9.32,9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1,
13.4.2,14.1.14,14.1.4,15.14

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.42,3.8.1,3.12.10, 3.14.2,
4.1.2,424,429,52.1,52.4,54.1,6.1,6.3,7.2.1,
7.3.1,82.2,8.3.1,9.3.2,9.5.1,9.6.4,9.9.1, 9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2,14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1,1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2,3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,739,9.2,9.3,9.4,9.5,9.63,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,1443

Payment, Certificates for
4.2.5,429,93.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3, 1424

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5, 14.1/1.3,-14.2.1.2
Payment, Final
4.2.1,429,9.10,12.3,14.2.4,14.43

Payment Bond, Performance Bond and
7.3.44,9.6.7,9.10.3, 11.1.2

Payments, Progress

9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4

PAYMENTS AND COMPLETION

9
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Payments to Subcontractors
54.2,95.1.3,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3, 11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,99.1,14.14,15.1.4

Progress Payments
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

Project, Definition of

1.14

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3,13.4.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Rejection of Work

4.2.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work
33.2,3.18,4.2.2,4.2.3,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect/Engineer/Engineer
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.4,2.5,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,13.3, 14, 154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
33.1,42.2,42.7,53,10.1,10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,42.7,6,8.311, 12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,33.3,3.7.1,3.7.4,4.2,99.2,9.4.2,9.10.1, 13.4
Site Visits, Architect/Engineer/Engineer’s
3.74,42.2,429,9.4.2,9.5.1,9.9.2/9.10.1, 13.4
Special Inspections and Testing
42.6,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5, 3.12.10,.3.17,4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

222,2.4,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3,5.4,
9.3.1.2,9.6.7
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Subcontractual Relations
53,54,9.3.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
4209,8.1.1,8.1.3,8.23,9.4.2,9.8,9.9.1, 9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect/Engineer/Engineer
233

Substitutions of Materials

342,35,73.8

Sub-subcontractor, Definition of

51.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.13,73.4,82,83.1,9.4.2,10,12,14,15.1.4
Suppliers
1.5,3.12.1,42.4,4.2.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
9.10.5, 14.2.1

Surety

54.12,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,23.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.7.5,54.2,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.8.2.1,7.3.44

Termination by the Contractor

14.1,15.1.7

Termination by the Owner for Cause
5.4.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect/Engineer/Engineer
233

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,3.7.1,42.2,42.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1,13.4

TIME

8

Time, Delays and Extensions of
324,3.74,523,72.1,73.1,74,83,9.5.1,9.7,
10.3.2,10.4,14.3.2,15.1.6, 15.2.5

Time Limits

2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2,
52,53,54,62.4,7.3,74,82,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14,
15.1.2,15.1.3,15.4

Time Limits on Claims
3.7.4,10.2.8,15.1.2,15.1.3

Title to Work

932,933

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or.Unknown
3.74,83.1,10.3

Unit Prices

7.3.32,9.1.2

Use of Documents

1.1.1,1.5,2.3.6,3.12.6, 5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect/Engineer/Engineer
13.3.2

Waiver of Claims by the Contractor

9.10.5, 13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.103,9.104, 12.2.2.1, 13.3.2,,14.2.4, 15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3
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Warranty
3.5,4.2.9,9.33,9.84,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,34.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.4.4.2

Written Interpretations

42.11,4.2.12

Written Orders
1.1.1,2.4,3.9,7,8.2.2,12.1,12.2,13.4.2, 14.3.1
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect/Engineer/Engineer. Unless specifically enumerated in
the Agreement, the Contract Documents do not include the advertisement or invitation to bid, Instructions to
Bidders, sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the
Contractor’s bid or proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the
Architect/Engineer/Engineer or the Architect/Engineer/Engineer’s consultants, (2) between the Owner and a
Subcontractor or a Sub-subcontractor, (3) between the Owner and the Architect/Engineer/Engineer or the
Architect/Engineer/Engineer’s consultants, or (4) between any persons or entities other than the-Owner and the
Contractor. The Architect/Engineer/Engineer shall, however, be entitled to performance and enforcement of
obligations under the Contract intended to facilitate performance of the Architect/Engineer/Engineer’s duties.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether.completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect/Engineer/Engineer and the
Architect/Engineer/Engineer’s consultants under their respective professional services agreements. Instruments of
Service may include, without limitation, studies, surveys, models, sketches, drawings, specifications, and other
similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
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one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization

Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of
Architect/Engineer/Engineers.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “‘any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect/Engineer/Engineer and the Architect/Engineer/Engineer’s consultants shall be deemed the
authors and owners of their respective Instruments of Service, including the Drawings and Specifications, and retain
all common law, statutory, and other reserved rights in their Instruments of Service, including copyrights. The
Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments
of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in.connection
with the Project is not to be construed as publication in derogation of the Architect/Engineer/Engineer’s or
Architect/Engineer/Engineer’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect/Engineer/Engineer, and the
Architect/Engineer/Engineer’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice iis addressed by
certified or registered mail, or by courier providing proof of delivery.
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§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect/Engineer/Engineer does not have such authority. The
term “Owner” means the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights: Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the @wner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill.the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work.until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the-Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the/Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor/as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the/ Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3).above,.the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner,-where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
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know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an Architect/Engineer/Engineer/Architect/Engineer/Engineer lawfully licensed to
practice Architect/Engineer/Engineerure/engineering, or an entity lawfully practicing
Architect/Engineer/Engineerure/engineering, in the jurisdiction where the Project is located. That person or entity is
identified as the Architect/Engineer/Engineer in the Agreement and is referred to throughout the Contract
Documents as if singular in number.

§ 2.3.3 If the employment of the Architect/Engineer/Engineer terminates, the Owner shall employ; a successor to
whom the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of
the Architect/Engineer/Engineer.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely-on-the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the/Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the-Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract-Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect/Engineer/Engineer and the Architect/Engineer/Engineer may, pursuant to Section
9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably necessary to
reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses and
compensation for the Architect/Engineer/Engineer’s additional services made necessary by such default, neglect, or
failure. If current and future payments are not sufficient to cover such amounts, the Contractor shall pay the
difference to the Owner. If the Contractor disagrees with the actions of the Owner or the
Architect/Engineer/Engineer, or the amounts claimed as costs to the Owner, the Contractor may file a Claim
pursuant to Article 15.
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ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect/Engineer/Engineer in the Architect/Engineer/Engineer’s
administration of the Contract, or by tests, inspections or approvals required or performed by persons or entities
other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each, portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however; the'Contractor
shall promptly report to the Architect/Engineer any errors, inconsistencies or omissions discovered by or made
known to the Contractor as a request for information in such form as the Architect/Engineer may require. It is
recognized that the Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed
design professional, unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the. Contractor
shall promptly report to the Architect/Engineer any nonconformity discovered by or made known to the Contractor
as a request for information in such form as the Architect/Engineer may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect/Engineer issues in response to the Contractor’s notices or requests for information pursuant to Sections
3.2.2 or 3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the
obligations of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to
Section 15.1.7, as would have been avoided if the Contractor had performed such obligations. If the Contractor
performs those obligations, the Contractor shall not be liable to the Owner or Architect/Engineer for damages
resulting from errors, inconsistencies or omissions in the Contract Documents, for differences between field
measurements or conditions and the Contract Documents, or for nonconformities of the Contract Documents to
applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines-that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect/Engineer, and shall propose alternative means, methods, techniques, sequences, or procedures. The
Architect/Engineer shall evaluate the proposed alternative solely for conformance with the design intent for the
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completed construction. Unless the Architect/Engineer objects to the Contractor’s proposed alternative, the
Contractor shall perform the Work using its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect/Engineer in accordance with
Section 3.12.8 or ordered by the Architect/Engineer in accordance with Section 7.4, the Contractor may make
substitutions only with the consent of the Owner, after evaluation by the Architect/Engineer and in accordance with
a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect/Engineer that materials and equipment furnished under
the Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect/Engineer, the Contractor shall furnish satisfactory evidence as to the kind and quality of
materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents|shall be issued in
the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective.or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.
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§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect/Engineer before conditions are disturbed and in no event later than 14
days after first observance of the conditions. The Architect/Engineer will promptly investigate such conditions and,
if the Architect/Engineer determines that they differ materially and cause an increase or decrease-in-the Contractor’s
cost of, or time required for, performance of any part of the Work, will recommend that an equitable adjustment be
made in the Contract Sum or Contract Time, or both. If the Architect/Engineer determines that the conditions at the
site are not materially different from those indicated in the Contract Documents and that no change in the terms of
the Contract is justified, the Architect/Engineer shall promptly notify the Owner and Contractor, stating the reasons.
If either party disputes the Architect/Engineer’s determination or recommendation, that party may submit a Claim as
provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect/Engineer. Upon receipt of
such notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to
resume the operations. The Contractor shall continue to suspend such operations until otherwise-instructed by the
Owner but shall continue with all other operations that do not affect those remains or features. Requests for
adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be
made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as/the’‘Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor<has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs; overhead, profit,
and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum
but not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under
Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and
Architect/Engineer of the name and qualifications of a proposed superintendent. Within 14 days of receipt of the
information, the Architect/Engineer may notify the Contractor, stating whether the Owner or the Architect/Engineer
(1) has reasonable objection to the proposed superintendent or (2) requires additional time forreview. Failure of the
Architect/Engineer to provide notice within the 14-day period shall constitute notice of no reasonable objection.
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§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect/Engineer has
made reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s
consent, which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and
Architect/Engineer’s information a Contractor’s construction schedule for the Work. The schedule shall contain
detail appropriate for the Project, including (1) the date of commencement of the Work, interim schedule milestone
dates, and the date of Substantial Completion; (2) an apportionment of the Work by construction-activity; and (3) the
time required for completion of each portion of the Work. The schedule shall provide for the orderly progression of
the Work to completion and shall not exceed time limits current under the Contract Documents. The schedule shall
be revised at appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect/Engineer’s approval. The
Architect/Engineer’s approval shall not be unreasonably delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect/Engineer reasonable time to
review submittals. If the Contractor fails to submit a submittal schedule, or fails to provide submittals in accordance
with the approved submittal schedule, the Contractor shall not be entitled to any increase in Contract Sum or
extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect/Engineer.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product'Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect/Engineer and
Owner, and delivered to the Architect/Engineer for submittal to the Owner upon completion of the Work as a record
of the Work as constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect/Engineer is subject to the limitations of Section 4.2.7. Informational/submittals upon which
the Architect/Engineer is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect/Engineer without
action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect/Engineer, Shop Drawings, Product Data, Samples, and similar submittals required by-the-Contract
Documents, in accordance with the submittal schedule approved by the Architect/Engineer or, in the absence of an
approved submittal schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or
in the activities of the Owner or of Separate Contractors.

AIA Document A201™ - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017
by The American Institute of Engineers. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at
13:29:37 ET on 12/13/2018 under Order No.3539066087 which expires on 06/16/2019, and is not for resale.

User Notes: (808605263)

18



§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect/Engineer that the Contractor has (1) reviewed and approved them, (2) determined and
verified materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked
and coordinated the information contained within such submittals with the requirements of the Work and of the
Contract Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect/Engineer.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved
of responsibility for deviations from the requirements of the Contract Documents by the Architect/Engineer’s
approval of Shop Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically
notified the Architect/Engineer of such deviation at the time of submittal and (1) the Architect/Engineer has given
written approval to the specific deviation as a minor change in the Work, or (2) a Change Order or Construction
Change Directive has been issued authorizing the deviation. The Contractor shall not be relieved of responsibility
for errors or omissions in Shop Drawings, Product Data, Samples, or similar submittals, by the Architect/Engineer’s
approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect/Engineer on previous
submittals. In the absence of such notice, the Architect/Engineer’s approval of a resubmission shall not apply to such
revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
Architect/Engineerure or Architect/Engineering unless such services are specifically required by the Contract
Documents for a portion of the Work or unless the Contractor needs to provide such services in-order to carry out
the Contractor’s responsibilities for construction means, methods, techniques, sequences, and‘procedures. The
Contractor shall not be required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the
Architect/Engineer will specify all performance and design criteria that such services must satisfy. The Contractor
shall be entitled to rely upon the adequacy and accuracy of the performance and design criteria-provided in the
Contract Documents. The Contractor shall cause such services or certifications to be provided by an appropriately
licensed design professional, whose signature and seal shall appear on all drawings, calculations, specifications,
certifications, Shop Drawings, and other submittals prepared by such professional. Shop Drawings, and other
submittals related to the Work, designed or certified by such professional, if prepared by others, shall bear such
professional’s written approval when submitted to the Architect/Engineer. The Owner and the Architect/Engineer
shall be entitled to rely upon the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals, provided the Owner and Architect/Engineer have specified to.the Contractor
the performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the
Architect/Engineer will review and approve or take other appropriate action on submittals only for the limited
purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the, Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the
Architect/Engineer at the time and in the form specified by the Architect/Engineer.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes,-ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.
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§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be-unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect/Engineer with access to the Work in preparation and progress
wherever located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect/Engineer harmless from loss on account
thereof, but shall not be responsible for defense or loss when a particular design, process, or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications, or other documents prepared by the Owner or Architect/Engineer. However,
if an infringement of a copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall
be responsible for the loss unless the information is promptly furnished to the Architect/Engineer.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect/Engineer, Architect/Engineer’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work, provided that such claim, damage, loss, or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to
the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly
employed by them, or anyone for whose acts they may be liable, regardless of whether or not'such claim, damage,
loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person
described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be
liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of
damages, compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT/ENGINEER

§ 4.1 General

§ 4.1.1 The Architect/Engineer is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified
as such in the Agreement.
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§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect/Engineer as set forth in the Contract
Documents shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and
Architect/Engineer. Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect/Engineer will provide administration of the Contract as described in the Contract Documents
and will be an Owner’s representative during construction until the date the Architect/Engineer issues the final
Certificate for Payment. The Architect/Engineer will have authority to act on behalf of the Owner.only to the extent
provided in the Contract Documents.

§ 4.2.2 The Architect/Engineer will visit the site at intervals appropriate to the stage of construction, or as otherwise
agreed with the Owner, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine in general if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect/Engineer
will not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the
Work. The Architect/Engineer will not have control over, charge of, or responsibility for the construction means,
methods, techniques, sequences or procedures, or for the safety precautions and programs in connection with the
Work, since these are solely the Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect/Engineer will keep the Owner reasonably informed, about the
progress and quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations
from the Contract Documents, (2) known deviations from the most recent construction schedule submitted by the
Contractor, and (3) defects and deficiencies observed in the Work. The Architect/Engineer will not beresponsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents.
The Architect/Engineer will not have control over or charge of, and will not be responsible for acts or omissions of,
the Contractor, Subcontractors, or their agents or employees, or any other persons or entities performing portions of
the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect/Engineer in all communications that relate to or affect the
Architect/Engineer’s services or professional responsibilities. The Owner shall promptly notify the
Architect/Engineer of the substance of any direct communications between the Owner and the Contractor otherwise
relating to the Project. Communications by and with the Architect/Engineer’s consultants shall be through the
Architect/Engineer. Communications by and with Subcontractors and suppliers shall be through the Contractor.
Communications by and with Separate Contractors shall be through the Owner. The Contract Documents may
specify other communication protocols.

§ 4.2.5 Based on the Architect/Engineer’s evaluations of the Contractor’s Applications for Payment, the
Architect/Engineer will review and certify the amounts due the Contractor and will issue Certificates for Payment in
such amounts.

§ 4.2.6 The Architect/Engineer has authority to reject Work that does not conform to the Contract Documents.
Whenever the Architect/Engineer considers it necessary or advisable, the Architect/Engineer will have authority to
require inspection or testing of the Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is
fabricated, installed or completed. However, neither this authority of the Architect/Engineer nor a decision made in
good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility, of the
Architect/Engineer to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or
entities performing portions of the Work.

§ 4.2.7 The Architect/Engineer will review and approve, or take other appropriate action upon, the Contractor’s
submittals such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents.-The
Architect/Engineer’s action will be taken in accordance with the submittal schedule approved by the
Architect/Engineer or, in the absence of an approved submittal schedule, with reasonable promptness while allowing
sufficient time in the Architect/Engineer’s professional judgment to permit adequate review. Review of such
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submittals is not conducted for the purpose of determining the accuracy and completeness of other details such as
dimensions and quantities, or for substantiating instructions for installation or performance of equipment or systems,
all of which remain the responsibility of the Contractor as required by the Contract Documents. The
Architect/Engineer’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations under
Sections 3.3, 3.5, and 3.12. The Architect/Engineer’s review shall not constitute approval of safety precautions or of
any construction means, methods, techniques, sequences, or procedures. The Architect/Engineer’s approval of a
specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect/Engineer will prepare Change Orders and Construction Change Directives,.and-may order
minor changes in the Work as provided in Section 7.4. The Architect/Engineer will investigate and make
determinations and recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect/Engineer will conduct inspections to determine the date or dates of Substantial Completion
and the date of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and
forward to the Owner, for the Owner’s review and records, written warranties and related documents required by the
Contract and assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment
pursuant to Section 9.10.

§ 4.2.10 If the Owner and Architect/Engineer agree, the Architect/Engineer will provide one or more Project
representatives to assist in carrying out the Architect/Engineer’s responsibilities at the site. The Owner shall notify
the Contractor of any change in the duties, responsibilities and limitations of authority of the Project-representatives.

§ 4.2.11 The Architect/Engineer will interpret and decide matters concerning performance under, and requirements
of, the Contract Documents on written request of either the Owner or Contractor. The Architect/Engineer’s response
to such requests will be made in writing within any time limits agreed upon or otherwise with reasonable
promptness.

§ 4.2.12 Interpretations and decisions of the Architect/Engineer will be consistent with the intent of, and reasonably
inferable from, the Contract Documents and will be in writing or in the form of drawings. When making such
interpretations and decisions, the Architect/Engineer will endeavor to secure faithful performance by both Owner
and Contractor, will not show partiality to either, and will not be liable for results of interpretations or decisions
rendered in good faith.

§ 4.2.13 The Architect/Engineer’s decisions on matters relating to aesthetic effect will be final if consistent with the
intent expressed in the Contract Documents.

§ 4.2.14 The Architect/Engineer will review and respond to requests for information about the Contract Documents.
The Architect/Engineer’s response to such requests will be made in writing within any time limits agreed upon or
otherwise with reasonable promptness. If appropriate, the Architect/Engineer will prepare and issue supplemental
Drawings and Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
the Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”
does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect/Engineer of the persons or entities proposed for each principal
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portion of the Work, including those who are to furnish materials or equipment fabricated to a special design. Within
14 days of receipt of the information, the Architect/Engineer may notify the Contractor whether the Owner or the
Architect/Engineer (1) has reasonable objection to any such proposed person or entity or (2) requires additional time
for review. Failure of the Architect/Engineer to provide notice within the 14-day period shall constitute notice of no
reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect/Engineer
has made reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect/Engineer has reasonable objection to a person or entity proposed by the Contractor,
the Contractor shall propose another to whom the Owner or Architect/Engineer has no reasonable objection. If the
proposed but rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and
Contract Time shall be increased or decreased by the difference, if any, occasioned by such change, and an
appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work. However,
no increase in the Contract Sum or Contract Time shall be allowed for such change unless the Contractor has acted
promptly and responsively in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect/Engineer makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safetyof the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner-and
Architect/Engineer. Each subcontract agreement shall preserve and protect the rights of the Owner and
Architect/Engineer under the Contract Documents with respect to the Work to be performed by the Subcontractor so
that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically
provided otherwise in the subcontract agreement, the benefit of all rights, remedies, and redress against the
Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The
Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement,
copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the
Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may
be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of
such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for.cause-pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
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the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to.insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and-of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions,of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or.operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly notify the Architect/Engineer of apparent discrepancies or defects in the construction-or operations by the
Owner or Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s
Work. Failure of the Contractor to notify the Architect/Engineer of apparent discrepancies or defects/prior to
proceeding with the Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed
or partially completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be
responsible for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that
are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

AIA Document A201™ - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017
by The American Institute of Engineers. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at
13:29:37 ET on 12/13/2018 under Order No.3539066087 which expires on 06/16/2019, and is not for resale.

User Notes: (808605263)

24



§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect/Engineer will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect/Engineer. A
Construction Change Directive requires agreement by the Owner and Architect/Engineer and may or may not be
agreed to by the Contractor. An order for a minor change in the Work may be issued by the Architect/Engineer
alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect/Engineer and signed by the Owner,
Contractor, and Architect/Engineer stating their agreement upon all of the following:

1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect/Engineer and signed by the
Owner and Architect/Engineer, directing a change in the Work prior to agreement on adjustment, if any, in the
Contract Sum or Contract Time, or both. The Owner may by Construction Change Directive, without invalidating
the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions,
or other revisions, the Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on theterms’of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment-in the Contract
Sum, the Architect/Engineer shall determine the adjustment on the basis of reasonable expenditures and savings of
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an
amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a
reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form
as the Architect/Engineer may prescribe, an itemized accounting together with appropriate supporting data. Unless
otherwise provided in the Contract Documents, costs for the purposes of this Section 7.3.4 shall-be-limited to the
following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect/Engineer;
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.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect/Engineer of the Contractor’s agreement or disagreement with the
method, if any, provided in the Construction Change Directive for determining the proposed-adjustment in the
Contract Sum or Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change-that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect/Engineer. When both
additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead
and profit shall be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect/Engineer will make an interim determination for purposes of monthly certification for payment for
those costs and certify for payment the amount that the Architect/Engineer determines, in the ‘Architect/Engineer’s
professional judgment, to be reasonably justified. The Architect/Engineer’s interim determination of cost shall adjust
the Contract Sum on the same basis as a Change Order, subject to the right of either party to disagree and assert a
Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect/Engineer concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect/Engineer will prepare a Change Order. Change Orders
may be issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect/Engineer may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The
Architect/Engineer’s order for minor changes shall be in writing. If the Contractor believes that the proposed minor
change in the Work will affect the Contract Sum or Contract Time, the Contractor shall notify the
Architect/Engineer and shall not proceed to implement the change in the Work. If the Contractor performs the Work
set forth in the Architect/Engineer’s order for a minor change without prior notice to the Architect/Engineer that
such change will affect the Contract Sum or Contract Time, the Contractor waives any adjustment to the Contract
Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
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§ 8.1.3 The date of Substantial Completion is the date certified by the Architect/Engineer in accordance with
Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the
Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or
neglect of the Owner or Architect/Engineer, of an employee of either, or of a Separate Contractor; (2) by changes
ordered in the Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather
conditions documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s-control; (4) by
delay authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect/Engineer determines, justify delay, then the Contract Time shall be extended
for such reasonable time as the Architect/Engineer may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities/causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect/Engineer before the first Application for Payment, allocating the entire Contract
Sum to the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the
data to substantiate its accuracy, required by the Architect/Engineer. This schedule, unless objected to by the
Architect/Engineer, shall be used as a basis for reviewing the Contractor’s Applications for Payment. Any changes
to the schedule of values shall be submitted to the Architect/Engineer and supported by such data to.substantiate its
accuracy as the Architect/Engineer may require, and unless objected to by the Architect/Engineer;-shall be used as a
basis for reviewing the Contractor’s subsequent Applications for Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect/Engineer an itemized Application for Payment prepared in accordance with the schedule of values, if
required under Section 9.2, for completed portions of the Work. The application shall be notarized,-if required, and
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect/Engineer require,
such as copies of requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect
retainage if provided for in the Contract Documents.
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§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect/Engineer, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off thesite.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect/Engineer will, within seven days after receipt of the Contractor’s Application for Payment,
either (1) issue to the Owner a Certificate for Payment in the full amount of the Application for' Payment, with a
copy to the Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the
Architect/Engineer determines is properly due, and notify the Contractor and Owner of the Architect/Engineer’s
reasons for withholding certification in part as provided in Section 9.5.1; or (3) withhold certification of the entire
Application for Payment, and notify the Contractor and Owner of the Architect/Engineer’s reason for withholding
certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect/Engineer to the
Owner, based on the Architect/Engineer’s evaluation of the Work and the data in the Application for/Payment, that,
to the best of the Architect/Engineer’s knowledge, information, and belief, the Work has progressed to the point
indicated, the quality of the Work is in accordance with the Contract Documents, and that the/Contractor is entitled
to payment in the amount certified. The foregoing representations are subject to an evaluation of the Work for
conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests and
inspections, to correction of minor deviations from the Contract Documents prior to completion, and to specific
qualifications expressed by the Architect/Engineer. However, the issuance of a Certificate for Payment will not be a
representation that the Architect/Engineer has (1) made exhaustive or continuous on-site inspections.to check the
quality or quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or procedures;
(3) reviewed copies of requisitions received from Subcontractors and suppliers and other data requested by the
Owner to substantiate the Contractor’s right to payment; or (4) made examination to ascertain how or for what
purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification

§ 9.5.1 The Architect/Engineer may withhold a Certificate for Payment in whole or in part, to the extent reasonably
necessary to protect the Owner, if in the Architect/Engineer’s opinion the representations to the Owner required by
Section 9.4.2 cannot be made. If the Architect/Engineer is unable to certify payment in the amount of the
Application, the Architect/Engineer will notify the Contractor and Owner as provided in Section 9.4.1. If the
Contractor and Architect/Engineer cannot agree on a revised amount, the Architect/Engineer will-promptly issue a
Certificate for Payment for the amount for which the Architect/Engineer is able to make such representations to the
Owner. The Architect/Engineer may also withhold a Certificate for Payment or, because of subsequently discovered
evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as may be
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necessary in the Architect/Engineer’s opinion to protect the Owner from loss for which the Contractor is
responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless
security acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor,
materials or equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5  damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or

.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect/Engineer’s decision regarding a Certificate for Payment under
Section 9.5.1, in whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect/Engineer withholds certification for payment under Section 9.5.1.3, the-Owner-may, at its
sole option, issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed
to make payment for Work properly performed or material or equipment suitably delivered. If the Owner makes
payments by joint check, the Owner shall notify the Architect/Engineer and the Contractor shall reflect such
payment on its next Application for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect/Engineer has issued a Certificate for Payment, the Owner shall make‘payment in the
manner and within the time provided in the Contract Documents, and shall so notify the Architect/Engineer.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect/Engineer will, on request, furnish to a Subcontractor, if practicable, information regarding
percentages of completion or amounts applied for by the Contractor and action taken thereon by the
Architect/Engineer and Owner on account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly
paid Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the
Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors
and suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect/Engineer shall
have an obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may
otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that proyided in|Sections
9.6.2,9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
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under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subc¢ontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property
against which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect/Engineer does not issue a Certificate for Payment, through no fault of the Contractor, within seven
days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within
seven days after the date established in the Contract Documents, the amount certified by the Architect/Engineer or
awarded by binding dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner
and Architect/Engineer, stop the Work until payment of the amount owing has been received. The Contract Time
shall be extended appropriately and the Contract Sum shall be increased by the amount of the Contractor’s
reasonable costs of shutdown, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect/Engineer a
comprehensive list of items to be completed or corrected prior to final payment. Failure to include an item on such
list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract
Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect/Engineer will make an inspection to determine whether
the Work or designated portion thereof is substantially complete. If the Architect/Engineer’s inspection discloses
any item, whether or not included on the Contractor’s list, which is not sufficiently complete in-accordance with the
Contract Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended
use, the Contractor shall, before issuance of the Certificate of Substantial Completion, complete or correct such item
upon notification by the Architect/Engineer. In such case, the Contractor shall then submit a request for another
inspection by the Architect/Engineer to determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect/Engineer will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented

to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
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use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect/Engineer as
provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably
withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and
Contractor or, if no agreement is reached, by decision of the Architect/Engineer.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect/Engineer shall
jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the
condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect/Engineer will promptly make such inspection. When the
Architect/Engineer finds the Work acceptable under the Contract Documents and the Contract fully performed, the
Architect/Engineer will promptly issue a final Certificate for Payment stating that to the best of the
Architect/Engineer’s knowledge, information and belief, and on the basis of the Architect/Engineer’s on-site visits
and inspections, the Work has been completed in accordance with the Contract Documents and that the entire
balance found to be due the Contractor and noted in the final Certificate is due and payable. The
Architect/Engineer’s final Certificate for Payment will constitute a further representation that conditions listed in
Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled:

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until'the’ Contractor submits
to the Architect/Engineer (1) an affidavit that payrolls, bills for materials and equipment, and-‘other indebtedness
connected with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less
amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance
required by the Contract Documents to remain in force after final payment is currently in effect, (3) awritten
statement that the Contractor knows of no reason that the insurance will not be renewable to cover the period
required by the Contract Documents, (4) consent of surety, if any, to final payment, (5) documentation of any
special warranties, such as manufacturers’ warranties or specific Subcontractor warranties, and-(6) if required by the
Owner, other data establishing payment or satisfaction of obligations, such as receipts and releases and waivers of
liens, claims, security interests, or encumbrances arising out of the Contract, to the extent and/in such form as may
be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the
Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security
interest, or encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are
made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging
the lien, claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect/Engineer so
confirms, the Owner shall, upon application by the Contractor and certification by the Architect/Engineer, and
without terminating the Contract, make payment of the balance due for that portion of the Work fully completed,
corrected, and accepted. If the remaining balance for Work not fully completed or corrected is/less than retainage
stipulated in the Contract Documents, and if bonds have been furnished, the written consent of the surety to payment
of the balance due for that portion of the Work fully completed and accepted shall be submitted by the Contractor to
the Architect/Engineer prior to certification of such payment. Such payment shall be made under terms and
conditions governing final payment, except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
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.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs’and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual-methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured/under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect/Engineer or anyone directly
or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition
to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization-at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless.otherwise
designated by the Contractor in writing to the Owner and Architect/Engineer.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
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be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall,.upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect/Engineer of the
condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to
verify the presence or absence of the material or substance reported by the Contractor and, in'the event such material
or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect/Engineer the names and
qualifications of persons or entities who are to perform tests verifying the presence or absence of the material or
substance or who are to perform the task of removal or safe containment of the material or substance. The
Contractor and the Architect/Engineer will promptly reply to the Owner in writing stating whether or not either has
reasonable objection to the persons or entities proposed by the Owner. If either the Contractor or Architect/Engineer
has an objection to a person or entity proposed by the Owner, the Owner shall propose another-to whom the
Contractor and the Architect/Engineer have no reasonable objection. When the material or substance has been
rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and Contractor. By
Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be increased by the
amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect/Engineer, Architect/Engineer’s consultants, and agents and employees of any of them
from and against claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or
resulting from performance of the Work in the affected area if in fact the material or substance presents the risk of
bodily injury or death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim,
damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself), except to the extent that such damage, loss, or expense is due to the
fault or negligence of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or(2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency
for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by
the Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.
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ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect/Engineer, and Architect/Engineer’s consultants shall be named as additional insureds under the
Contractor’s commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or-actual, cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability; containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement-of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work.,/ When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the/Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or-neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days
of the date the Owner becomes aware of an impending or actual cancellation or expiration of any-property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such/impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.
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§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect/Engineer and Architect/Engineer’s
consultants; and (3) Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and
employees, for damages caused by fire, or other causes of loss, to the extent those losses are covered by property
insurance required by the Agreement or other property insurance applicable to the Project, except such rights as they
have to proceeds of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in
favor of the individuals and entities identified above from the Architect/Engineer, Architect/Engineer’s consultants,
Separate Contractors, subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained
by each person or entity agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of
subrogation. This waiver of subrogation shall be effective as to a person or entity (1) even though that person or
entity would otherwise have a duty of indemnification, contractual or otherwise, (2) even though that person or
entity did not pay the insurance premium directly or indirectly, or (3) whether or not the person or entity had an
insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss-covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes’of loss. The
Owner waives all rights of action against the Contractor and Architect/Engineer for loss of use/of the Owner’s
property, due to fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect/Engineer
and Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect/Engineer and Contractor shall make payments to their consultants and Subcontractors.in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the' Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuantto Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for/the-reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect/Engineer’s request or to requirements
specifically expressed in the Contract Documents, it must, if requested in writing by the Architect/Engineer, be
uncovered for the Architect/Engineer’s examination and be replaced at the Contractor’s expense without change in
the Contract Time.
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§ 12.1.2 If a portion of the Work has been covered that the Architect/Engineer has not specifically requested to
examine prior to its being covered, the Architect/Engineer may request to see such Work and it shall be uncovered
by the Contractor. If such Work is in accordance with the Contract Documents, the Contractor shall be entitled to an
equitable adjustment to the Contract Sum and Contract Time as may be appropriate. If such Work is not in
accordance with the Contract Documents, the costs of uncovering the Work, and the cost of correction, shall be at
the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect/Engineer or failing to conform to the
requirements of the Contract Documents, discovered before Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost
of uncovering and replacement, and compensation for the Architect/Engineer’s services and expenses made
necessary thereby, shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has-previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect/Engineer; the’Owner may
correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by/the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or
Separate Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of
Work that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has-been-made.
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ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents.-Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect/Engineer, or Contractor shall constitute a waiver of a
right or duty afforded them under the Contract, nor shall such action or failure to act constitute approyal of or
acquiescence in a breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall\give the
Architect/Engineer timely notice of when and where tests and inspections are to be made so that the
Architect/Engineer may be present for such procedures. The Owner shall bear costs of tests, inspections, or
approvals that do not become requirements until after bids are received or negotiations concluded. The Owner shall
directly arrange and pay for tests, inspections, or approvals where building codes or applicable laws or regulations
SO require.

§ 13.4.2 If the Architect/Engineer, Owner, or public authorities having jurisdiction determine that portions of the
Work require additional testing, inspection, or approval not included under Section 13.4.1, the Architect/Engineer
will, upon written authorization from the Owner, instruct the Contractor to make arrangements for such additional
testing, inspection, or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to
the Architect/Engineer of when and where tests and inspections are to be made so that the Architect/Engineer may
be present for such procedures. Such costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect/Engineer’s services and
expenses, shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect/Engineer.

§ 13.4.5 If the Architect/Engineer is to observe tests, inspections, or approvals required by the Contract Documents,
the Architect/Engineer will do so promptly and, where practicable, at the normal place of testing.
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§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 Termination by the Contractor
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:
.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;
.2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;
.3 Because the Architect/Engineer has not issued a Certificate for Payment and has not notified the
Contractor of the reason for withholding certification as provided in Section 9.4.1, or because the
Owner has not made payment on a Certificate for Payment within the time stated in the Contract
Documents; or
4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Sub¢ontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect/Engineer, terminate the Contract and recover from the Owner payment for Work
executed, as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such
termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect/Engineer, terminate the Contract and recover from the Owner as
provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect/Engineer
that sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies
of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice; terminate
employment of the Contractor and may, subject to any prior rights of the surety:
A1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
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.2 Accept assignment of subcontracts pursuant to Section 5.4; and

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect/Engineer’s services and expenses made necessary thereby, and other damages incurred by the Owner
and not expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid
balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as
the case may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment
shall survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall-include-profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further/subcontracts
and purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim’” also-includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and-arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
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applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect/Engineer, if the
Architect/Engineer is not serving as the Initial Decision Maker. Claims by either party under this Section 15.1.3.1
shall be initiated within 21 days after occurrence of the event giving rise to such Claim or within-21 days after the
claimant first recognizes the condition giving rise to the Claim, whichever is later.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect/Engineer
will issue Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as providedin Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice.as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect/Engineer will serve as the Initial
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Decision Maker, unless otherwise indicated in the Agreement. Except for those Claims excluded by this

Section 15.2.1, an initial decision shall be required as a condition precedent to mediation of any Claim. If an initial
decision has not been rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the
party asserting the Claim may demand mediation and binding dispute resolution without a decision having been
rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide
disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish-additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the/Claim, or indicating
that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be.in writing; (2) state
the reasons therefor; and (3) notify the parties and the Architect/Engineer, if the Architect/Engineer is not serving as
the Initial Decision Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be
final and binding on the parties but subject to mediation and, if the parties fail to resolve their dispute through
mediation, to binding dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of
Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand'in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim-may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
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Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.

§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the-parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§ 15.41.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the.institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be-entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described-in-the-written
consent.
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§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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BLINN COLLEGE DISTRICT
Addendum to Vendor's Contract

Vendor Name: ("Vendor")
Vendor Address:

The Blinn College District ("Blinn College") and the Vendor are this day entering
into a contract and, for their mutual convenience, the parties are wusing the standard
contract and/or purchase order form provided by the Vendor (referred to hereafter as the
"Vendor's Contract Form").

This Addendum ("Addendum"), duly executed by the parties, is incorporated
into the Vendor's Contract and made an integral part thereof. This Addendum and the Vendor's
Contract Form shall be referred to hereafter collectively as the "Agreement.”

The Vendor's Contract Form is, with the exceptions noted herein, generally acceptable to Blinn
College District. Nonetheless, because certain standard clauses that may appear in
the Vendor's Contract Form cannot be accepted by Blinn College District because of
its status as an educational institution of the State of Texas and in consideration for
the convenience of using provisions in the Vendor's Contract Form instead of
negotiating a separate contract document, the parties agree that none of the provisions listed
below, if they appear in the Vendor's Contract Form, shall have any effect or be enforceable
against Blinn College District:

1. Requiring the Blinn College District to maintain any type of insurance either for the
Blinn College District’s benefit or for the Vendor's benefit.

2. Renewing or extending the Agreement beyond the contract term or automatically
continuing the contract period from term to term.

3. Requiring or stating the terms of the Vendor's Contract Form shall prevail over the
terms of the purchase order or this Addendum in the event of conflict.

4. Requiring the application of the law of any state other than Texas in interpreting or
enforcing the Agreement, or resolving any dispute under the Agreement. The
Agreement and the obligations of the parties shall be construed and enforced in
accordance with the laws of the State of Texas.

5. Releasing the Vendor or any other entity or person from its legal liability, or limiting
liability, for unlawful or negligent conduct or failure to comply with any duty
recognized or imposed by applicable law.

6. Requiring any total or partial compensation or payment for lost profit or liquidated
damages by Blinn College District if the Agreement is terminated before the end
of the contract term.

7. Changing the time period within which claims can be made or actions can be brought
under the laws of the State of Texas.

8. Binding Blinn College District to any arbitration provision or to the decision of any
arbitration board, commission, panel or other entity.

9. Obligating Blinn College to pay costs of collection or attorneys'fees.

10. Requiring Blinn College District to provide warranties.

11. Obligating Blinn College District to indemnify, defend or hold harmless any party,
unless allowed by the laws and Constitution of the State of Texas.
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Miscellaneous Provisions:

Use of Trademark: Any Blinn College District trademark logo (institutional, division, department
and/or athletic), verbiage, or wordmarks cannot be used in any capacity without permission from the
Blinn College Office of Marketing and Communications. These items are property of the College and
should not be placed on publications or in any medium (i.e., websites, social media, newsletters,
fliers, posters, emails, etc). For questions concerning copyrighted materials and the use of Blinn
trademark logos, verbiage and/or wordmarks, please contact the Office of Marketing and
Communications at 979-830-4113.

Copyrighted Material: The Vendor represents that all content including but not limited to logos,
trademarks, photos, illustrations, audio, video, writings, recordings, music, computer programs and
other works which may be copyrighted that are provided, performed, presented or supplied by the
Vendor are owned by the Vendor, or the Vendor has received explicit permission for use, and the
material does not violate any United States copyright laws. The Vendor is responsible for acquiring all
licenses and approvals for any copyrighted material used during the course of business with Blinn
College District. If the Vendor takes photos or videos during the course of business with Blinn
College District, the Vendor must receive permission from all individuals photographed or recorded to
before the photos or videos are shown on any public platforms or webpages. This includes
confirmation that each person in photos or videos that are going to be online understands that their
face may be seen on the Internet. Vendor agrees to indemnify and hold Blinn College District
harmless against all claims, including but not limited to claims of copyright or trademark infringement,
violations of the rights of privacy, publicity, or defamation, arising out of use of the copyrighted
material. Vendor’s inclusion and use of the material performed, presented, provided, or supplied will
not violate any rights of any kind or nature whatsoever of any third party.

Vendor shall provide proof of Copyright License Agreement to the Blinn College District upon the
signing of this Agreement. Should Vendor fail to provide such proof, Blinn College District has full
authority to terminate any and all Agreements with Vendor.

Alternative Dispute Resolution: The dispute resolution process provided in Chapter 2260, Texas
Government Code, and the related rules adopted by the Texas Attorney General pursuant to Chapter
2260, shall be used by the Vendor and Blinn College to attempt to resolve any claim for breach of
contract made by the Vendor that cannot be resolved in the ordinary course of business. The Vendor
shall submit written notice of a claim of breach of contract under this Chapter to the Executive Vice
Chancellor of Blinn College District, who shall examine the Vendor's claim and any counterclaim and
negotiate with the Vendor in an effort to resolve the claim.

Cloud Computing State Risk and Authorization Management Program: Pursuant to Section
2054.0593(d)-(f) of the Texas Government Code, relating to cloud computing state risk and
authorization management program, Vendor represents and warrants that it complies with the
requirements of the state risk and authorization management program and Vendor agrees that
throughout the term of the contract it shall maintain its certifications and comply with the program
requirements in the performance of the contract.

Mandatory Venue: Venue for any suit filed against Blinn College District shall be in the county in
which the primary office of the chief executive officer of Blinn College is located. This agreement and
performance hereunder and all suits and special proceedings hereunder shall be construed in
accordance with the laws of the State of Texas without regard to its choice of law or conflicts
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of law provisions.

Loss of Funding: Performance by Blinn College District under the Agreement may be dependent
upon the appropriation and allotment of funds from federally funded programs and/or by the Texas
State Legislature (the "Legislature”). In the event a curtailment of federally funded programs occurs,
or in the event state appropriations are unavailable, then Blinn College District will issue written
notice to the Vendor and Blinn College District may terminate the Agreement without further duty or
obligation hereunder. The Vendor acknowledges that appropriation of funds is beyond the control of
Blinn College District.

Payment. All payment for goods and services shall be governed by Chapter 2251, Texas
Government Code.

Non-Waiver. The Vendor expressly acknowledges Blinn College District is an educational institution
of the State of Texas and nothing in the Agreement will be construed as a waiver or relinquishment
by Blinn College District of its right to claim such exemptions, privileges, and immunities as may be
provided by law. The failure to enforce, or any delay in the enforcement of, any privileges, rights,
defenses, remedies, or immunities available to Blinn College District under this Contract or under
applicable law shall not constitute a waiver of such privileges, rights, defenses, remedies, or
immunities.

Confidentiality: \Vendor acknowledges that Blinn College District is obligated to strictly comply with
the Public Information Act, Chapter 552, Texas Government Code, in responding to any request for
public information pertaining to this Agreement. The requirements of Subchapter J, Chapter 552,
Texas Government Code, may apply to this bid or contract and the contractor or vendor agrees that
the contract can be terminated if the contractor or vendor knowingly or intentionally fails to comply
with a requirement of that subchapter.

Force Majeure: Neither party is required to perform any term, condition, or covenant of the
Agreement, if performance is prevented or delayed by a natural occurrence, a fire, a pandemic, an
act of God, an act of terrorism, or other similar occurrence, the cause of which is not reasonably within
the control of such party and which by due diligence it is unable to prevent or overcome.

Termination: The Blinn College District may terminate, for convenience, its obligations under the
Vendor's Contract by giving 30 days’ written notice to the Vendor. The Blinn College District may,
upon written notice of default or breach to the Vendor, immediately terminate the Vendor's Contract
if Vendor fails to provide the goods or services contracted for according to the provisions of the
Contract, or fails to comply with any terms or conditions of the Contract. If Blinn College District
determines that an aspect of the Contract has materially or substantially changed, the Blinn
College District may terminate the contract by providing 7 days’ written notice to the Vendor.

Termination of the Vendor's Contract shall not release the Vendor from liability or obligation set
forth in the contract that is expressly stated to survive termination, including, but not limited to,
provisions regarding indemnification, records, audit, property rights, dispute resolution, and invoice
and fee verifications. Termination is not an exclusive remedy, but exists in addition to any other
rights and remedies provided in equity, under the laws of the State of Texas.

Use of Purchase Orders: To the degree that either or both of the parties hereto find it convenient to
employ their standard forms of purchase order or acknowledgment of order in

Blinn College District
Vendor's Addendum Page 3 of 4



administering the terms of this Agreement, it or they may do so but none of the terms and conditions
printed or otherwise appearing on such form shall be applicable except to the extent that it
specifies information required to be furnished by either party hereunder. The terms proposed by any
such form are specifically objected to and shall not be used as a basis for any contract.

Entire Agreement: This Addendum and the Vendor's Contract Form constitute the entire Agreement
between the parties and may not be waived or modified except by a written agreement signed by the
parties.

Savings Clause: If a court of competent jurisdiction finds any provision of this Addendum and the
Vendor's Contract Form illegal, ineffective or beyond contractual authority of either party, then the
offending provision will be stricken and the remainder of the agreement between the parties will remain in
effect.

Notices: All notices shall be mailed to the “Blinn College District, Executive Vice Chancellor, 902 College
Avenue, Brenham, TX 77833”.

To the extent the language in this Addendum conflicts with any language in the Vendor's Contract Form,
the language in this Addendum will control.

IN WITNESS WHEREOF, the parties have caused this Addendum to be duly executed, intending thereby
to be legally bound.

BLINN COLLEGE DISTRICT CONTRACTOR NAME
BY: BY:
NAME:_ Mary Hensley, Ed.D. NAME:

TITLE: Chancellor of the Blinn College District TITLE:

DATE: DATE:
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EXHIBIT C
DOCUMENT 008000 - SUPPLEMENTARY CONDITIONS

1.1 SUPPLEMENTS
A. The following supplements modify, change, delete from or add to the "General Conditions of the Contract
for Construction”, AIA Document A201, 2017. Where any Article of the General Conditions is modified or
any Paragraph, Subparagraph or Clause thereof is modified or deleted by these supplements, the
unaltered provision of the Article, Paragraph, Subparagraph or Clause shall remain in effect.

1.2 REFERENCE TO DIVISION 01
A. With regard to provisions of General Conditions related to project administrative or work related
requirements of the Contract, some of those paragraphs are modified or deleted from General Conditions,
and are specified in Division 01, "General Requirements" of the Specifications.

ARTICLE 1 - GENERAL PROVISIONS
§ 1.1 Basic Definitions
Add the following new paragraphs:

§ 1.1.9 Product
The term "Product" as used in these Contract Documents includes materials, systems, and equipment.

§ 1.1.10 Provide
The term "provide" as used in this Project Manual means to furnish and install.

§ 1.2 Correlation and Intent of the Contract Documents
Add the following new subparagraphs:

§ 1.2.4 The inter-relation of the Project Manual, the Drawings and the schedules is as follows: The Project Manual
determines the quality, nature and setting of the several materials; the Drawings establish the quantities, dimensions
and details; and the schedules give the location. The documents are to be considered as one and whatever is called
for by any one shall be as binding as if called for by all.

§ 1.2.5 Should the drawings disagree in themselves, or with the Project Manual, or if proprietary information
disagrees with performance requirements in either the Drawings or the Project Manual, the better quality or greater
quantity of the Work or materials shall be estimated upon, and unless otherwise ordered by the Architect in writing,
shall be performed or furnished. Should discrepancies or doubt occur, do not proceed with the Work without
clarification from the Architect. Contractor shall request clarification in sufficient time to avoid delays and increases in
the contract sum.

Add the following new paragraphs:

§ 1.9 Wage Rates

The contractor shall not pay less than the wage scale of the various classes of labor as published in the Davis Bacon
Act for Austin, Fayette, and Washington Counties; and as published by the Texas A&M University System for Brazos
County. The specified wage rates are minimum rates only. The owner is not bound to pay any claims for additional

compensation made by any contractor because the contractor pays wages in excess of the applicable minimum rate
contained in the Contract.

ARTICLE 2 - LAWS GOVERNING CONSTRUCTION
Modify the following paragraphs as follows:

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment
in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of correcting
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such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services made
necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such amounts,
the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the
Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15.

Add following paragraphs:

§ 2.6The Owner qualifies for exemption from certain State and Local Sales and Use Taxes pursuant to the provisions
of Tex. Tax Code, Chapter 151. The Contractor may claim exemption from payment of applicable State taxes by
complying with such procedures as prescribed by State Comptroller of Public Accounts. Contractor shall not be
entitled to reimbursement for taxes paid on items that are exempt from taxation.

ARTICLE 3 - CONTRACTOR

§ 3.2 Review of Contract Documents and Field Conditions by Contractor
Modify the following paragraphs as follows:

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents. If a dimensional discrepancy exists, Contractor
shall take field measurements required for proper fabrication and installation of work. Upon commencement of any
item of work, Contractor shall be responsible for dimensions related to such item of Work and shall make any
corrections necessary to make work properly fit at no additional cost to Owner. Before ordering any material or doing
any work, Contractor shall verify dimensions and check conditions in order to assure himself that they properly reflect
those on the Drawings. Any inconsistency shall be brought to attention of the Architect. In the event that
discrepancies occur between ordered material and actual conditions, of which Architect was not notified beforehand,
costs to correct such discrepancies shall be borne by Contractor.

§ 3.3 Supervision and Construction Procedures
Add the following new paragraphs:

§ 3.3.4 Supplement as provided in Division 1.

§ 3.4 Labor and Materials
Add the following new paragraph:

§ 3.4.4 After the Contract has been executed, the Owner and the Architect will consider a formal request for the

substitution of products in place of those specified only under the conditions set forth in the General Requirements of
the Specifications, Division 1. Refer to Division 01 for supplemental information.

§ 3.5 Warranty
Add the following new paragraphs:

§ 3.5.3 Supplement as provided in Division 01.

§ 3.8 Allowances
Add the following new paragraphs:

§ 3.8.4 Supplement as provided in Division 01.

§ 3.10 Contractor’s Construction and Submittal Schedules
Add the following new paragraphs:
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§ 3.10.4 Supplement as provided in Division 01.

§ 3.11 Documents and Samples at the Site
Add the following new paragraphs:

§ 3.11.1 Supplement as provided in Division 01.

§ 3.12 Shop Drawings, Product Data and Samples
Add the following new paragraphs:

§ 3.12.11 Supplement as provided in Division 01.

§ 3.13 Use of Site
Add the following new paragraphs:

§ 3.13.1 Supplement as provided in Division 01.

§ 3.14 Cutting and Patching
Add the following new paragraphs:

§ 3.14.3 Supplement as provided in Division 01.

§ 3.15 Cleaning Up
Add the following new paragraphs:

§ 3.15.3 Supplement as provided in Division 01.

§ 3.18 Indemnification
Modify the following paragraphs as follows:

§ 3.18.1To the fullest extent permitted by applicable law, the Contractor agrees to indemnify, defend and hold
harmless Owner, its officers, trustees, agents, employees, and representatives from and against any liability,
damages, costs, loss, expenses, claims, actions, proceedings, suits (including attorneys’ fees, court costs and other
expenses of suit), whether groundless or not, judgements and awards, arising out of, in connection with or related to
the performance of Work by Contractor, its employees, any subcontractor, or other person performing services or
work on behalf of any of them, including a default by Contractor under the provisions of the Contract Documents or a
failure to obtain or maintain insurance required by the Contract Documents. This indemnification shall apply to, but
not be limited to, any damage to property or injury (including death) to person (including any damage or injury to
property or person or any employee of the Contractor, its subcontractors, Owner, or the Architect) which may occur or
be alleged to have occurred in connection with the performance of this Contract. Contractor shall not be obligated to
indemnify any of the indemnified parties against their own negligence; however, to the fullest extent permitted by
applicable law, Contractor shall be required to defend the indemnified parties against liability, damages, costs, loss,
expenses, claims, actions, proceedings, or suits (including attorneys’ fees, court costs and other expenses of suit),
whether groundless or not, for the bodily injury or death of an employee of the Contractor, its agent or its
subcontractor of any tier, regardless of whether the action giving rise to such liability, damages, costs, loss,
expenses, claim, action, proceeding or suit (including attorneys’ fees, court costs and other expenses of suit), is
founded in whole or in part upon the alleged negligence of one or more parties indemnified hereunder. The
Contractor assumes all risk of damage or injury (including death) to the Contractor’s own property or person or to the
property or person of the Contractor's employees or subcontractors from any cause whatsoever. This indemnification
shall survive termination of the Contract or completion by the Contractor of all of its obligations under this Contract, as
to events arising prior to such termination or completion.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under this section shall not be limited by a limitation on amount or type of damages,
insurance, compensation or benefits payable by or for the Contractor or a subcontractor under workers’
compensation acts, disability benefit acts or other employee benefit acts.

Add the following new paragraphs:
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§ 3.18.3 The provisions of this indemnification and all other indemnification obligations set out in the Contract
Documents, shall survive the termination of this Contract, howsoever caused, or completion of the Contract as to
events occurring prior to such termination or completion, and no payment, partial payment, nor issuance of a
certificate of Substantial Completion nor a certificate of Final Completion nor acceptance or occupancy in whole or in
part of the Work shall waive or release any of the provisions of this section or of any other indemnification contained
in the Contract Documents.

ARTICLE 4 ARCHITECT
Modify the following paragraphs as follows:

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner.

§ 4.2 Administration of the Contract
Modify the following paragraphs as follows:

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the
portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract Documents,
(2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.2 Mutual Responsibility
Add the following new paragraph

§ 6.2.6 Coordinated construction work under this Contract includes, but not be limited to, providing concealed
blocking as noted for attachment of separate contract items in locations necessary for the actual items to be installed.
Providing proper dimensional coordination of separate contract supplied items for general construction work and trim
that is to meet and/or adjoin Furniture, Fixtures, Equipment and Accessories.

§ 6.2.7 It is a requirement of the Contractor’'s work schedule to provide the cooperation, coordination and exchange of
information necessary for a timely execution of separate contract work.
ARTICLE 7 - CHANGES IN THE WORK

§ 7.1 General
Add the following new paragraphs:

§ 7.1.4 Supplement as provided in Division1.

§ 7.1.5 Except as provided in this article, no oral statement, or direction of Architect or Owner shall be treated as a
Change Order or entitle Contractor to an adjustment to the Contract Sum or the Contract Time.

§ 7.1.6 Unit prices shall be inclusive of all costs including mark-up for overhead and profit and shall be applied to
units of measure as defined in the Contract Documents for each category of Work.

ARTICLE 8 - TIME

§ 8.3 Delays and Extensions of Time
Modify the following paragraphs as follows:
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§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner ; or (5) by other causes that the Contractor asserts, and the Architect determines, justify
delay, then the Contract Time shall be extended for such reasonable time as the Architect may determine.

Add the following new paragraphs

§ 8.3.4 Apart from extension of time, no payment or claim for damages shall be made to Contractor as compensation
for damages for any ordinary delays or hindrances from any cause whatsoever in the progress of the Work,
notwithstanding whether such delay be avoidable or unavoidable.

§ 8.3.5 In order to claim an inclement weather delay day, Contractor must:

.1 Document, in writing, that the weather on the particular day was of such nature (rain, wind, snow, ice,
and subsequent resultant effects) that it significantly impacted its ability to make progress on critical
path work items. Inclement weather delay days will not be granted for weekends or holidays unless
Contractor can demonstrate that it had been and intended to work on these days.

.2 Submit such delay claims on a weekly basis, not more than 7 days following the day of occurrence.

.3 Summarize the number of days claimed for the entire month accompanying each month’s application
for payment.

ARTICLE 9 - PAYMENTS AND COMPLETION

§ 9.2 Schedule of Values
Add the following new paragraphs:

§ 9.2.1 Supplement as provided in Division 01.

§ 9.3 Applications for Payment
Add the following new subparagraph:

§ 9.3.4 Supplement as provided in Division 01.

§ 9.3.5 Unless otherwise stated in the Owner/Contractor Agreement, the Owner will retain, until Final Payment, Five
(5) percent of the amount due the Contractor on account of progress payments, payable 30 days after Substantial
Completion and/or satisfactory evidence to the owner that all payments, bills, and claims have been paid.

Add following Sub-subparagraphs:

§ 9.3.6 Monthly Applications for Payment shall include waivers of liens for all work included in previous months'

application for payment. Waiver of Liens for subcontractors and materialmen shall be total amount paid prior to
previous months' application for payment.

§ 9.5 Decisions to Withhold Certification
Add the following new subparagraph:

§ 9.5.1.8 Failure to submit written plan indicating action by Contractor to regain time schedule for completion of Work
within Contract Time.

§ 9.5.1.8 Failure to keep record documents current.
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§ 9.8 Substantial Completion
Add the following new paragraphs:

§ 9.8.6 Supplement as provided in Division 01.

§ 9.10 Final Completion and Final Payment
Modify the following paragraphs as follows:

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees. The Contractor shall deliver 4 sets of the following
items to the Owner before final payment will be made:

1. Other close-out submittals as specified in Division 01.

2. Project record documents as specified in Division 01.

3. Operations and maintenance data as specified in Division 01.

4 All warranties as required on specific products or portions of the Work, in format outlined in Division
01.

5. Spare parts, overages, and maintenance materials as outlined in Division 1 and described in the

various technical sections.

Certificates of occupancy.

Copies of all inspection tags from authorities having jurisdiction.
Executed Certificate of Substantial Completion.

o~No

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.2 Safety of Persons and Property
Modify the following paragraphs as follows:

§ 10.2.1 The Contractor shall be solely responsible for safety of, and shall provide reasonable protection to prevent
damage, injury, or loss to
.1 employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course
of construction.

ARTICLE 11 - INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds
Add the following new Sub-subparagraphs:

§ 11.1.5 Liability insurance shall include all major divisions of coverage and be on a comprehensive basis including:

A Premises Operations (including X-C-U).

2 Independent Contractor's Protective.

3 Products and Completed Operations.

4 Contractual including specified provisions for the Contractor's obligations under Paragraph 3.18.
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Broad Form Property Damage including Completed Operations.
Personal Injury Liability with Employment Exclusion Deleted.
Owner's and Contractor's Protective.

Excess Umbrella.

o~ o,

§ 11.1.6 Insurance certificate(s) shall specify Owner as the certificate holder and (except for Workers' Compensation)
as an additional insured.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.2 Correction of Work
Modify the following paragraphs as follows:

§ 12.2.2.3 The one-year period for correction of Work shall be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

ARTICLE 13 - MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law
Modify the following paragraphs as follows:

§ 13.1 Governing Law
The Contract shall be governed by the law of the place where the Project is located.

§ 13.4 Tests and Inspections
Add the following new paragraphs:

§ 13.4.6 Supplement as provided in Division 01.
ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor
Modify the following paragraphs as follows:

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit.

§ 14.2 Termination by the Owner for Cause
Modify the following paragraphs as follows:

§ 14.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or Suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims
Delete the following paragraphs:

§ 15.1.7 Waiver of Claims for Consequential Damages — Intentionally deleted

§ 15.2 Initial Decision
Modify the following paragraphs as follows:

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that

the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
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reasons therefore; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both.

Delete the following paragraphs:
§ 15.2.6 Intentionally Deleted.
§ 15.2.6.1 Intentionally Deleted.
§ 15.3 Mediation

§ 15.4 Arbitration

END OF DOCUMENT
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Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

DOCUMENT 002213 - SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

11

12

1.3

14

A

INSTRUCTIONS TO BIDDERS

Instructions to Bidders for Project consist of the following:

1. AIA Document A701, "Instructions to Bidders a copy of which is bound in this Project
Manual.

2. The following Supplementary Instructions to Bidders that modify and add to the
requirements of the Instructions to Bidders.

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL

The following supplements modify AIA Document A701, "Instructions to Bidders." Where a

portion of the Instructions to Bidders is modified or deleted by these Supplementary

Instructions to Bidders, unaltered portions of the Instructions to Bidders shall remain in effect.

ARTICLE 2 - BIDDER'S REPRESENTATIONS

Add Section 2.1.3.1:

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory
requirements of authorities having jurisdiction and has properly included in the submitted
bid the cost of such fees, permits, and requirements not otherwise indicated as provided
by Owner.

Add Section 2.1.5:

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations
of City of Bryan and meets qualifications indicated in the Procurement and Contracting
Documents.

Add Section 2.1.6:

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by
installers whose qualifications meet those indicated in the Procurement and Contracting
Documents.

ARTICLE 3 - BIDDING DOCUMENTS

3.4 - Addenda:

1. Delete Section 3.4.3 and replace with the following:

a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids.

2. Add Section 3.4.4.1;
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a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of
3.4.4 Addenda as follows:

1)  3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as
submitted, reflects modifications to the Procurement and Contracting
Documents included in an unacknowledged Addendum.

2)  3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in
an unacknowledged Addendum do not, in the opinion of Owner, affect the
Contract Sum or Contract Time.

15 ARTICLE 4 - BIDDING PROCEDURES
A. 4.1 -Preparation of Bids:

1. Add Section 4.1.1.1;

a. 4.1.1.1 - Printable electronic Bid Forms and related documents are available from
Owner.

2. Add Section 4.1.8:

a. 4.1.8 - The Bid shall include unit prices when called for by the Procurement and
Contracting Documents. Owner may elect to consider unit prices in the
determination of award. Unit prices will be incorporated into the Contract.

3. Add Section 4.1.9:

a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the
form requested, failure to bid requested alternates or unit prices, failure to
complete entries in all blanks in the Bid Form, or inclusion by the Bidder of any
alternates, conditions, limitations or provisions not called for.

4, Add Section 4.1.10:
a. 4.1.10 - Bids shall include sales and use taxes. Contractors shall show separately
with each monthly payment application the sales and use taxes paid by them and

their subcontractors in the form indicated. Reimbursement of sales and use taxes, if
any, shall be applied for by Owner for the sole benefit of Owner.

5. Add Section 4.1.11:
a. Bids shall not include Sales and Use Tax.
B. 4.3 - Submission of Bids:
1. Add Section 4.3.1.2;

a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project
jurisdiction on the face of the sealed bid envelope.

C. 4.4 - Modification or Withdrawal of Bids:
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1. Add the following sections to 4.4.2:

a.

4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by
persons authorized to act on behalf of the Bidder. Authorized persons are those so
identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's
charter or similar legally binding document acceptable to Owner, or by a power of
attorney, signed and dated, describing the scope and limitations of the power of
attorney. Make such documentation available to Owner at the time of seeking
modifications or withdrawal of the Bid.

4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid
envelope by authorized persons when such modifications comply with the
following: the modification is indicated by a percent or stated amount to be added
to or deducted from the Bid; the amount of the Bid itself is not made known by the
modification; a signature of the authorized person, along with the time and date of
the modification, accompanies the modification. Completion of an unsealed bid
form, awaiting final figures from the Bidder, does not require power of attorney
due to the evidenced authorization of the Bidder implied by the circumstance of
the completion and delivery of the Bid.

D. 4.5 - Break-Out Pricing Bid Supplement:

1. Add Section 4.5:

a.

4.5 - Provide detailed cost breakdowns on forms provided no later than two
business days following Architect's request.

E. 4.6 - Subcontractors, Suppliers, and Manufacturers List Bid Supplement:

1. Add Section 4.6:

a.

4.6 - Provide list of major subcontractors, suppliers, and manufacturers furnishing
or installing products on forms provided no later than two business days following
Architect's request. Include those subcontractors, suppliers, and manufacturers
providing work totaling three percent or more of the Bid amount. Do not change
subcontractors, suppliers, and manufacturers from those submitted without
approval of Architect.

1.6 ARTICLE 5 - CONSIDERATION OF BIDS

A. 5.2 - Rejection of Bids:

1. Add Section 5.2.1:

a.

5.2.1 - Owner reserves the right to reject a bid based on Owner's and Architect's
evaluation of qualification information submitted following opening of bids.
Owner's evaluation of the Bidder's qualifications will include: status of licensure
and record of compliance with licensing requirements, record of quality of
completed work, record of Project completion and ability to complete, record of
financial management including financial resources available to complete Project
and record of timely payment of obligations, record of Project site management

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 002213 -3



Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

1.7

1.8

1.9

including compliance with requirements of authorities having jurisdiction, record
of and number of current claims and disputes and the status of their resolution, and
qualifications of the Bidder's proposed Project staff and proposed subcontractors.

ARTICLE 6 - POSTBID INFORMATION

6.3 - Submittals:

1. Add Section 6.3.1.4:

a. 6.3.1.4 - Submit information requested in Sections 6.3.1.1, 6.3.1.2, and 6.3.1.3 no

later than two business days following Architect's request.

ARTICLE 7 - PERFORMANCE BOND AND PAYMENT BOND

7.1 - Bond Requirements:

1. Add Section 7.1.1.1:

a. 7.1.1.1 - Both a Performance Bond and a Payment Bond will be required, each in
an amount equal to 100 percent of the Contract Sum.

7.2 - Time of Delivery and Form of Bonds:
1. Delete the first sentence of Section 7.2.1 and insert the following:

a. The Bidder shall deliver the required bonds to Owner no later than 10 days after
the date of Notice of Intent to Award and no later than the date of execution of the
Contract, whichever occurs first. Owner may deem the failure of the Bidder to
deliver required bonds within the period of time allowed a default.

2. Delete Section 7.2.3 and insert the following:

a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of the
Contract.

ARTICLE 9 - EXECUTION OF THE CONTRACT
Add Article 9;

1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within 3 days after the
prescribed Form of Agreement is presented to the Awardee for signature, the Awardee
shall execute and deliver the Agreement to Owner, in such number of counterparts as
Owner may require.

2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract
and to supply the required bonds when the Agreement is presented for signature within
the period of time allowed.
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3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the
executed Agreement, the date of commencement of the Work shall be the date of the
executed Agreement.

4. 9.14 - In the event of a default, Owner may declare the amount of the Bid security
forfeited and elect to either award the Contract to the next responsible bidder or re-
advertise for bids.

END OF DOCUMENT 002213
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DOCUMENT 002513 - PREBID MEETINGS

11 PREBID MEETING

A.  Owner will conduct a Prebid meeting as indicated below:

1. Meeting Date: January 7, 2015
2. Meeting Time: 9:00 a.m., local time.
3. Location: Blinn-Bryan Campus, Building G, Room 161, 2423 Blinn Blvd. Bryan, TX

77802

B. Attendance:

1. Prime Bidders: Attendance at Prebid meeting is highly recommended.
2. Subcontractors: Attendance at Prebid meeting is recommended.

C.  Bidder Questions: Submit written questions to be addressed at Prebid meeting minimum of two
business days prior to meeting.

D.  Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation
and submittal of bids, including the following:

1. Procurement and Contracting Requirements:

oS meoooTe

Advertisement for Bids.
Instructions to Bidders.
Bidder Qualifications.
Bonding.

Insurance.

Bid Security.

Bid Form and Attachments.
Bid Submittal Requirements.
Bid Submittal Checklist.
Notice of Award.

2. Communication during Bidding Period:

®Poo0 o

Obtaining documents.
Access to Project Web site.
Bidder's Requests for Information.

Bidder's Substitution Request/Prior Approval Request.

Addenda.

3. Contracting Requirements:

oo oTe

PREBID MEETINGS

Agreement.

The General Conditions.

The Supplementary Conditions.
Other Owner requirements.
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4, Construction Documents:

Scopes of Work.

Temporary Facilities.

Use of Site.

Work Restrictions.

Alternates, Allowances, and Unit Prices.
Substitutions following award.

D OO0 o

5. Separate Contracts:

a. Work by Owner.
b. Work of Other Contracts.

6. Schedule:
a. Project Schedule.
b. Contract Time.
C. Liquidated Damages.
d. Other Bidder Questions.

7. Site/facility visit or walkthrough.
8. Post-Meeting Addendum.

E. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes
to attendees. Minutes of meeting are issued as Available Information and do not constitute a
modification to the Procurement and Contracting Documents. Modifications to the Procurement
and Contracting Documents are issued by written Addendum only.

1. Sign-in Sheet: Minutes will include list of meeting attendees.

END OF DOCUMENT 002513
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DOCUMENT 002600 - PROCUREMENT SUBSTITUTION PROCEDURES

11

1.2

13

14

A

DEFINITIONS

Procurement Substitution Requests: Requests for changes in products, materials, equipment,
and methods of construction from those indicated in the Procurement and Contracting
Documents, submitted prior to receipt of bids.

Substitution Requests: Requests for changes in products, materials, equipment, and methods of
construction from those indicated in the Contract Documents, submitted following Contract
award. See Section 012500 "Substitution Procedures” for conditions under which Substitution
requests will be considered following Contract award.

QUALITY ASSURANCE

Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers.

PROCUREMENT SUBSTITUTIONS

Procurement Substitutions, General: By submitting a bid, the Bidder represents that its bid is
based on materials and equipment described in the Procurement and Contracting Documents,
including Addenda. Bidders are encouraged to request approval of qualifying substitute
materials and equipment when the Specifications Sections list materials and equipment by
product or manufacturer name.

Procurement Substitution Requests will be received and considered by Owner when the
following conditions are satisfied, as determined by Architect; otherwise requests will be
returned without action:

1. Extensive revisions to the Contract Documents are not required.

2. Proposed changes are in keeping with the general intent of the Contract Documents,
including the level of quality of the Work represented by the requirements therein.

3. The request is fully documented and properly submitted.

SUBMITTALS

Procurement Substitution Request: Submit to Owner. Procurement Substitution Request must
be made in writing by prime contract Bidder only in compliance with the following
requirements:

1. Requests for substitution of materials and equipment will be considered if received no
later than 10 days prior to date of bid opening.

2. Submittal Format: Submit three copies of each written Procurement Substitution Request,
using CSI Substitution Request Form 1.5C.
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3.

Submittal Format: Submit Procurement Substitution Request, using format provided on

Project Web site.

a. Identify the product or the fabrication or installation method to be replaced in each
request. Include related Specifications Sections and drawing humbers.

b. Provide complete documentation on both the product specified and the proposed
substitute, including the following information as appropriate:

1) Point-by-point comparison of specified and proposed substitute product
data, fabrication drawings, and installation procedures.

2)  Copies of current, independent third-party test data of salient product or
system characteristics.

3)  Samples where applicable or when requested by Architect.

4) Detailed comparison of significant qualities of the proposed substitute with
those of the Work specified. Significant qualities may include attributes
such as performance, weight, size, durability, visual effect, sustainable
design characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.

5) Material test reports from a qualified testing agency indicating and
interpreting test results for compliance with requirements indicated.

6) Research reports, where applicable, evidencing compliance with building
code in effect for Project, from ICC-ES.

7)  Coordination information, including a list of changes or modifications
needed to other parts of the Work and to construction performed by Owner
and separate contractors, which will become necessary to accommodate the
proposed substitute.

C. Provide certification by manufacturer that the substitute proposed is equal to or
superior to that required by the Procurement and Contracting Documents, and that
its in-place performance will be equal to or superior to the product or equipment
specified in the application indicated.

d. Bidder, in submitting the Procurement Substitution Request, waives the right to

additional payment or an extension of Contract Time because of the failure of the
substitute to perform as represented in the Procurement Substitution Request.

B. Architect's Action:

1.

Architect may request additional information or documentation necessary for evaluation

of the Procurement Substitution Request. Architect will notify all bidders of acceptance
of the proposed substitute by means of an Addendum to the Procurement and Contracting
Documents.

C.  Architect's approval of a substitute during bidding does not relieve Contractor of the
responsibility to submit required shop drawings and to comply with all other requirements of
the Contract Documents.

END OF DOCUMENT 002600
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DOCUMENT 003113 - PRELIMINARY SCHEDULE

1.1 PROJECT SCHEDULE
A.  This Document with its referenced attachments is part of the Procurement and Contracting
Requirements for Project. They provide Owner's information for Bidders' convenience and are
intended to supplement rather than serve in lieu of Bidders' own investigations. They are made
available for Bidders' convenience and information, but do not affect Contract Time
requirements. This Document and its attachments are not part of the Contract Documents.
B.  Available Project information includes the following:
1. Project Schedule.
Project schedule including design and construction milestones:
1. 12-17-24: Drawings and Specifications issues for pricing
2. 07-07-25: Pre-Bid Meeting
3. 01-13-25: Issue (last) Addendum
4. 01-16-25: Proposals Due
5. 01-2025: Submit Agenda Item to Administration
6. 02-18-25: Board Meeting
7. 05-15-25: Commencement of Construction
8. 08-01-25: Substantial Completion
C.  Related Requirements:
1. 1[2_ocument 004113 "Bid Form - Stipulated Sum (Single-Prime Contract) for Contract
ime.

2. Section 013200 "Construction Progress Documentation” for Contractor's construction
schedule requirements.

END OF DOCUMENT 003113
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DOCUMENT 004113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

11

1.2

w
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m

BID INFORMATION

Bidder:

Project Name: Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Location: 2423 Blinn Blvd. Bryan, TX 77802

Owner: Blinn College District.

Owner Project Number: 240566-01.

Architect: Cleary Zimmermann Engineers, LLC.

Architect Project Number: 240566.

CERTIFICATIONS AND BASE BID

Base Bid, Single-Prime (All Trades) Contract: Install OFCI AHU — Bldg A. The undersigned
Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions
of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Cleary
Zimmermann Engineers, LLC and Architect's consultants, having visited the site, and being
familiar with all conditions and requirements of the Work, hereby agrees to furnish all material,
labor, equipment and services, including all scheduled allowances, necessary to complete the
construction of the above-named project, according to the requirements of the Procurement and
Contracting Documents, for the stipulated sum of:

1. Dollars ($ ).
2. The above amount shall include the sum of Twenty-Five Thousand Dollars and Zero
Cents ($25,000.00) for use as Owner’s Contingency.
3. Lead time for materials (excluding Owner Furnished AHU): calendar days.
4. Construction Schedule in calendar days to complete from receipt of OFCI AHU:
calendar days.

Base Bid, Single-Prime (All Trades) Contract: Provide and install Boiler — Bldg G. The
undersigned Bidder, having carefully examined the Procurement and Contracting Requirements,
Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared
by Cleary Zimmermann Engineers, LLC and Architect's consultants, having visited the site, and
being familiar with all conditions and requirements of the Work, hereby agrees to furnish all
material, labor, equipment and services, including all scheduled allowances, necessary to
complete the construction of the above-named project, according to the requirements of the
Procurement and Contracting Documents, for the stipulated sum of:

1. Dollars ($ ).
2. The above amount shall include the sum of Seventeen Thousand Five Hundred Dollars
and Zero Cents ($17,500.00) for use as Owner’s Contingency.
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3. Lead time for materials: calendar days.
4. Construction Schedule in calendar days to complete from start of 5/12/25:
calendar days.

BID GUARANTEE

The undersigned Bidder agrees to execute a contract for this Work in the above amount and to
furnish surety as specified within [10] days after a written Notice of Award, if offered within
[60] days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached
cash, cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for
such failure, in the following amount constituting five percent (5%) of the Base Bid amount
above:

1. Dollars ($ ).

In the event Owner does not offer Notice of Award within the time limits stated above, Owner
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or
bid bond.

SUBCONTRACTORS AND SUPPLIERS
The following companies shall execute subcontracts for the portions of the Work indicated:

Concrete Work:
Roofing Work:
Plumbing Work:
HVAC Work:
Electrical Work:

agkrwnE

TIME OF COMPLETION

The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract
Documents on a date specified in a written Notice to Proceed to be issued by Architect, and
shall fully complete the Work within calendar days.

ACKNOWLEDGEMENT OF ADDENDA

The undersigned Bidder acknowledges receipt of and use of the following Addenda in the
preparation of this Bid:

Addendum No. 1, dated
Addendum No. 2, dated
Addendum No. 3, dated
Addendum No. 4, dated

el N
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1.7 BID SUPPLEMENTS
A.  The following supplements are a part of this Bid Form and are attached hereto.
1. Bid Form Supplement - Allowances.
2. Bid Form Supplement - Bid Bond Form (AIA Document A310).
1.8 CONTRACTOR'S LICENSE
A.  The undersigned further states that it is a duly licensed contractor, for the type of work

proposed, in Washington County, Brenham, TX, and that all fees, permits, etc., pursuant to
submitting this proposal have been paid in full.

1.9 SUBMISSION OF BID

A.  Respectfully submitted this___ day of , 2025.

B.  Submitted By: (Name of bidding firm or
corporation).

C.  Authorized Signature: (Handwritten signature).

D.  Signed By: (Type or print name).

E.  Title: (Owner/Partner/President/Vice President).

F. Witness By: (Handwritten signature).

G.  Attest: (Handwritten signature).

H.  By: (Type or print name).

I Title: (Corporate Secretary or Assistant Secretary).

J. Street Address:

K. City, State, Zip:

L. Phone:

M.  License No.:

N.  Federal ID No.: (Affix Corporate Seal Here).

END OF DOCUMENT 004113
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DOCUMENT 004313 - BID SECURITY FORMS

11 BID FORM SUPPLEMENT

A. A completed bid bond form is required to be attached to the Bid Form.

1.2 BID BOND FORM

A.  AlA Document A310, "Bid Bond," is the recommended form for a bid bond. A bid bond
acceptable to Owner, or other bid security as described in the Instructions to Bidders, is required
to be attached to the Bid Form as a supplement.

B.  Copies of AIA standard forms may be obtained from The American Institute of Architects;
www.aia.org/contractdocs/purchase/index.htm; email: docspurchases@aia.org; (800) 942-7732.

END OF DOCUMENT 004313
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DOCUMENT 004373 - PROPOSED SCHEDULE OF VALUES FORM

11 BID FORM SUPPLEMENT

A. A completed Proposed Schedule of Values form is required to be attached to the Bid Form.

1.2 PROPOSED SCHEDULE OF VALUES FORM
A.  Proposed Schedule of Values Form: Provide a breakdown of the bid amount, including
alternates, in enough detail to facilitate continued evaluation of bid. Coordinate with the Project
Manual table of contents. Provide multiple line items for principal material and subcontract
amounts in excess of five percent of the Contract Sum.
B.  Arrange schedule of values consistent with format of AIA Document G703.
1. Copies of AIA standard forms may be obtained from the American Institute of

Architects; http://www.aia.org/contractdocs/purchase/index.htm; docspurchases@aia.org;
(800) 942-7732.

END OF DOCUMENT 004373
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DOCUMENT 004393 - BID SUBMITTAL CHECKLIST

11

1.2

A

BID INFORMATION

Bidder:

Prime Contract:

Project Name: Blinn Bryan Mechanical FY25 R&R Projects — Building A AHU & Building G

Boiler

Project Location: 2423 Blinn Blvd., Bryan, TX 77802

Owner: Blinn College District

Owner Project Number: 240566-01

Architect: Cleary Zimmermann Engineers, LLC.

BIDDER'S CHECKLIST

In an effort to assist the Bidder in properly completing all documentation required, the
following checklist is provided for the Bidder's convenience. The Bidder is solely responsible
for verifying compliance with bid submittal requirements.

Attach this completed checklist to the outside of the Submittal envelope.

Boo~NoorLOE

Used the Bid Form provided in the Project Manual.

Prepared the Bid Form as required by the Instructions to Bidders.

Indicated on the Bid Form the Addenda received.

Attached to the Bid Form: Proposed Schedule of VValues Form.

Attached to the Bid Form: Bid Bond OR a certified check for the amount required.

Bid envelope shows name and address of the Bidder.

Bid envelope shows the Bidder's Contractor's License Number.

Bid envelope shows name of Project being bid.

Bid envelope shows time and day of Bid Opening.

Verified that the Bidder can provide executed Performance Bond and Labor and Material
Bond.

Verified that the Bidder can provide Certificates of Insurance in the amounts indicated.

END OF DOCUMENT 004393
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DOCUMENT 006000 - FORMS

11

A

1.2

FORMS

FORM OF AGREEMENT AND GENERAL CONDITIONS

The following form of Owner/Contractor Agreement and form of the General Conditions shall
be used for Project:

1.

N

AlA Document A101, "Standard Form of Agreement between Owner and Contractor,
Stipulated Sum."

a. The General Conditions for Project are AIA Document A201, "General Conditions
of the Contract for Construction."

The General Conditions are included in the Project Manual.

The Supplementary Conditions for Project are separately prepared and included in the
Project Manual.

Owner's document(s) bound following this Document.

ADMINISTRATIVE FORMS

Administrative Forms: Additional administrative forms are specified in Division 01 General
Requirements.

Copies of AIA standard forms may be obtained from the American Institute of Architects;
http://www.aia.org/contractdocs/purchase/index.htm; docspurchases@aia.org; (800) 942-7732.

Preconstruction Forms:

1.

2.

Form of Performance Bond and Labor and Material Bond: AIA Document A312,
"Performance Bond and Payment Bond."

Form of Certificate of Insurance: AIA Document G715, "Supplemental Attachment for
ACORD Certificate of Insurance 25-S."

Information and Modification Forms:

1.
2.
3.
4.

5.

Form for Requests for Information (RFIs): AIA Document G716, "Request for
Information (RFI)."

Form of Request for Proposal: AIA Document G709, "Work Changes Proposal Request.”
Change Order Form: AIA Document G701, "Change Order."

Form of Architects Memorandum for Minor Changes in the Work:
AIlA Document G707, "Architect's Supplemental Instructions."”

Form of Change Directive: AIA Document G714, "Construction Change Directive."

Payment Forms:

1.
2.

Schedule of Values Form: AIA Document G703, "Continuation Sheet."
Payment Application: AIA Document G702/703, "Application and Certificate for
Payment and Continuation Sheet.”

006000 - 1
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3. Form of Contractor's Affidavit: AIA Document G706, "Contractor's Affidavit of Payment
of Debts and Claims."

4, Form of Affidavit of Release of Liens: AIA Document G706A, "Contractor's Affidavit of
Payment of Release of Liens."

5. Form of Consent of Surety: AIA Document G707, "Consent of Surety to Final Payment."

END OF DOCUMENT 006000
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:

Project information.

Work covered by Contract Documents.
Owner-furnished/Contractor-installed (OFCI) products.
Access to site.

Coordination with occupants.

Work restrictions.

Specification and drawing conventions.

Miscellaneous provisions.

NN E

B.  Related Requirements:
1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures
governing temporary use of Owner's facilities.
1.3 PROJECT INFORMATION

A.  Project Identification: Blinn Bryan Mechanical FY25 R&R Projects — Building A AHU &
Building G Boiler

1. Project Location: Blinn College Bryan Campus; 2423 Blinn Blvd., Bryan, TX 77802
B.  Owner: Blinn College District

1. Owner's Representative: Jessica Gaida, Jessica.Gaida@blinn.edu, Director Facilities,
Planning, and Construction

C.  Engineer: Cleary Zimmerman Engineers, LLC.

1. Engineer's Representative: Alex Harris, alexh@clearyzimmermann.com, Mechanical
Engineer

D.  Engineer's Consultants: The Engineer has retained the following design professionals who have
prepared designated portions of the Contract Documents:

SUMMARY 011000 -1
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1. Structural Engineer: Dudley Engineering
a. Structural Engineer’s Representative: Caleb Ray, cray@dudleyeng.com, Associate
Project Manager

WORK COVERED BY CONTRACT DOCUMENTS
The Work of Project is defined by the Contract Documents and consists of the following:

1. The scope of this project includes the replacement of mechanical systems in two
buildings on the Blinn College Bryan Campus. The air handling unit in Building A is to
be replaced and the two boilers in Building G are to be replaced with a single boiler.

Type of Contract:
1. Project will be constructed under a single prime contract.

a. AIA A101-2017 — Owner and Contractor Standard Form of Agreement Between
Owner and Contractor

b. AlA A201-2017 — General Conditions of the Contract for Construction

OWNER-FURNISHED/CONTRACTOR-INSTALLED PRODUCTS

Owner will furnish products indicated and perform the following, as applicable:

Provide Contractor Owner-reviewed Product Data, Shop Drawings, and Samples.
Provide for delivery of Owner-furnished products to Project site.

Upon delivery, inspect, with Contractor present, delivered items.

If Owner-furnished products are damaged, defective, or missing, arrange for replacement.
Obtain manufacturer's inspections, service, and warranties.

Inform Contractor of earliest available delivery date for Owner-furnished products.

oL E

B. Contractor's Responsibilities: The Work includes the following, as applicable:

1. Designate delivery dates of Owner-furnished products in Contractor's construction
schedule, utilizing Owner-furnished earliest available delivery dates.

2. Review Owner-reviewed Product Data, Shop Drawings, and Samples, noting
discrepancies and other issues in providing Owner-furnished products in the Work.

3. Receive, unload, handle, store, protect, and install Owner-furnished products.

4, Make building services connections for Owner-furnished products.

5 Protect Owner-furnished products from damage during storage, handling, and installation
and prior to Substantial Completion.

6. Repair or replace Owner-furnished products damaged following receipt.

Owner-Furnished / Contractor-Install (OFCI) Products:

1. The owner shall purchase and provide the makeup air handling unit MAU-C to be
installed in Building A.

SUMMARY 011000 -2
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1.6

1.7

18

A

ACCESS TO SITE

General: Contractor shall have full use of Project site for construction operations during
construction period. Contractor's use of Project site is limited only by Owner's right to perform
work or to retain other contractors on portions of Project.

General: Contractor shall have limited use of Project site for construction operations as
indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.

b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Condition of Existing Building: Maintain portions of existing building affected by construction
operations in a weathertight condition throughout construction period. Repair damage caused by
construction operations.

COORDINATION WITH OCCUPANTS

Partial Owner Occupancy: Owner will occupy the premises during entire construction period,
with the exception of areas under construction. Cooperate with Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to
interfere with Owner's operations. Maintain existing exits unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

WORK RESTRICTIONS

Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of
authorities having jurisdiction.

On-Site Work Hours: Limit work in the existing building to normal business working hours of
7:00am a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated.

1. Weekend Hours: As coordinated with Owner.

SUMMARY 011000 -3
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2. Early Morning Hours: As coordinated with Owner.
3. Hours for Utility Shutdowns: As coordinated with Owner.

C.  Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after providing temporary
utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Obtain Owner's written permission before proceeding with utility interruptions.

D.  Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and
vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Owner not less than two days in advance of proposed disruptive operations.
2. Obtain Owner's written permission before proceeding with disruptive operations.

E.  Nonsmoking Building: Smoking is not permitted.

F. Smoking and Controlled Substances: Use of tobacco products and other controlled substances is
not permitted.

G. Employee Identification: Provide identification tags for Contractor personnel working on
Project site. Require personnel to use identification tags at all times.

1.9 SPECIFICATION AND DRAWING CONVENTIONS

A.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall," "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.

B.  Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work
of all Sections in the Specifications.

C.  Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations scheduled on
Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

SUMMARY 011000 - 4
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

11

A.

1.2

13

14

15

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary

Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. Allowances have
been established in lieu of additional requirements and to defer selection of actual
materials and equipment to a later date when direction will be provided to Contractor. If
necessary, additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Contingency allowances.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final

selection and purchase of each product or system described by an allowance must be completed

to avoid delaying the Work.

At Architect's request, obtain proposals for each allowance for use in making final selections.
Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Architect from the designated supplier.

ACTION SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

INFORMATIONAL SUBMITTALS

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for
use in fulfillment of each allowance.

Submit time sheets and other documentation to show labor time and cost for installation of
allowance items that include installation as part of the allowance.

ALLOWANCES 012100 -1
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C.

1.6

A.

1.7

A.

Coordinate and process submittals for allowance items in same manner as for other portions of
the Work.

COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.

CONTINGENCY ALLOWANCES

Use the contingency allowance only as directed by Architect for Owner's purposes and only by
Change Orders that indicate amounts to be charged to the allowance.

Contractor's overhead, profit, and related costs for products and equipment ordered by Owner
under the contingency allowance are included in the allowance and are not part of the Contract
Sum. These costs include delivery, installation, insurance, equipment rental, and similar costs.

Change Orders authorizing use of funds from the contingency (AUC) allowance will include
Contractor's related costs and reasonable overhead and profit margins.

At Project closeout, credit unused amounts remaining in the contingency allowance to Owner
by Change Order.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

3.2

A

3.3

A

B.

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

SCHEDULE OF ALLOWANCES

Allowance No. 1: Building A - Base Bid Owner’s Contingency Allowance: Include the sum of
Twenty-Five Thousand Dollars and Zero Cents ($25,000.00).

Allowance No. 2: Building G - Base Bid Owner’s Contingency Allowance: Include the sum of
Seventeen Thousand Five Hundred Dollars and Zero Cents ($17,500.00).

ALLOWANCES 012100 -2
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END OF SECTION 012100
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SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 - GENERAL

11

A.

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Requirements:
1. Section 016000 "Product Requirements” for requirements for submitting comparable
product submittals for products by listed manufacturers.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

ACTION SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A.
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.

b. Coordination information, including a list of changes or revisions needed to other
parts of the Work and to construction performed by Owner and separate
contractors, that will be necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified. Include annotated copy of applicable Specification Section.

SUBSTITUTION PROCEDURES 012500 - 1
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1.6

«Q — o

Significant qualities may include attributes such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

Research reports evidencing compliance with building code in effect for Project,
from ICC-ES.

Detailed comparison of Contractor's construction schedule using proposed
substitution with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in
the Contract Documents except as indicated in substitution request, is compatible
with related materials, and is appropriate for applications indicated.

Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or seven days of receipt of additional information or
documentation, whichever is later.

a.

b.

Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.

Use product specified if Architect does not issue a decision on use of a proposed
substitution within time allocated.

QUALITY ASSURANCE

Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers.

PROCEDURES

Coordination: Revise or adjust affected work as necessary to integrate work of the approved
substitutions.

SUBSTITUTION PROCEDURES 012500 - 2
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PART 2 - PRODUCTS

2.1 SUBSTITUTIONS

A.  Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related

submittals.

1. Conditions: Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these
requirements:

a.

oo

oD@ o

Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.
Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution
has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed.

PART 3 - EXECUTION (Not Used)

END OF SECTION 012500
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for handling and processing
Contract modifications.

Related Requirements:

1. Section 012500 "Substitution Procedures” for administrative procedures for handling
requests for substitutions made after the Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
"Architect's Supplemental Instructions.

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop
work in progress or to execute the proposed change.

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after
receipt of Proposal Request, submit a quotation estimating cost adjustments to the
Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and

CONTRACT MODIFICATION PROCEDURES 012600 - 1
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16

1.7

finish times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

e. Quotation Form: Use CSI Form 13.6D, "Proposal Worksheet Summary,” and
Form 13.6C, "Proposal Worksheet Detail.”

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the
Contract, Contractor may initiate a claim by submitting a request for a change to Architect.

1. Include a statement outlining reasons for the change and the effect of the change on the
Work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with total
amount of purchases and credits to be made. If requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Include costs of labor and supervision directly attributable to the change.

5. Include an updated Contractor's construction schedule that indicates the effect of the

change, including, but not limited to, changes in activity duration, start and finish times,
and activity relationship. Use available total float before requesting an extension of the
Contract Time.

6. Comply with requirements in Section 012500 "Substitution Procedures” if the proposed
change requires substitution of one product or system for product or system specified.

7. Proposal Request Form: Use CSI Form 13.6A, "Change Order Request (Proposal),”" with
attachments CSI Form 13.6D, "Proposal Worksheet Summary,” and Form 13.6C,
"Proposal Worksheet Detail."

ADMINISTRATIVE CHANGE ORDERS

Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of
allowances.

Unit-Price Adjustment: See Section 012200 "Unit Prices” for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope
of unit-price work.

CHANGE ORDER PROCEDURES

On Owner's approval of a Work Changes Proposal Request, Architect will issue a Change Order
for signatures of Owner and Contractor on AIA Document G701

CONSTRUCTION CHANGE DIRECTIVE

Construction Change Directive: Architect may issue a Construction Change Directive on

AIlA Document G714. Construction Change Directive instructs Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.
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1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the

Contract Time.

B.  Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

11

A.

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.

Related Requirements:

1. Section 012100 "Allowances" for procedural requirements governing the handling and
processing of allowances.

2. Section 012200 "Unit Prices" for administrative requirements governing the use of unit
prices.

3. Section 012600 "Contract Modification Procedures" for administrative procedures for
handling changes to the Contract.

4, Section 013200 "Construction Progress Documentation™ for administrative requirements
governing the preparation and submittal of the Contractor's construction schedule.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract
Sum to various portions of the Work and used as the basis for reviewing Contractor's
Applications for Payment.

SCHEDULE OF VALUES

Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.

1. Coordinate line items in the schedule of values with other required administrative forms
and schedules, including the following:

a. Application for Payment forms with continuation sheets.

b. Submittal schedule.

C. Items required to be indicated as separate activities in Contractor's construction
schedule.

2. Submit the schedule of values to Architect at earliest possible date, but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.
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3.

Subschedules for Phased Work: Where the Work is separated into phases requiring
separately phased payments, provide subschedules showing values coordinated with each
phase of payment.

Subschedules for Separate Elements of Work: Where the Contractor's construction
schedule defines separate elements of the Work, provide subschedules showing values
coordinated with each element.

Subschedules for Separate Design Contracts: Where the Owner has retained design
professionals under separate contracts who will each provide certification of payment
requests, provide subschedules showing values coordinated with the scope of each design
services contract as described in Section 011000 "Summary."

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for
the schedule of values. Provide at least one line item for each Specification Section.

1.

Identification: Include the following Project identification on the schedule of values:

Project name and location.
Name of Architect.

Architect's project number.
Contractor's name and address.
Date of submittal.

o0 o

Arrange schedule of values consistent with format of AIA Document G703.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with Project
Manual table of contents. Provide multiple line items for principal subcontract amounts
in excess of five percent of the Contract Sum.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

Provide a separate line item in the schedule of values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. If required,
include evidence of insurance.

Provide separate line items in the schedule of values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.
Allowances: Provide a separate line item in the schedule of values for each allowance.
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
guantities.

Each item in the schedule of values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the schedule of values
or distributed as general overhead expense, at Contractor's option.
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9. Schedule Updating: Update and resubmit the schedule of values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction work covered by each Application
for Payment is the period indicated in the Agreement.

Payment Application Times: Submit Application for Payment to Architect by the 20th of the
month. The period covered by each Application for Payment is one month, ending on the last
day of the month.

1. Submit draft copy of Application for Payment seven days prior to due date for review by
Architect.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form
for Applications for Payment.

Application for Payment Forms: Use forms provided by Owner for Applications for Payment.
Sample copies are included in Project Manual.

Application for Payment Forms: Use forms acceptable to Architect and Owner for Applications
for Payment. Submit forms for approval with initial submittal of schedule of values.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule.
Use updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment,
whether or not payment has been received. Include only amounts for work completed at
time of Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.
4. Indicate separate amounts for work being carried out under Owner-requested project

acceleration.

Stored Materials: Include in Application for Payment amounts applied for materials or
equipment purchased or fabricated and stored, but not yet installed. Differentiate between items
stored on-site and items stored off-site.
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1.

2.

Provide certificate of insurance, evidence of transfer of title to Owner, and consent of
surety to payment, for stored materials.

Provide supporting documentation that verifies amount requested, such as paid invoices.
Match amount requested with amounts indicated on documentation; do not include
overhead and profit on stored materials.

Provide summary documentation for stored materials indicating the following:

a. Value of materials previously stored and remaining stored as of date of previous
Applications for Payment.

b. Value of previously stored materials put in place after date of previous Application
for Payment and on or before date of current Application for Payment.

C. Value of materials stored since date of previous Application for Payment and
remaining stored as of date of current Application for Payment.

I Transmittal: Submit one electronic (PDF) signed and notarized original copies of each
Application for Payment to Architect by a method ensuring receipt within 24 hours. One copy
shall include waivers of lien and similar attachments if required.

J. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and
related to the Work covered by the payment.

1.

2.

3.

4.

Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

When an application shows completion of an item, submit conditional final or full
waivers.

Owner reserves the right to designate which entities involved in the Work must submit
waivers.

Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.

K. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
liens from subcontractors, sub-subcontractors, and suppliers for construction period covered by
the previous application.

1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

2. When an application shows completion of an item, submit conditional final or full
waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.

4, Submit final Application for Payment with or preceded by conditional final waivers from
every entity involved with performance of the Work covered by the application who is
lawfully entitled to a lien.

5. Waiver Forms: Submit executed waivers of lien on forms, acceptable to Owner.

L. Initial Application for Payment: Administrative actions and submittals that must precede or

coincide with submittal of first Application for Payment include the following:

1.
2.
3.

List of subcontractors.
Schedule of values.
Contractor's construction schedule (preliminary if not final).
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9.

10.
11.
12.

Submittal schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

Initial progress report.

Report of preconstruction conference.

Certificates of insurance and insurance policies.

Performance and payment bonds.

M.  Application for Payment at Substantial Completion: After Architect issues the Certificate of
Substantial Completion, submit an Application for Payment showing 100 percent completion
for portion of the Work claimed as substantially complete.

1.

2.

Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

This application shall reflect Certificate(s) of Substantial Completion issued previously
for Owner occupancy of designated portions of the Work.

N.  Final Payment Application: After completing Project closeout requirements, submit final
Application for Payment with releases and supporting documentation not previously submitted
and accepted, including, but not limited, to the following:

1.

N

CONOoO AW

Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AIlA Document G706A, "Contractor's Affidavit of Release of Liens."

AIA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

Final liquidated damages settlement statement.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

13

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

General coordination procedures.
Coordination drawings.

Requests for Information (RFISs).
Project Web site.

Project meetings.

arwdE

Each contractor shall participate in coordination requirements. Certain areas of responsibility
are assigned to a specific contractor.

Related Requirements:

1. Section 013200 "Construction Progress Documentation” for preparing and submitting
Contractor's construction schedule.

2. Section 017300 "Execution" for procedures for coordinating general installation and
field-engineering services, including establishment of benchmarks and control points.

3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract.

4, Section 019113 "General Commissioning Requirements" for coordinating the Work with
Owner's Commissioning Authority.

DEFINITIONS

RFI: Request from Owner, Architect, or Contractor seeking information required by or
clarifications of the Contract Documents.

INFORMATIONAL SUBMITTALS

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each
portion of the Work, including those who are to furnish products or equipment fabricated to a
special design. Use CSI Form 1.5A. Include the following information in tabular form:

1. Name, address, and telephone number of entity performing subcontract or supplying

products.
2. Number and title of related Specification Section(s) covered by subcontract.
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1.5

3. Drawing number and detail references, as appropriate, covered by subcontract.

Key Personnel Names: Within 15 days of starting construction operations, submit a list of key
personnel assignments, including superintendent and other personnel in attendance at Project
site. Identify individuals and their duties and responsibilities; list addresses and telephone
numbers, including home, office, and cellular telephone numbers and e-mail addresses. Provide
names, addresses, and telephone numbers of individuals assigned as alternates in the absence of
individuals assigned to Project.

1. Post copies of list in project meeting room, in temporary field office, on Project Web
site, and by each temporary telephone. Keep list current at all times.

REQUESTS FOR INFORMATION (RFls)

General: Immediately on discovery of the need for additional information or interpretation of
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.

1. Architect will return RFIs submitted to Architect by other entities controlled by
Contractor with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's
work or work of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing information or
interpretation and the following:

1. Project name.

2. Project number.

3. Date.

4. Name of Contractor.

5. Name of Architect

6. RFI number, numbered sequentially.

7. RFI subject.

8. Specification Section number and title and related paragraphs, as appropriate.

9. Drawing number and detail references, as appropriate.

10. Field dimensions and conditions, as appropriate.

11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the
Contract Time or the Contract Sum, Contractor shall state impact in the RFI.

12.  Contractor's signature.

13.  Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop

Drawings, coordination drawings, and other information necessary to fully describe items
needing interpretation.

a. Include dimensions, thicknesses, structural grid references, and details of affected
materials, assemblies, and attachments on attached sketches.

RFI Forms: AIA Document G716 or Software-generated form with substantially the same
content as indicated above, acceptable to Architect.

1. Attachments shall be electronic files in Adobe Acrobat PDF format.
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D.  Architect's Action: Architect will review each RFI, determine action required, and respond.
Allow seven working days for Architect's response for each RFI. RFIs received by Architect
after 1:00 p.m. will be considered as received the following working day.

1.

The following Contractor-generated RFIs will be returned without action:

a. Requests for approval of submittals.

b. Requests for approval of substitutions.

C. Requests for approval of Contractor's means and methods.

d. Requests for coordination information already indicated in the Contract
Documents.

e. Requests for adjustments in the Contract Time or the Contract Sum.

f. Requests for interpretation of Architect's actions on submittals.

g. Incomplete RFIs or inaccurately prepared RFIs.

Architect's action may include a request for additional information, in which case
Architect's time for response will date from time of receipt of additional information.
Architect's action on RFIs that may result in a change to the Contract Time or the
Contract Sum may be eligible for Contractor to submit Change Proposal according to
Section 012600 "Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI
response.

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.
Submit log weekly. Use CSI Log Form 13.2 Jor use software log that is part of Project Web site.
Include the following:

Nook~wdE

Project name.

Name and address of Contractor.

Name and address of Architect

RFI number including RFIs that were returned without action or withdrawn.
RFI description.

Date the RFI was submitted.

Date Architect's response was received.

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response
to affected parties. Review response and notify Architect within seven days if Contractor
disagrees with response.

1.

2.

Identification of related Minor Change in the Work, Construction Change Directive, and
Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal Request, as
appropriate.
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1.6

1.7

A

PROJECT WEB SITE (IF APPLICABLE)

Provide, administer, and use Project Web site for purposes of hosting and managing project
communication and documentation until Final Completion. Project Web site shall include the
following functions:

Project directory.

Project correspondence.

Meeting minutes.

Contract modifications forms and logs.
RFI forms and logs.

Task and issue management.

Photo documentation.

Schedule and calendar management.
Submittals forms and logs.

10. Payment application forms.

11. Drawing and specification document hosting, viewing, and updating.
12.  Online document collaboration.

13.  Reminder and tracking functions.

14.  Archiving functions.

©CoN~WNE

Provide up to seven Project Web site user licenses for use of the Owner, Architect, and
Architect's consultants. Provide four hours of software training at Architect's office for Project
Web site users.

On completion of Project, provide one complete archive copy(ies) of Project Web site files to
Owner and to Architect in a digital storage format acceptable to Architect.

PROJECT MEETINGS

General: Schedule and conduct meetings and conferences at Project site unless otherwise
indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is

required, of date and time of each meeting. Notify Owner and Architect of scheduled

meeting dates and times.

Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Entity responsible for conducting meeting will record significant discussions
and agreements achieved. Distribute the meeting minutes to everyone concerned,
including Owner and Architect, within three days of the meeting.

N

Preconstruction Conference: Architect will schedule and conduct a preconstruction conference
before starting construction, at a time convenient to Owner and Architect, but no later than 15
days after execution of the Agreement.

1. Conduct the conference to review responsibilities and personnel assignments.

2. Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the conference. Participants at the conference shall be familiar with
Project and authorized to conclude matters relating to the Work.
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3.

Agenda: Discuss items of significance that could affect progress, including the following:

NS XS<ETYP QDT OS3I—AT-TQ@mOan o

Tentative construction schedule.

Phasing (if applicable)

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Lines of communications.

Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of record documents.

Use of the premises.

Work restrictions.

Working hours.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Procedures for moisture and mold control.
Procedures for disruptions and shutdowns.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Minutes: Entity responsible for conducting meeting will record and distribute meeting
minutes.

C.  Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise Architect
of scheduled meeting dates.

Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration, including requirements for the following:

—SQe@ e o0 oW

Contract Documents.
Options.

Related RFls.

Related Change Orders.
Purchases.

Deliveries.

Submittals.

Review of mockups.
Possible conflicts.
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Compatibility requirements.

Time schedules.

Weather limitations.

Manufacturer's written instructions.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.

Protection of adjacent work.

Protection of construction and personnel.

SXS<ECYSoBVOS3 X

Record significant conference discussions, agreements, and disagreements, including
required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to other parties
requiring information.

Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

D. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time
convenient to Owner and Architect, but no later than 60 days prior to the scheduled date of
Substantial Completion.

1.

2.

Conduct the conference to review requirements and responsibilities related to Project
closeout.

Attendees: Authorized representatives of Owner, Architect, and their consultants;
Contractor and its superintendent; major subcontractors; suppliers; and other concerned
parties shall attend the meeting. Participants at the meeting shall be familiar with Project
and authorized to conclude matters relating to the Work.

Agenda: Discuss items of significance that could affect or delay Project closeout,
including the following:

Preparation of record documents.

Procedures required prior to inspection for Substantial Completion and for final
inspection for acceptance.

Submittal of written warranties.

Requirements for preparing operations and maintenance data.

Requirements for delivery of material samples, attic stock, and spare parts.
Requirements for demonstration and training.

Preparation of Contractor's punch list.

Procedures for processing Applications for Payment at Substantial Completion and
for final payment.

i. Submittal procedures.

Coordination of separate contracts.

Owner's partial occupancy requirements.

oo
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. Installation of Owner's furniture, fixtures, and equipment.
m.  Responsibility for removing temporary facilities and controls.

4. Minutes: Entity conducting meeting will record and distribute meeting minutes.
E. Progress Meetings: Conduct progress meetings at weekly intervals.

1. Coordinate dates of meetings with preparation of payment requests.

2. Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the meeting shall be familiar with Project and authorized to
conclude matters relating to the Work.

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as
appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting.
Determine whether each activity is on time, ahead of schedule, or behind schedule,
in relation to Contractor's construction schedule. Determine how construction
behind schedule will be expedited; secure commitments from parties involved to
do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

1)  Review schedule for next period.
b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2)  Sequence of operations.

3) Resolution of BIM component conflicts.
4)  Status of submittals.

5) Deliveries.

6)  Off-site fabrication.

7)  Access.

8)  Site utilization.

9)  Temporary facilities and controls.

10) Progress cleaning.

11) Quality and work standards.

12)  Status of correction of deficient items.
13) Field observations.

14)  Status of RFls.

15)  Status of proposal requests.

16) Pending changes.

17)  Status of Change Orders.

18) Pending claims and disputes.

19) Documentation of information for payment requests.

4. Minutes: Entity responsible for conducting the meeting will record and distribute the
meeting minutes to each party present and to parties requiring information.
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a. Schedule Updating: Revise Contractor's construction schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue
revised schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

11

1.2

13

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for documenting the progress of
construction during performance of the Work, including the following:

Contractor's construction schedule.
Construction schedule updating reports.
Daily construction reports.

Material location reports.

Site condition reports.

arwdE

Related Requirements:

1. Section 013300 "Submittal Procedures" for submitting schedules and reports.

2. Section 014000 "Quality Requirements” for submitting a schedule of tests and
inspections.

DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring,
and controlling the construction project. Activities included in a construction schedule consume
time and resources.

1. Critical Activity: An activity on the critical path that must start and finish on the planned
early start and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

Cost Loading: The allocation of the schedule of values for the completion of an activity as
scheduled. The sum of costs for all activities must equal the total Contract Sum unless otherwise
approved by Architect.

CPM: Critical path method, which is a method of planning and scheduling a construction
project where activities are arranged based on activity relationships. Network calculations
determine when activities can be performed and the critical path of Project.

Critical Path: The longest connected chain of interdependent activities through the network
schedule that establishes the minimum overall Project duration and contains no float.
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E. Event: The starting or ending point of an activity.
F. Float: The measure of leeway in starting and completing an activity.

1. Float time belongs to Owner.

2. Free float is the amount of time an activity can be delayed without adversely affecting the
early start of the successor activity.

3. Total float is the measure of leeway in starting or completing an activity without
adversely affecting the planned Project completion date.

G. Resource Loading: The allocation of manpower and equipment necessary for the completion of
an activity as scheduled.

1.4 INFORMATIONAL SUBMITTALS
A.  Format for Submittals: Submit required submittals in the following format:

1. Working electronic copy of schedule file, where indicated.
2. PDF electronic file.

B.  Startup Network Diagram: Of size required to display entire network for entire construction
period. Show logic ties for activities.

C.  Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule
for entire construction period.

1. Submit a working electronic copy of schedule, using software indicated, and labeled to
comply with requirements for submittals. Include type of schedule (initial or updated)
and date on label.

D. CPM Reports: Concurrent with CPM schedule, submit each of the following reports. Format for
each activity in reports shall contain activity number, activity description, cost and resource
loading, original duration, remaining duration, early start date, early finish date, late start date,
late finish date, and total float in calendar days.

1. Activity Report: List of all activities sorted by activity number and then early start date,
or actual start date if known.
2. Logic Report: List of preceding and succeeding activities for all activities, sorted in
ascending order by activity number and then early start date, or actual start date if known.
3. Total Float Report: List of all activities sorted in ascending order of total float.
4. Earnings Report: Compilation of Contractor's total earnings from the Notice to Proceed
until most recent Application for Payment.
E.  Construction Schedule Updating Reports: Submit with Applications for Payment.
F. Daily Construction Reports: Submit at monthly intervals.
G.  Material Location Reports: Submit at monthly intervals.

H.  Site Condition Reports: Submit at time of discovery of differing conditions.
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I Special Reports: Submit at time of unusual event.

J. Qualification Data: For scheduling consultant.

1.5 QUALITY ASSURANCE

A.  Scheduling Consultant Qualifications: An experienced specialist in CPM scheduling and
reporting, with capability of producing CPM reports and diagrams within 24 hours of
Architect's request.

1.6 COORDINATION

A. Coordinate Contractor's construction schedule with the schedule of values, submittal schedule,
progress reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from entities
involved.

2. Coordinate each construction activity in the network with other activities and schedule
them in proper sequence.

PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame: Extend schedule from date established for the Notice of Award to date of final
completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an
early completion date, unless specifically authorized by Change Order.

B.  Activities: Treat each story or separate area as a separate numbered activity for each main
element of the Work. Comply with the following:

1. Activity Duration: Define activities so no activity is longer than 20 days, unless
specifically allowed by Architect.

2. Procurement Activities: Include procurement process activities for the following long
lead items and major items, requiring a cycle of more than 60 days, as separate activities
in schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

a. Building G Hot Water Boiler

3. Submittal Review Time: Include review and resubmittal times indicated in
Section 013300 "Submittal Procedures"” in schedule. Coordinate submittal review times
in Contractor's construction schedule with submittal schedule.

4. Startup and Testing Time: Include no fewer than 15 days for startup and testing.
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5.

Substantial Completion: Indicate completion in advance of date established for
Substantial Completion, and allow time for Architect's and Construction Manager's
administrative procedures necessary for certification of Substantial Completion.

Punch List and Final Completion: Include not more than 30 days for completion of punch
list items and final completion.

C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and
as follows in schedule, and show how the sequence of the Work is affected.

1.
2.
3.

Phasing: Arrange list of activities on schedule by phase.

Work under More Than One Contract: Include a separate activity for each contract.

Work by Owner: Include a separate activity for each portion of the Work performed by
Owner.

Products Ordered in Advance: Include a separate activity for each product. Include
delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate
the earliest possible delivery date.

Owner-Furnished Products: Include a separate activity for each product. Include delivery
date indicated in Section 011000 "Summary." Delivery dates indicated stipulate the
earliest possible delivery date.

Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.
Limitations of continued occupancies.
Uninterruptible services.

Partial occupancy before Substantial Completion.
Use of premises restrictions.

Provisions for future construction.

Seasonal variations.

Environmental control.

S@rooooe

Work Stages: Indicate important stages of construction for each major portion of the
Work, including, but not limited to, the following:

Subcontract awards.
Submittals.
Purchases.

Mockups.
Fabrication.

Sample testing.
Deliveries.
Installation.

Tests and inspections.
Adjusting.

Curing.

Building flush-out.
Startup and placement into final use and operation.

S—FT o S@hoa0 oW

Construction Areas: Identify each major area of construction for each major portion of
the Work. Indicate where each construction activity within a major area must be
sequenced or integrated with other construction activities to provide for the following:
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2.2

2.3

Structural completion.

Temporary enclosure and space conditioning.
Permanent space enclosure.

Completion of mechanical installation.
Completion of electrical installation.
Substantial Completion.

hD o0 T

Milestones: Include milestones indicated in the Contract Documents in schedule, including, but
not limited to, the Notice to Proceed, Substantial Completion, and final completion.

Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or
commence prior to submittal of next schedule update. Summarize the following issues:

Unresolved issues.

Unanswered Requests for Information.

Rejected or unreturned submittals.

Notations on returned submittals.

Pending modifications affecting the Work and Contract Time.

agrwndE

Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days
behind the current approved schedule, submit a separate recovery schedule indicating means by
which Contractor intends to regain compliance with the schedule. Indicate changes to working
hours, working days, crew sizes, and equipment required to achieve compliance, and date by
which recovery will be accomplished.

Computer Scheduling Software: Prepare schedules using current version of a program that has
been developed specifically to manage construction schedules.

CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type,
Contractor's construction schedule within 15 days of date established for the Notice of Award.
Base schedule on the startup construction schedule and additional information received since
the start of Project.

Preparation: Indicate each significant construction activity separately. Identify first workday of
each week with a continuous vertical line.

1. For construction activities that require three months or longer to complete, indicate an
estimated completion percentage in 10 percent increments within time bar.

CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)

General: Prepare network diagrams using AON (activity-on-node) format.

Startup Network Diagram: Submit diagram within 14 days of date established for the Notice of

Award. Outline significant construction activities for the first 90 days of construction. Include

skeleton diagram for the remainder of the Work and a cash requirement prediction based on
indicated activities.
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C.

CPM Schedule: Prepare Contractor's construction schedule using a time-scaled CPM network
analysis diagram for the Work.

1.

Develop network diagram in sufficient time to submit CPM schedule so it can be
accepted for use no later than 60 days after date established for the Notice of Award.

a. Failure to include any work item required for performance of this Contract shall
not excuse Contractor from completing all work within applicable completion
dates, regardless of Architect's approval of the schedule.

Conduct educational workshops to train and inform key Project personnel, including
subcontractors' personnel, in proper methods of providing data and using CPM schedule
information.

Establish procedures for monitoring and updating CPM schedule and for reporting
progress. Coordinate procedures with progress meeting and payment request dates.

Use "one workday" as the unit of time for individual activities. Indicate nonworking days
and holidays incorporated into the schedule in order to coordinate with the Contract
Time.

CPM Schedule Preparation: Prepare a list of all activities required to complete the Work. Using
the startup network diagram, prepare a skeleton network to identify probable critical paths.

1.

Activities: Indicate the estimated time duration, sequence requirements, and relationship
of each activity in relation to other activities. Include estimated time frames for the
following activities:

Work by Owner that may affect or be affected by Contractor's activities.
Testing and commissioning.

Punch list and final completion.

Activities occurring following final completion.

a. Preparation and processing of submittals.
b. Mobilization and demobilization.
C. Purchase of materials.

d. Delivery.

e. Fabrication.

f. Utility interruptions.

g. Installation.

h.

i.

J.

k.

Critical Path Activities: ldentify critical path activities, including those for interim
completion dates. Scheduled start and completion dates shall be consistent with Contract
milestone dates.

Processing: Process data to produce output data on a computer-drawn, time-scaled
network. Revise data, reorganize activity sequences, and reproduce as often as necessary
to produce the CPM schedule within the limitations of the Contract Time.

Format: Mark the critical path. Locate the critical path near center of network; locate
paths with most float near the edges.

a. Subnetworks on separate sheets are permissible for activities clearly off the critical
path.
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E.  Contract Modifications: For each proposed contract modification and concurrent with its
submission, prepare a time-impact analysis using a network fragment to demonstrate the effect
of the proposed change on the overall project schedule.

F. Initial Issue of Schedule: Prepare initial network diagram from a sorted activity list indicating
straight "early start-total float." ldentify critical activities. Prepare tabulated reports showing the
following:

Contractor or subcontractor and the Work or activity.

Description of activity.

Main events of activity.

Immediate preceding and succeeding activities.

Early and late start dates.

Early and late finish dates.

Activity duration in workdays.

Total float or slack time.

Average size of workforce.

0. Dollar value of activity (coordinated with the schedule of values).

RBoo~Nooor~wDOE

G.  Schedule Updating: Concurrent with making revisions to schedule, prepare tabulated reports
showing the following:

Identification of activities that have changed.
Changes in early and late start dates.
Changes in early and late finish dates.
Changes in activity durations in workdays.
Changes in the critical path.

Changes in total float or slack time.

Changes in the Contract Time.

Nook~wdE

24 REPORTS

A.  Daily Construction Reports: Prepare a daily construction report recording the following
information concerning events at Project site:

List of subcontractors at Project site.

List of separate contractors at Project site.
Approximate count of personnel at Project site.
Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions, including presence of rain or
snow.

7. Accidents.

8. Meetings and significant decisions.

9. Unusual events (see special reports).

10.  Stoppages, delays, shortages, and losses.

11.  Meter readings and similar recordings.

12. Emergency procedures.

13.  Orders and requests of authorities having jurisdiction.
14.  Change Orders received and implemented.

ocoukrwdE
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25

B.

C.

A

B.

15.  Construction Change Directives received and implemented.
16.  Services connected and disconnected.

17.  Equipment or system tests and startups.

18.  Partial completions and occupancies.

19.  Substantial Completions authorized.

Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of
materials delivered to and stored at Project site. List shall be cumulative, showing materials
previously reported plus items recently delivered. Include with list a statement of progress on
and delivery dates for materials or items of equipment fabricated or stored away from Project
site. Indicate the following categories for stored materials:

1. Material stored prior to previous report and remaining in storage.
2. Material stored prior to previous report and since removed from storage and installed.
3. Material stored following previous report and remaining in storage.

Site Condition Reports: Immediately on discovery of a difference between site conditions and
the Contract Documents, prepare and submit a detailed report. Submit with a Request for
Information. Include a detailed description of the differing conditions, together with
recommendations for changing the Contract Documents.

SPECIAL REPORTS

General: Submit special reports directly to Owner within one day of an occurrence. Distribute
copies of report to parties affected by the occurrence.

Reporting Unusual Events: When an event of an unusual and significant nature occurs at Project
site, whether or not related directly to the Work, prepare and submit a special report. List chain
of events, persons participating, response by Contractor's personnel, evaluation of results or
effects, and similar pertinent information. Advise Owner in advance when these events are
known or predictable.

PART 3 - EXECUTION

3.1

A

B.

CONTRACTOR'S CONSTRUCTION SCHEDULE

Scheduling Consultant: Engage a consultant to provide planning, evaluation, and reporting
using CPM scheduling.

1. In-House Option: Owner may waive the requirement to retain a consultant if Contractor
employs skilled personnel with experience in CPM scheduling and reporting techniques.
Submit qualifications.

2. Meetings: Scheduling consultant shall attend all meetings related to Project progress,
alleged delays, and time impact.

Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect
actual construction progress and activities. Issue schedule one week before each regularly
scheduled progress meeting.
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1. Revise schedule immediately after each meeting or other activity where revisions have
been recognized or made. Issue updated schedule concurrently with the report of each
such meeting.

2. Include a report with updated schedule that indicates every change, including, but not
limited to, changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate final completion percentage for each activity.

C.  Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors,
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know
schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.
2. When revisions are made, distribute updated schedules to the same parties and post in the

same locations. Delete parties from distribution when they have completed their assigned
portion of the Work and are no longer involved in performance of construction activities.

END OF SECTION 013200
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for the submittal schedule and administrative and procedural
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals.

Related Requirements:

1. Section 012900 "Payment Procedures” for submitting Applications for Payment and the
schedule of values.

2. Section 013200 "Construction Progress Documentation” for submitting schedules and
reports, including Contractor's construction schedule.

3. Section 017823 "Operation and Maintenance Data" for submitting operation and
maintenance manuals.

4, Section 017839 "Project Record Documents” for submitting record Drawings, record
Specifications, and record Product Data.

5. Section 017900 "Demonstration and Training" for submitting video recordings of
demonstration of equipment and training of Owner's personnel.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require
Architect's responsive action. Action submittals are those submittals indicated in individual
Specification Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do not
require Architect's responsive action. Submittals may be rejected for not complying with
requirements. Informational submittals are those submittals indicated in individual Specification
Sections as "informational submittals."

File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and
from another computer over a network and that serves as the basis for standard Internet
protocols. An FTP site is a portion of a network located outside of network firewalls within
which internal and external users are able to access files.

Portable Document Format (PDF): An open standard file format licensed by Adobe Systems
used for representing documents in a device-independent and display resolution-independent
fixed-layout document format.
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15

A

ACTION SUBMITTALS

Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates
required by construction schedule. Include time required for review, ordering, manufacturing,
fabrication, and delivery when establishing dates. Include additional time required for making
corrections or revisions to submittals noted by Architect and additional time for handling and
reviewing submittals required by those corrections.

1.

2.

Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

Initial Submittal: Submit concurrently with startup construction schedule. Include
submittals required during the first 60 days of construction. List those submittals required
to maintain orderly progress of the Work and those required early because of long lead
time for manufacture or fabrication.

Final Submittal: Submit concurrently with the first complete submittal of Contractor's
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

Format: Arrange the following information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category: Action; informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.
Scheduled date of fabrication.

Scheduled dates for purchasing.

Scheduled dates for installation.

Activity or event number.

—oSe@mmeooooTe

SUBMITTAL ADMINISTRATIVE REQUIREMENTS

Architect's Digital Data Files: Electronic digital data files of the Contract Drawings will[ not]
be provided by Architect for Contractor's use in preparing submittals.

1.

Architect will furnish Contractor one set of digital data drawing files of the Contract
Drawings for use in preparing submittals.

a. Architect makes no representations as to the accuracy or completeness of digital
data drawing files as they relate to the Contract Drawings.

b. Contractor shall execute a data licensing agreement in the form of Agreement form
acceptable to Owner and Architect.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

SUBMITTAL PROCEDURES 013300 -2



Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

1.

2.

Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal schedule.
Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals.

Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on [Architect's] [Construction Manager's] receipt of submittal.
No extension of the Contract Time will be authorized because of failure to transmit submittals
enough in advance of the Work to permit processing, including resubmittals.

1.

2.

3.

Initial Review: Allow 5 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Architect will advise Contractor
when a submittal being processed must be delayed for coordination.

Intermediate Review: If intermediate submittal is necessary, process it in same manner as
initial submittal.

Resubmittal Review: Allow 5 days for review of each resubmittal.

D. Paper Submittals: Place a permanent label or title block on each submittal item for
identification.

1.
2.

3.

Indicate name of firm or entity that prepared each submittal on label or title block.
Provide a space approximately 6 by 8 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Architect.

Include the following information for processing and recording action taken:

a. Project name.

b. Date.

C. Name of Architect.

d. Name of Construction Manager.

e. Name of Contractor.

f. Name of subcontractor.

g. Name of supplier.

h. Name of manufacturer.

i. Submittal number or other unique identifier, including revision identifier.

1)  Submittal number shall use Specification Section number followed by a

decimal point and then a sequential number (e.g., 061000.01). Resubmittals
shall include an alphabetic suffix after another decimal point (e.g.,
061000.01.A).

J- Number and title of appropriate Specification Section.

k. Drawing number and detail references, as appropriate.

l.

Location(s) where product is to be installed, as appropriate.
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m.  Other necessary identification.

Additional Paper Copies: Unless additional copies are required for final submittal, and
unless Architect observes noncompliance with provisions in the Contract Documents,
initial submittal may serve as final submittal.

a. Submit one copy of submittal to concurrent reviewer in addition to specified
number of copies to Architect.

Transmittal for Paper Submittals: Assemble each submittal individually and appropriately
for transmittal and handling. Transmit each submittal using a transmittal form.
Architect[ will return without review submittals received from sources other than
Contractor.

a. Transmittal Form for Paper Submittals: Use AIA Document G810.
b. Transmittal Form for Paper Submittals: Provide locations on form for the
following information:

1) Project name.

2) Date.

3)  Destination (To:).

4)  Source (From:).

5) Name and address of Architect.

6)  Name of Construction Manager.

7)  Name of Contractor.

8) Name of firm or entity that prepared submittal.

9) Names of subcontractor, manufacturer, and supplier.

10) Category and type of submittal.

11)  Submittal purpose and description.

12) Specification Section number and title.

13) Specification paragraph number or drawing designation and generic name
for each of multiple items.

14) Drawing number and detail references, as appropriate.

15) Indication of full or partial submittal.

16)  Transmittal number, numbered consecutively.

17)  Submittal and transmittal distribution record.

18) Remarks.

19) Signature of transmitter.

E. Electronic Submittals: Identify and incorporate information in each electronic submittal file as
follows:

1.

Assemble complete submittal package into a single indexed file incorporating submittal
requirements of a single Specification Section and transmittal form with links enabling
navigation to each item.

Name file with submittal number or other unique identifier, including revision identifier.

a. File name shall use project identifier and Specification Section number followed
by a decimal point and then a sequential number (e.g., LNHS-061000.01).
Resubmittals shall include an alphabetic suffix after another decimal point (e.g.,
LNHS-061000.01.A).
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3. Provide means for insertion to permanently record Contractor's review and approval
markings and action taken by Architect.

4. Transmittal Form for Electronic Submittals: Use electronic form acceptable to Owner,
containing the following information:

XTI T SQ e 00 oW
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Project name.

Date.

Name and address of Architect.

Name of Construction Manager.

Name of Contractor.

Name of firm or entity that prepared submittal.

Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.

Specification Section number and title.

Specification paragraph number or drawing designation and generic name for each
of multiple items.

Drawing number and detail references, as appropriate.
Location(s) where product is to be installed, as appropriate.
Related physical samples submitted directly.

Indication of full or partial submittal.

Transmittal number, numbered consecutively.

Submittal and transmittal distribution record.

Other necessary identification.

Remarks.

5. Metadata: Include the following information as keywords in the electronic submittal file

metadata:

a. Project name.

b. Number and title of appropriate Specification Section.
c Manufacturer name.

d Product name.

F. Options: Identify options requiring selection by Architect.

G.  Deviations and Additional Information: On an attached separate sheet, prepared on Contractor's
letterhead, record relevant information, requests for data, revisions other than those requested
by Architect on previous submittals, and deviations from requirements in the Contract
Documents, including minor variations and limitations. Include same identification information
as related submittal.

H.  Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked with approval notation from Architect's action
stamp.
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J.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Retain complete copies of submittals on Project site. Use only final action
submittals that are marked with approval notation from Architect's action stamp.

PART 2 - PRODUCTS

2.1

A.

B.

SUBMITTAL PROCEDURES

General Submittal Procedure Requirements: Prepare and submit submittals required by
individual Specification Sections. Types of submittals are indicated in individual Specification
Sections.

1. Submit electronic submittals via email as PDF electronic files.

a. Architect will return annotated file. Annotate and retain one copy of file as an
electronic Project record document file.

2. Certificates and Certifications Submittals: Provide a statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity.

a. Provide a digital signature with digital certificate on electronically submitted
certificates and certifications where indicated.

b. Provide a notarized statement on original paper copy certificates and certifications
where indicated.

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:

Manufacturer's catalog cuts.

Manufacturer's product specifications.

Standard color charts.

Statement of compliance with specified referenced standards.
Testing by recognized testing agency.

Application of testing agency labels and seals.

Notation of coordination requirements.

Availability and delivery time information.

S@hooooTe

4. For equipment, include the following in addition to the above, as applicable:

a. Wiring diagrams showing factory-installed wiring.
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6.

b. Printed performance curves.

C. Operational range diagrams.

d. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.

Submit Product Data before or concurrent with Samples.
Submit Product Data in the following format:

a. PDF electronic file.

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless
submittal based on Architect's digital data drawing files is otherwise permitted.

1.

Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Identification of products.

Schedules.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.

hO o0 O

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches
Submit Shop Drawings in the following format:

a. PDF electronic file.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1.

2.

Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.
Specification paragraph number and generic name of each item.

®Poo0 o

For projects where electronic submittals are required, provide corresponding electronic
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and
identification information for record.

Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.
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a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options selected.

Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Number of Samples: Submit three sets of Samples. Architect will retain two
Sample sets; remainder will be returned.

1)  Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

E. Product Schedule: As required in individual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the
following information in tabular form:

1.

agrwmn

Type of product. Include unique identifier for each product indicated in the Contract
Documents or assigned by Contractor if none is indicated.

Manufacturer and product name, and model number if applicable.

Number and name of room or space.

Location within room or space.

Submit product schedule in the following format:

a. PDF electronic file.

F. Coordination Drawing Submittals: Comply with requirements specified in Section 013100
"Project Management and Coordination."

G.  Contractor's Construction Schedule: Comply with requirements specified in Section 013200
"Construction Progress Documentation."
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H.

Application for Payment and Schedule of Values: Comply with requirements specified in
Section 012900 "Payment Procedures."

Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with
requirements specified in Section 014000 "Quality Requirements."

Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified
in Section 017700 "Closeout Procedures."

Maintenance Data: Comply with requirements specified in Section 017823 "Operation and
Maintenance Data."

Qualification Data: Prepare written information that demonstrates capabilities and experience of
firm or person. Include lists of completed projects with project names and addresses, contact
information of architects and owners, and other information specified.

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification and Procedure Qualification Record on AWS forms. Include names of firms and
personnel certified.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

Product Certificates: Submit written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

Material Certificates: Submit written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

Research Reports: Submit written evidence, from a model code organization acceptable to
authorities having jurisdiction, that product complies with building code in effect for Project.
Include the following information:

1. Name of evaluation organization.
2. Date of evaluation.
3. Time period when report is in effect.
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u.

V.

W.

X.

4, Product and manufacturers' names.
5. Description of product.

6. Test procedures and results.

7. Limitations of use.

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

Comepatibility Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final location,
for compliance with requirements in the Contract Documents.

Design Data: Prepare and submit written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable. Provide name and version of software, if any, used for
calculations. Include page numbers.

PART 3 - EXECUTION

3.1

3.2

A

B.

C.

A

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with
other Work of the Contract and for compliance with the Contract Documents. Note corrections
and field dimensions. Mark with approval stamp before submitting to Architect.

Project Closeout and Maintenance Material Submittals: See requirements in Section 017700
"Closeout Procedures."

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ARCHITECT'S ACTION

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
revisions required, and return it. Architect will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action.
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B. Informational Submittals: Architect[ will review each submittal and will not return it, or will
return it if it does not comply with requirements. Architect[ will forward each submittal to
appropriate party.

C.  Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Architect.

D.  Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

E.  Submittals not required by the Contract Documents may be returned by the Architect without
action.

END OF SECTION 013300
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SECTION 013516 - ALTERATION PROJECT PROCEDURES

PART 1 - GENERAL

11

1.2

13

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes special procedures for alteration work.

DEFINITIONS

Alteration Work: This term includes remodeling, renovation, repair, and maintenance work
performed within existing spaces or on existing surfaces as part of the Project.

Consolidate: To strengthen loose or deteriorated materials in place.

Design Reference Sample: A sample that represents the Architect's prebid selection of work to
be matched; it may be existing work or work specially produced for the Project.

Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

Match: To blend with adjacent construction and manifest no apparent difference in material
type, species, cut, form, detail, color, grain, texture, or finish; as approved by Architect.

Refinish: To remove existing finishes to base material and apply new finish to match original,
or as otherwise indicated.

Repair: To correct damage and defects, retaining existing materials, features, and finishes. This
includes patching, piecing-in, splicing, consolidating, or otherwise reinforcing or upgrading
materials.

Replace: To remove, duplicate, and reinstall entire item with new material. The original item is
the pattern for creating duplicates unless otherwise indicated.

Replicate: To reproduce in exact detail, materials, and finish unless otherwise indicated.

Reproduce: To fabricate a new item, accurate in detail to the original, and from either the same
or a similar material as the original, unless otherwise indicated.

Retain: To keep existing items that are not to be removed or dismantled.
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L.  Strip: To remove existing finish down to base material unless otherwise indicated.

1.4 COORDINATION

A.  Alteration Work Subschedule: A construction schedule coordinating the sequencing and
scheduling of alteration work for entire Project, including each activity to be performed, and
based on Contractor's Construction Schedule. Secure time commitments for performing critical
construction activities from separate entities responsible for alteration work.

1.
2.

@

Schedule construction operations in sequence required to obtain best Work results.
Coordinate sequence of alteration work activities to accommodate the following:

a Owner's continuing occupancy of portions of existing building.
b. Owner's partial occupancy of completed Work.

c Other known work in progress.
d Tests and inspections.

Detail sequence of alteration work, with start and end dates.

Utility Services: Indicate how long utility services will be interrupted. Coordinate
shutoff, capping, and continuation of utility services.

Use of elevator and stairs.

15 PROJECT MEETINGS FOR ALTERATION WORK

A.  Preliminary Conference for Alteration Work: Before starting alteration work, conduct
conference at Project site.

1.

Attendees: In addition to representatives of Owner, Architect, and Contractor,testing
service representative, specialists, and chemical-cleaner manufacturer(s) shall be
represented at the meeting.

Agenda: Discuss items of significance that could affect progress of alteration work,
including review of the following:

a. Alteration Work Subschedule: Discuss and finalize; verify availability of materials,
specialists' personnel, equipment, and facilities needed to make progress and avoid
delays.

Fire-prevention plan.

Governing regulations.

Areas where existing construction is to remain and the required protection.

Hauling routes.

Sequence of alteration work operations.

Storage, protection, and accounting for salvaged and specially fabricated items.
Existing conditions, staging, and structural loading limitations of areas where
materials are stored.

Qualifications of personnel assigned to alteration work and assigned duties.
Requirements for extent and quality of work, tolerances, and required clearances.
Embedded work such as flashings and lintels, special details, collection of waste,
protection of occupants and the public, and condition of other construction that
affects the Work or will affect the work.

S@ e ao0o

o
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3.

Reporting: Record conference results and distribute copies to everyone in attendance and
to others affected by decisions or actions resulting from conference.

Coordination Meetings: Conduct coordination meetings specifically for alteration work at
weekly intervals. Coordination meetings are in addition to specific meetings held for other
purposes, such as progress meetings and preinstallation conferences.

1.

3.

Attendees: In addition to representatives of Owner, Architect, and Contractor, each
specialist, supplier, installer, and other entity concerned with progress or involved in
planning, coordination, or performance of alteration work activities shall be represented
at these meetings. All participants at conference shall be familiar with Project and
authorized to conclude matters relating to alteration work.

Agenda: Review and correct or approve minutes of previous coordination meeting.
Review other items of significance that could affect progress of alteration work. Include
topics for discussion as appropriate to status of Project.

a.

Alteration Work Subschedule: Review progress since last coordination meeting.
Determine whether each schedule item is on time, ahead of schedule, or behind
schedule. Determine how construction behind schedule will be expedited with
retention of quality; secure commitments from parties involved to do so. Discuss
whether schedule revisions are required to ensure that current and subsequent
activities are completed within the Contract Time.

Schedule Updating: Revise Contractor's Alteration Work Subschedule after each
coordination meeting where revisions to schedule have been made or recognized.
Issue revised schedule concurrently with report of each meeting.

Review present and future needs of each entity present, including review items
listed in the "Preliminary Conference for Alteration Work" Paragraph in this article
and the following:

1) Interface requirements of alteration work with other Project Work.
2)  Status of submittals for alteration work.

3)  Access to alteration work locations.

4) Effectiveness of fire-prevention plan.

5)  Quality and work standards of alteration work.

6)  Change Orders for alteration work.

Reporting: Record meeting results and distribute copies to everyone in attendance and to
others affected by decisions or actions resulting from each meeting.

MATERIALS OWNERSHIP

Historic items, relics, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plaques and tablets, antiques, and other items of interest or value to
Owner that may be encountered or uncovered during the Work, regardless of whether they were
previously documented, remain Owner's property.

1.

Carefully dismantle and salvage each item or object in a manner to prevent damage and
protect it from damage, then promptly deliver it to Owner where directed at Project site.
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1.7

1.8

1.9

A

INFORMATIONAL SUBMITTALS

Preconstruction Documentation: Show preexisting conditions of adjoining construction and site
improvements that are to remain, including finish surfaces, that might be misconstrued as
damage caused by Contractor's alteration work operations.

Alteration Work Program: Submit 30 days before work begins.

Fire-Prevention Plan: Submit 30 days before work begins.

QUALITY ASSURANCE

Title X Requirement: Each firm conducting activities that disturb painted surfaces shall be a
"Lead-Safe Certified Firm™ according to 40 CFR 745, Subpart E, and use only workers that are
trained in lead-safe work practices.

Alteration Work Program: Prepare a written plan for alteration work for whole Project,
including each phase or process and protection of surrounding materials during operations.
Show compliance with indicated methods and procedures specified in this and other Sections.
Coordinate this whole-Project alteration work program with specific requirements of programs
required in other alteration work Sections.

1. Dust and Noise Control: Include locations of proposed temporary dust- and noise-control
partitions and means of egress from occupied areas coordinated with continuing on-site
operations and other known work in progress.

2. Debris Hauling: Include plans clearly marked to show debris hauling routes, turning radii,
and locations and details of temporary protective barriers.

Fire-Prevention Plan: Prepare a written plan for preventing fires during the Work, including
placement of fire extinguishers, fire blankets, rag buckets, and other fire-control devices during
each phase or process. Coordinate plan with Owner's fire-protection equipment and
requirements. Include fire-watch personnel's training, duties, and authority to enforce fire
safety.

Safety and Health Standard: Comply with ANSI/ASSE A10.6.

STORAGE AND HANDLING OF SALVAGED MATERIALS
Salvaged Materials:

1. Clean loose dirt and debris from salvaged items unless more extensive cleaning is
indicated.

2. Pack or crate items after cleaning; cushion against damage during handling. Label
contents of containers.

3. Store items in a secure area until delivery to Owner.

4. Transport items to Owner's storage designated by Owner.

5 Protect items from damage during transport and storage.

Salvaged Materials for Reinstallation:
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C.

D.

1.10

A

B.

1. Repair and clean items for reuse as indicated.

2. Pack or crate items after cleaning and repairing; cushion against damage during handling.
Label contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment unless otherwise indicated. Provide connections, supports, and
miscellaneous materials to make items functional for use indicated.

Existing Materials to Remain: Protect construction indicated to remain against damage and
soiling from construction work. Where permitted by Architect, items may be dismantled and
taken to a suitable, protected storage location during construction work and reinstalled in their
original locations after alteration and other construction work in the vicinity is complete.

Storage: Catalog and store items within a weathertight enclosure where they are protected from
moisture, weather, condensation, and freezing temperatures.

1. Identify each item for reinstallation with a honpermanent mark to document its original

location. Indicate original locations on plans, elevations, sections, or photographs by

annotating the identifying marks.

Secure stored materials to protect from theft.

3. Control humidity so that it does not exceed 85 percent. Maintain temperatures 5 deg F (3
deg C) or more above the dew point.

N

FIELD CONDITIONS

Survey of Existing Conditions: Record existing conditions that affect the Work by use of
preconstruction photographs.

Discrepancies: Notify Architect of discrepancies between existing conditions and Drawings
before proceeding with removal and dismantling work.

PART 2 - PRODUCTS - (Not Used)

PART 3 - EXECUTION

3.1

A

PROTECTION

Protect persons, motor vehicles, surrounding surfaces of building, building site, plants, and
surrounding buildings from harm resulting from alteration work.

1. Use only proven protection methods, appropriate to each area and surface being
protected.

2. Provide temporary barricades, barriers, and directional signage to exclude the public from

areas where alteration work is being performed.

Erect temporary barriers to form and maintain fire-egress routes.

4. Erect temporary protective covers over walkways and at points of pedestrian and
vehicular entrance and exit that must remain in service during alteration work.

w
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3.2

5. Contain dust and debris generated by alteration work, and prevent it from reaching the
public or adjacent surfaces.

6. Provide shoring, bracing, and supports as necessary. Do not overload structural elements.

7. Protect floors and other surfaces along hauling routes from damage, wear, and staining.

8. Provide supplemental sound-control treatment to isolate demolition work from other
areas of the building.

Temporary Protection of Materials to Remain:

1. Protect existing materials with temporary protections and construction. Do not remove
existing materials unless otherwise indicated.

2. Do not attach temporary protection to existing surfaces except as indicated as part of the
alteration work program.

Comply with each product manufacturer's written instructions for protections and precautions.
Protect against adverse effects of products and procedures on people and adjacent materials,
components, and vegetation.

Utility and Communications Services:

1. Notify Owner, Architect, authorities having jurisdiction, and entities owning or
controlling wires, conduits, pipes, and other services affected by alteration work before
commencing operations.

2. Disconnect and cap pipes and services as required by authorities having jurisdiction, as
required for alteration work.

3. Maintain existing services unless otherwise indicated; keep in service, and protect against
damage during operations. Provide temporary services during interruptions to existing
utilities.

Existing Drains: Prior to the start of work in an area, test drainage system to ensure that it is
functioning properly. Notify Architect immediately of inadequate drainage or blockage. Do not
begin work in an area until the drainage system is functioning properly.

1. Prevent solids such as adhesive or mortar residue or other debris from entering the
drainage system. Clean out drains and drain lines that become sluggish or blocked by
sand or other materials resulting from alteration work.

2. Protect drains from pollutants. Block drains or filter out sediments, allowing only clean
water to pass.

Existing Roofing: Prior to the start of work in an area, install roofing protection.

PROTECTION FROM FIRE
General: Follow fire-prevention plan and the following:
1. Comply with NFPA 241 requirements unless otherwise indicated.

2. Remove and keep area free of combustibles, including rubbish, paper, waste, and
chemicals, unless necessary for the immediate work.
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a. If combustible material cannot be removed, provide fire blankets to cover such
materials.

B. Heat-Generating Equipment and Combustible Materials: Comply with the following procedures
while performing work with heat-generating equipment or combustible materials, including
welding, torch-cutting, soldering, brazing, removing paint with heat, or other operations where
open flames or implements using high heat or combustible solvents and chemicals are
anticipated:

1. Obtain Owner's approval for operations involving use of open-flame or welding or other
high-heat equipment. Notify Owner at least 72 hours before each occurrence, indicating
location of such work.

2. As far as practicable, restrict heat-generating equipment to shop areas or outside the
building.

3. Do not perform work with heat-generating equipment in or near rooms or in areas where
flammable liquids or explosive vapors are present or thought to be present. Use a
combustible gas indicator test to ensure that the area is safe.

4, Use fireproof baffles to prevent flames, sparks, hot gases, or other high-temperature
material from reaching surrounding combustible material.

5. Prevent the spread of sparks and particles of hot metal through open windows, doors,
holes, and cracks in floors, walls, ceilings, roofs, and other openings.

6. Fire Watch: Before working with heat-generating equipment or combustible materials,
station personnel to serve as a fire watch at each location where such work is performed.
Fire-watch personnel shall have the authority to enforce fire safety. Station fire watch
according to NFPA 51B, NFPA 241, and as follows:

a. Train each fire watch in the proper operation of fire-control equipment and alarms.

b. Prohibit fire-watch personnel from other work that would be a distraction from
fire-watch duties.

C. Cease work with heat-generating equipment whenever fire-watch personnel are not
present.

d. Have fire-watch personnel perform final fire-safety inspection each day beginning
no sooner than 30 minutes after conclusion of work in each area to detect hidden or
smoldering fires and to ensure that proper fire prevention is maintained.

e. Maintain fire-watch personnel at each area of Project site until 60 minutes after
conclusion of daily work.

C. Fire-Control Devices: Provide and maintain fire extinguishers, fire blankets, and rag buckets for
disposal of rags with combustible liquids. Maintain each as suitable for the type of fire risk in
each work area. Ensure that nearby personnel and the fire-watch personnel are trained in fire-
extinguisher and blanket use.

D.  Sprinklers: Where sprinkler protection exists and is functional, maintain it without interruption
while operations are being performed. If operations are performed close to sprinklers, shield
them temporarily with guards.

1. Remove temporary guards at the end of work shifts, whenever operations are paused, and
when nearby work is complete.
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3.3

A

3.4

PROTECTION DURING APPLICATION OF CHEMICALS

Protect motor vehicles, surrounding surfaces of building, building site, plants, and surrounding
buildings from harm or spillage resulting from applications of chemicals and adhesives.

Cover adjacent surfaces with protective materials that are proven to resist chemicals selected for
Project unless chemicals being used will not damage adjacent surfaces as indicated in alteration
work program. Use covering materials and masking agents that are waterproof and UV resistant
and that will not stain or leave residue on surfaces to which they are applied. Apply protective
materials according to manufacturer's written instructions. Do not apply liquid masking agents
or adhesives to painted or porous surfaces. When no longer needed, promptly remove protective
materials.

Do not apply chemicals during winds of sufficient force to spread them to unprotected surfaces.
Neutralize alkaline and acid wastes and legally dispose of off Owner's property.

Collect and dispose of runoff from chemical operations by legal means and in a manner that
prevents soil contamination, soil erosion, undermining of paving and foundations, damage to
landscaping, or water penetration into building interior.

GENERAL ALTERATION WORK

Have specialty work performed only by qualified specialists.

Ensure that supervisory personnel are present when work begins and during its progress.

Record existing work before each procedure (preconstruction), and record progress during the
work. Use digital preconstruction documentation photographs or video recordings.

Perform surveys of Project site as the Work progresses to detect hazards resulting from
alterations.

Notify Architect of visible changes in the integrity of material or components whether from
environmental causes including biological attack, UV degradation, freezing, or thawing or from
structural defects including cracks, movement, or distortion.

1. Do not proceed with the work in question until directed by Architect.

END OF SECTION 013516
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for quality assurance and quality
control.

Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and -control requirements for individual construction activities
are specified in the Sections that specify those activities. Requirements in those Sections
may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document
requirements.

3. Requirements for Contractor to provide quality-assurance and -control services required
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of
this Section.

4, Specific test and inspection requirements are not specified in this Section.

Related Requirements:

1. Section 012100 "Allowances" for testing and inspecting allowances.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Services do not include contract
enforcement activities performed by Architect.

Mockups: Full-size physical assemblies that are constructed on-site. Mockups are constructed to
verify selections made under Sample submittals; to demonstrate aesthetic effects and, where
indicated, qualities of materials and execution; to review coordination, testing, or operation; to
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show interface between dissimilar materials; and to demonstrate compliance with specified
installation tolerances. Mockups are not Samples. Unless otherwise indicated, approved
mockups establish the standard by which the Work will be judged.

1. Laboratory Mockups: Full-size physical assemblies constructed at testing facility to
verify performance characteristics.

2. Integrated Exterior Mockups: Mockups of the exterior envelope erected separately from
the building but on Project site, consisting of multiple products, assemblies, and
subassemblies.

3. Room Mockups: Mockups of typical interior spaces complete with wall, floor, and
ceiling finishes, doors, windows, millwork, casework, specialties, furnishings and
equipment, and lighting.

Preconstruction Testing: Tests and inspections performed specifically for Project before
products and materials are incorporated into the Work, to verify performance or compliance
with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with specified requirements.

Source Quality-Control Testing: Tests and inspections that are performed at the source, e.g.,
plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that
certain construction activities be performed by accredited or unionized individuals, or
that requirements specified apply exclusively to specific trade(s).

Experienced: When used with an entity or individual, "experienced" means having successfully
completed a minimum of five previous projects similar in nature, size, and extent to this Project;
being familiar with special requirements indicated; and having complied with requirements of
authorities having jurisdiction.

CONFLICTING REQUIREMENTS

Referenced Standards: If compliance with two or more standards is specified and the standards
establish different or conflicting requirements for minimum quantities or quality levels, comply
with the most stringent requirement. Refer conflicting requirements that are different, but
apparently equal, to Architect for a decision before proceeding.
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A.

D.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Architect for a decision
before proceeding.

QUALITY ASSURANCE

General: Qualifications paragraphs in this article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

Manufacturer's Technical Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to observe and inspect installation
of manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for this
Project.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other
Specification Sections or matching existing substrates and finishes. Restore patched areas
and extend restoration into adjoining areas with durable seams that are as invisible as
possible. Comply with the Contract Document requirements for cutting and patching in
Section 017300 "Execution."

QUALITY REQUIREMENTS 014000 - 3
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B.  Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

11

A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals, applications,
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the
Conditions of the Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,”
"authorized," "selected,"” "required,” and "permitted” have the same meaning as "directed.”

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown,"
"noted," "scheduled," and "specified" have the same meaning as "indicated."

"Regulations™: Laws, ordinances, statutes, and lawful orders issued by authorities having
jurisdiction, and rules, conventions, and agreements within the construction industry that control
performance of the Work.

"Furnish™: Supply and deliver to Project site, ready for unloading, unpacking, assembly,
installation, and similar operations.

"Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to
dimension, finish, cure, protect, clean, and similar operations at Project site.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of Project site
is shown on Drawings and may or may not be identical with the description of the land on
which Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect as if
bound or copied directly into the Contract Documents to the extent referenced. Such standards
are made a part of the Contract Documents by reference.

REFERENCES 014200 -1
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B.

Publication Dates: Comply with standards in effect as of date of the Contract Documents unless
otherwise indicated.

Copies of Standards: Each entity engaged in construction on Project should be familiar with
industry standards applicable to its construction activity. Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain
copies directly from publication source.

ABBREVIATIONS AND ACRONYMS

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books'
"National Trade & Professional Associations of the United States."

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities in the following list.
This information is subject to change and is believed to be accurate as of the date of the
Contract Documents.

AABC - Associated Air Balance Council; www.aabc.com.

AAMA - American Architectural Manufacturers Association; www.aamanet.org.
AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.
AASHTO - American Association of State Highway and Transportation Officials;
www.transportation.org.

AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.
ABMA - American Bearing Manufacturers Association; www.americanbearings.org.
ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org.
ACPA - American Concrete Pipe Association; www.concrete-pipe.org.

9. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.

10. AF&PA - American Forest & Paper Association; www.afandpa.org.

11. AGA - American Gas Association; www.aga.org.

12. AHAM - Association of Home Appliance Manufacturers; www.aham.org.

13.  AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.
14. Al - Asphalt Institute; www.asphaltinstitute.org.

15.  AIlA - American Institute of Architects (The); www.aia.org.

16.  AISC - American Institute of Steel Construction; www.aisc.org.

17.  AISI - American Iron and Steel Institute; www.steel.org.

18. AITC - American Institute of Timber Construction; www.aitc-glulam.org.

19.  AMCA - Air Movement and Control Association International, Inc.; www.amca.org.
20.  ANSI - American National Standards Institute; www.ansi.org.

21. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.

22.  APA - APA - The Engineered Wood Association; www.apawood.org.

23.  APA - Architectural Precast Association; www.archprecast.org.

24.  API - American Petroleum Institute; www.api.org.

25.  ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).

26.  ARI - American Refrigeration Institute; (See AHRI).

27.  ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.

roONME
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28.
29.

30.

31.

32.
33.
34.

35.
36.
37.
38.

39.

40.
41.
42.
43.
44,
45.

46.
47.

48.
49.
50.
51.
52.
53.
54.
95.
56.
57.
58.
59.
60.
61.
62.
63.

64.
65.
66.
67.
68.
69.

REFERENCES

ASCE - American Society of Civil Engineers; www.asce.org.

ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See
ASCE).

ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers;
www.ashrae.org.

ASME - ASME International; (American Society of Mechanical Engineers);
WWw.asme.org.

ASSE - American Society of Safety Engineers (The); www.asse.org.

ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.

ASTM - ASTM International; (American Society for Testing and Materials
International); www.astm.org.

ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.

AWEA - American Wind Energy Association; www.awea.org.

AWI - Architectural Woodwork Institute; www.awinet.org.

AWMAC - Architectural Woodwork Manufacturers Association of Canada;
Www.awmac.com.

AWPA - American Wood Protection Association; (Formerly: American Wood-
Preservers' Association); www.awpa.com.

AWS - American Welding Society; www.aws.org.

AWWA - American Water Works Association; www.awwa.org.

BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.
BIA - Brick Industry Association (The); www.gobrick.com.

BICSI - BICSI, Inc.; www.bicsi.org.

BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's
Association); www.bifma.com.

BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.

BWF - Badminton World Federation; (Formerly: International Badminton Federation);
www.bwfbadminton.org.

CDA - Copper Development Association; www.copper.org.

CEA - Canadian Electricity Association; www.electricity.ca.

CEA - Consumer Electronics Association; www.ce.org.

CFFA - Chemical Fabrics & Film Association, Inc.; www.chemicalfabricsandfilm.com.
CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.

CGA - Compressed Gas Association; www.cganet.com.

CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.

CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.

CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.

CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.

CPA - Composite Panel Association; www.pbmdf.com.

CRI - Carpet and Rug Institute (The); www.carpet-rug.org.

CRRC - Cool Roof Rating Council; www.coolroofs.org.

CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.

CSA - Canadian Standards Association; www.csa.ca.

CSA - CSA International; (Formerly: 1AS - International Approval Services); www.csa-
international.org.

CSI - Construction Specifications Institute (The); www.csinet.org.

CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.

CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org.
CWC - Composite Wood Council; (See CPA).

DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.

DHI - Door and Hardware Institute; www.dhi.org.
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109.
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REFERENCES

ECA - Electronic Components Association; (See ECIA).

ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).
ECIA ? Electronic Components Industry Association; www.eciaonline.org

EIA - Electronic Industries Alliance; (See TIA).

EIMA - EIFS Industry Members Association; www.eima.com.

EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.

ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org.

ESTA - Entertainment Services and Technology Association; (See PLASA).

EVO - Efficiency Valuation Organization; www.evo-world.org.

FIBA - F?d?ration Internationale de Basketball; (The International Basketball
Federation); www.fiba.com.

FIVB - F?d?ration Internationale de Volleyball; (The International Volleyball
Federation); www.fivb.org.

FM Approvals - FM Approvals LLC; www.fmglobal.com.

FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.

FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.;
www.floridaroof.com.

FSA - Fluid Sealing Association; www.fluidsealing.com.

FSC - Forest Stewardship Council U.S.; www.fscus.org.

GA - Gypsum Association; www.gypsum.org.

GANA - Glass Association of North America; www.glasswebsite.com.

GS - Green Seal; www.greenseal.org.

HI - Hydraulic Institute; www.pumps.org.

HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).
HMMA - Hollow Metal Manufacturers Association; (See NAAMM).

HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.

HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.

IAPSC - International Association of Professional Security Consultants; www.iapsc.org.
IAS - International Accreditation Service; www.iasonline.org.

IAS - International Approval Services; (See CSA).

ICBO - International Conference of Building Officials; (See ICC).

ICC - International Code Council; www.iccsafe.org.

ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.

ICPA - International Cast Polymer Alliance; www.icpa-hg.org.

ICRI - International Concrete Repair Institute, Inc.; www.icri.org.

IEC - International Electrotechnical Commission; www.iec.ch.

IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.

IES - Hlluminating Engineering Society; (Formerly: Illuminating Engineering Society of
North America); www.ies.org.

IESNA - Illuminating Engineering Society of North America; (See IES).

IEST - Institute of Environmental Sciences and Technology; www.iest.org.

IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.

IGSHPA - International  Ground  Source  Heat Pump  Association;
www.igshpa.okstate.edu.

ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.

Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA);
www.intertek.com.

ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems,
and Automation Society); www.isa.org.

ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).
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REFERENCES

ISFA - International Surface Fabricators Association; (Formerly: International Solid
Surface Fabricators Association); www.isfanow.org.

ISO - International Organization for Standardization; www.iso.org.

ISSFA - International Solid Surface Fabricators Association; (See ISFA).

ITU - International Telecommunication Union; www.itu.int/home.

KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.

LMA - Laminating Materials Association; (See CPA).

LPI - Lightning Protection Institute; www.lightning.org.

MBMA - Metal Building Manufacturers Association; www.mbma.com.

MCA - Metal Construction Association; www.metalconstruction.org.

MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.

MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.
MHIA - Material Handling Industry of America; www.mhia.org.

MIA - Marble Institute of America; www.marble-institute.com.

MMPA - Moulding & Millwork Producers Association; (Formerly: Wood Moulding &
Millwork Producers Association); www.wmmpa.com.

MPI - Master Painters Institute; www.paintinfo.com.

MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.;
www.mss-hg.org.

NAAMM - National Association of Architectural Metal Manufacturers;
WWW.haamm.org.
NACE - NACE International; (National Association of Corrosion Engineers

International); www.nace.org.

NADCA - National Air Duct Cleaners Association; www.nadca.com.

NAIMA - North American Insulation Manufacturers Association; www.naima.org.
NBGQA - National Building Granite Quarries Association, Inc.; www.nbgga.com.
NCAA - National Collegiate Athletic Association (The); www.ncaa.org.

NCMA - National Concrete Masonry Association; www.ncma.org.

NEBB - National Environmental Balancing Bureau; www.nebb.org.

NECA - National Electrical Contractors Association; www.necanet.org.

NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.
NEMA - National Electrical Manufacturers Association; www.nema.org.

NETA - InterNational Electrical Testing Association; www.netaworld.org.

NFHS - National Federation of State High School Associations; www.nfhs.org.
NFPA - NFPA; (National Fire Protection Association); www.nfpa.org.

NFPA - NFPA International; (See NFPA).

NFRC - National Fenestration Rating Council; www.nfrc.org.

NHLA - National Hardwood Lumber Association; www.nhla.com.

NLGA - National Lumber Grades Authority; www.nlga.org.

NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).
NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.
NRCA - National Roofing Contractors Association; www.nrca.net.

NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.

NSF - NSF International; (National Sanitation Foundation International); www.nsf.org.
NSPE - National Society of Professional Engineers; www.nspe.org.

NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.

NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.
NWFA - National Wood Flooring Association; www.nwfa.org.

PCI - Precast/Prestressed Concrete Institute; www.pci.org.

PDI - Plumbing & Drainage Institute; www.pdionline.org.
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REFERENCES

PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology
Association); www.plasa.org.

RCSC - Research Council on Structural Connections; www.boltcouncil.org.

RFCI - Resilient Floor Covering Institute; www.rfci.com.

RIS - Redwood Inspection Service; www.redwoodinspection.com.

SAE - SAE International; (Society of Automotive Engineers); www.sae.org.

SCTE - Society of Cable Telecommunications Engineers; www.scte.org.

SDI - Steel Deck Institute; www.sdi.org.

SDI - Steel Door Institute; www.steeldoor.org.

SEFA - Scientific Equipment and Furniture Association; www.sefalabs.com.

SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See
ASCE).

SIA - Security Industry Association; www.siaonline.org.

SJI - Steel Joist Institute; www.steeljoist.org.

SMA - Screen Manufacturers Association; www.smainfo.org.

SMACNA - Sheet Metal and Air Conditioning Contractors' National Association;
WWW.smacna.org.

SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.

SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.

SPIB - Southern Pine Inspection Bureau; www.spib.org.

SPRI - Single Ply Roofing Industry; www.spri.org.

SRCC - Solar Rating and Certification Corporation; www.solar-rating.org.

SSINA - Specialty Steel Industry of North America; www.ssina.com.

SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.

STI - Steel Tank Institute; www.steeltank.com.

SWI - Steel Window Institute; www.steelwindows.com.

SWPA - Submersible Wastewater Pump Association; www.swpa.org.

TCA - Tilt-Up Concrete Association; www.tilt-up.org.

TCNA - Tile Council of North America, Inc.; (Formerly: Tile Council of America);
www.tileusa.com.

TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.

TIA - Telecommunications Industry Association; (Formerly: TIA/EIA -
Telecommunications Industry  Association/Electronic Industries  Alliance);
www.tiaonline.org.

TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See
TIA).

TMS - The Masonry Society; www.masonrysociety.org.

TPI - Truss Plate Institute; www.tpinst.org.

TPI - Turfgrass Producers International; www.turfgrasssod.org.

TRI - Tile Roofing Institute; (Formerly: National Tile Roofing Manufacturing
Association); www.tileroofing.org.

UBC - Uniform Building Code; (See ICC).

UL - Underwriters Laboratories Inc.; www.ul.com.

UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.

USAYV - USA Volleyball; www.usavolleyball.org.

USGBC - U.S. Green Building Council; www.usgbc.org.

USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.

WASTEC - Waste Equipment Technology Association; www.wastec.org.

WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.

WCMA - Window Covering Manufacturers Association; www.wcmanet.org.

WDMA - Window & Door Manufacturers Association; www.wdma.com.
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201.

202.
203.
204.

WI - Woodwork Institute; (Formerly: WIC - Woodwork Institute of California);
www.wicnet.org.

WMMPA - Wood Moulding & Millwork Producers Association; (See MMPA).

WSRCA - Western States Roofing Contractors Association; www.wsrca.com.

WPA - Western Wood Products Association; www.wwpa.org.

C.  Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities in the following list. This
information is believed to be accurate as of the date of the Contract Documents.

1.
2.

3.
4.

DIN - Deutsches Institut f?r Normung e.V.; www.din.de.

IAPMO - International Association of Plumbing and Mechanical Officials;
WWW.iapmo.org.

ICC - International Code Council; www.iccsafe.org.

ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

D.  Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the following
list. Information is subject to change and is up-to-date as of the date of the Contract Documents.

PP O0~NO Ol WN -
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16.
17.

18.
19.

COE - Army Corps of Engineers; www.usace.army.mil.

CPSC - Consumer Product Safety Commission; www.cpsc.gov.

DOC - Department of Commerce; National Institute of Standards and Technology;
WWW.nist.gov.

DOD - Department of Defense; http://dodssp.daps.dla.mil.

DOE - Department of Energy; www.energy.gov.

EPA - Environmental Protection Agency; www.epa.gov.

FAA - Federal Aviation Administration; www.faa.gov.

FG - Federal Government Publications; www.gpo.gov.

GSA - General Services Administration; www.gsa.gov.

HUD - Department of Housing and Urban Development; www.hud.gov.

LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies
Division; http://eetd.lbl.gov.

OSHA - Occupational Safety & Health Administration; www.osha.gov.

SD - Department of State; www.state.gov.

TRB - Transportation Research Board; National Cooperative Highway Research
Program; www.trb.org.

USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity
Laboratory; www.ars.usda.gov.

USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.

USDJ - Department of Justice; Office of Justice Programs; National Institute of Justice;
WWW.0jp.usdoj.gov.

USP - U.S. Pharmacopeia; www.usp.org.

USPS - United States Postal Service; www.usps.com.

E.  Standards and Regulations: Where abbreviations and acronyms are used in Specifications or

other

Contract Documents, they shall mean the recognized name of the standards and

regulations in the following list. This information is subject to change and is believed to be
accurate as of the date of the Contract Documents.

REFERENCES
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1.

2.
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~No

CFR - Code of Federal Regulations; Available from Government Printing Office;
WwWw.gpo.gov/fdsys.

DOD - Department of Defense; Military Specifications and Standards; Available from
Department of Defense Single Stock Point; http://dodssp.daps.dla.mil.

DSCC - Defense Supply Center Columbus; (See FS).

FED-STD - Federal Standard; (See FS).

FS - Federal Specification; Available from Department of Defense Single Stock Point;
http://dodssp.daps.dla.mil.

a. Available from Defense Standardization Program; www.dsp.dla.mil.

b. Available from General Services Administration; www.gsa.gov.

C. Available from National Institute of Building Sciences/Whole Building Design
Guide; www.whdg.org/cch.

MILSPEC - Military Specification and Standards; (See DOD).

USAB - United States Access Board; www.access-board.gov.

USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See
USAB).

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the following
list. This information is subject to change and is believed to be accurate as of the date of the
Contract Documents.

1.

2.

oo

CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic
Appliance and Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.
CCR; California Code of Regulations; Office of Administrative Law; California Title 24
Energy Code; www.calregs.com.

CDHS; California Department of Health Services; (See CDPH).

CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-
iag.org.

CPUC; California Public Utilities Commission; www.cpuc.ca.gov.

SCAQMD; South Coast Air Quality Management District; www.agmd.gov.

TFS; Texas Forest Service; Forest Resource Development and Sustainable Forestry;
http://txforestservice.tamu.edu.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200

REFERENCES
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

1.2

13

14

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

Related Requirements:

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.

USE CHARGES

General: Installation and removal of and use charges for temporary facilities shall be included in
the Contract Sum unless otherwise indicated. Allow other entities to use temporary services and
facilities without cost, including, but not limited to Architect, testing agencies, and authorities
having jurisdiction.

Water and Sewer Service from Existing System: Water from Owner's existing water system is
available for use without metering and without payment of use charges. Provide connections
and extensions of services as required for construction operations.

Electric Power Service from Existing System: Electric power from Owner's existing system is
available for use without metering and without payment of use charges. Provide connections
and extensions of services as required for construction operations.

Sewer, Water, and Electric Power Service: Use charges are specified in Section 011200
"Multiple Contract Summary."

INFORMATIONAL SUBMITTALS

Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention
program.

Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time
frame for their operation. Identify further options if proposed measures are later determined to
be inadequate. Include the following:

TEMPORARY FACILITIES AND CONTROLS 015000 - 1
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15

A.

B.

C.

1.6

A

Locations of dust-control partitions at each phase of work.
HVAC system isolation schematic drawing.

Location of proposed air-filtration system discharge.
Waste handling procedures.

Other dust-control measures.

agrwdE

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

Accessible Temporary Egress: Comply with applicable provisions in the U.S. Architectural &
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and
ICC/ANSI A117.1.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its
use as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2 - PRODUCTS

2.1

A

2.2

A

MATERIALS

Dust-Control Adhesive-Surface Walk-off Mats: Provide mats minimum 36 by 60 inches

EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by
locations and classes of fire exposures.

PART 3 - EXECUTION

3.1

A

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work. Relocate and modify facilities as required by progress of the
Work.

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."
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3.2

3.3

B.

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities
are no longer needed or are replaced by authorized use of completed permanent facilities.

TEMPORARY UTILITY INSTALLATION

Water Service: Connect to Owner's existing water service facilities. Clean and maintain water
service facilities in a condition acceptable to Owner. At Substantial Completion, restore these
facilities to condition existing before initial use.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel. Comply with requirements of authorities having jurisdiction for type,
number, location, operation, and maintenance of fixtures and facilities.

1. Toilets: Use of Owner's existing toilet facilities will be permitted, as long as facilities are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion,
restore these facilities to condition existing before initial use.

Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering
occupied areas.

1. Prior to commencing work, isolate the HVAC system in area where work is to be
performed according to coordination drawings.

a. Disconnect supply and return ductwork in work area from HVAC systems
servicing occupied areas.

b. Maintain negative air pressure within work area using HEPA-equipped air-
filtration units, starting with commencement of temporary partition construction,
and continuing until removal of temporary partitions is complete.

2. Maintain dust partitions during the Work. Use vacuum collection attachments on dust-
producing equipment. Isolate limited work within occupied areas using portable dust-
containment devices.

3. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-
equipped vacuum equipment.

Electronic Communication Service: Provide a desktop computer in the primary field office
adequate for use by Architect and Owner to access Project electronic documents and maintain
electronic communications. Equip computer with not less than the following:

SUPPORT FACILITIES INSTALLATION
General: Comply with the following:

1. Provide construction for temporary offices, shops, and sheds located within construction
area or within 30 feet (9 m) of building lines that is noncombustible according to
ASTM E 136. Comply with NFPA 241.

2. Maintain support facilities until Architect schedules Substantial Completion inspection.
Remove before Substantial Completion. Personnel remaining after Substantial
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3.4

Completion will be permitted to use permanent facilities, under conditions acceptable to
Owner.

Temporary Use of Permanent Roads and Paved Areas: Locate temporary roads and paved areas
in same location as permanent roads and paved areas. Construct and maintain temporary roads
and paved areas adequate for construction operations. Extend temporary roads and paved areas,
within construction limits indicated, as necessary for construction operations.

Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

Parking: Use designated areas of Owner's existing parking areas for construction personnel.

Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste
from construction operations. Comply with requirements of authorities having jurisdiction.
Comply with progress cleaning requirements in Section 017300 "Execution.”

Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and
equipment” and not temporary facilities.

Existing Elevator Use: Use of Owner's existing elevators will be permitted, provided elevators
are cleaned and maintained in a condition acceptable to Owner. At Substantial Completion,
restore elevators to condition existing before initial use, including replacing worn cables, guide
shoes, and similar items of limited life.

1. Do not load elevators beyond their rated weight capacity.

2. Provide protective coverings, barriers, devices, signs, or other procedures to protect
elevator car and entrance doors and frame. If, despite such protection, elevators become
damaged, engage elevator Installer to restore damaged work so no evidence remains of
correction work. Return items that cannot be refinished in field to the shop, make
required repairs and refinish entire unit, or provide new units as required.

Existing Stair Usage: Use of Owner's existing stairs will be permitted, provided stairs are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore
stairs to condition existing before initial use.

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs
and to maintain means of egress. If stairs become damaged, restore damaged areas so no
evidence remains of correction work.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and
other improvements at Project site and on adjacent properties, except those indicated to be
removed or altered. Repair damage to existing facilities.

TEMPORARY FACILITIES AND CONTROLS 015000 - 4



Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

3.5

B.

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction as required to comply with environmental regulations and that minimize possible
air, waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Section 011000 "Summary."

Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types
needed to protect against reasonably predictable and controllable fire losses. Comply with
NFPA 241; manage fire-prevention program.

1. Prohibit smoking in construction areas.

2. Supervise welding operations, combustion-type temporary heating units, and similar
sources of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for personnel
at Project site. Review needs with local fire department and establish procedures to be
followed. Instruct personnel in methods and procedures. Post warnings and information.

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning
sign stating that hoses are for fire-protection purposes only and are not to be removed.
Match hose size with outlet size and equip with suitable nozzles.

MOISTURE AND MOLD CONTROL

Contractor's Moisture-Protection Plan: Avoid trapping water in finished work. Document
visible signs of mold that may appear during construction.

Exposed Construction Phase: Before installation of weather barriers, when materials are subject
to wetting and exposure and to airborne mold spores, protect as follows:

Protect porous materials from water damage.

Protect stored and installed material from flowing or standing water.

Keep porous and organic materials from coming into prolonged contact with concrete.
Remove standing water from decks.

Keep deck openings covered or dammed.

akrwdE

Partially Enclosed Construction Phase: After installation of weather barriers but before full
enclosure and conditioning of building, when installed materials are still subject to infiltration
of moisture and ambient mold spores, protect as follows:

1. Do not load or install drywall or other porous materials or components, or items with
high organic content, into partially enclosed building.

Keep interior spaces reasonably clean and protected from water damage.

Discard or replace water-damaged material.

Do not install material that is wet.

Discard, replace, or clean stored or installed material that begins to grow mold.

Perform work in a sequence that allows any wet materials adequate time to dry before
enclosing the material in drywall or other interior finishes.

ok~ wN

Controlled Construction Phase of Construction: After completing and sealing of the building
enclosure but prior to the full operation of permanent HVAC systems, maintain as follows:
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1. Control moisture and humidity inside building by maintaining effective dry-in conditions.
2. Use permanent HVAC system to control humidity.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated
results and to avoid possibility of damage.

Operate Project-identification-sign lighting daily from dusk until 12:00 midnight.

Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.

Termination and Removal: Remove each temporary facility when need for its service has ended,
when it has been replaced by authorized use of a permanent facility, or no later than Substantial
Completion. Complete or, if necessary, restore permanent construction that may have been
delayed because of interference with temporary facility. Repair damaged Work, clean exposed
surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.
Owner reserves right to take possession of Project identification signs.

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in
Section 017700 "Closeout Procedures."

END OF SECTION 015000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes administrative and procedural requirements for selection of products for use in
Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; and comparable products.

B.  Related Requirements:

1. Section 012100 "Allowances" for products selected under an allowance.
2. Section 012300 "Alternates" for products selected under an alternate.
3. Section 012500 "Substitution Procedures™ for requests for substitutions.

13 DEFINITIONS

A.  Products: Items obtained for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,”
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process to have the indicated qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics that equal or
exceed those of specified product.

B.  Basis-of-Design Product Specification: A specification in which a specific manufacturer's
product is named and accompanied by the words "basis-of-design product,” including make or
model number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and other
characteristics for purposes of evaluating comparable products of additional manufacturers
named in the specification.
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14

15

16

A

ACTION SUBMITTALS

Comparable Product Requests: Submit request for consideration of each comparable product.
Identify product or fabrication or installation method to be replaced. Include Specification
Section number and title and Drawing numbers and titles.

1. Include data to indicate compliance with the requirements specified in "Comparable
Products" Article.

2. Engineer's Action: If necessary, Engineer will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Engineer will notify Contractor of approval or rejection of proposed comparable
product request within 14 days of receipt of request, or 7 days of receipt of additional
information or documentation, whichever is later.

a. Form of Approval: As specified in Section 013300 "Submittal Procedures."
b. Use product specified if Engineer does not issue a decision on use of a comparable
product request within time allocated.

Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300
"Submittal Procedures.” Show compliance with requirements.

QUALITY ASSURANCE

Comepatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, select product compatible with products previously selected, even if
previously selected products were also options.

1. Each contractor is responsible for providing products and construction methods
compatible with products and construction methods of other contractors.

2. If a dispute arises between contractors over concurrently selectable but incompatible
products, Engineer will determine which products shall be used.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written
instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.
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1.7

C.

A

B.

C.

4. Inspect products on delivery to determine compliance with the Contract Documents and
to determine that products are undamaged and properly protected.

Storage:

=

Store products to allow for inspection and measurement of quantity or counting of units.

Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.

5. Comply with product manufacturer's written instructions for temperature, humidity,

ventilation, and weather-protection requirements for storage.

Protect stored products from damage and liquids from freezing.

7. Provide a secure location and enclosure at Project site for storage of materials and

equipment by Owner's construction forces. Coordinate location with Owner.

n

o

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.,

2. Special Warranty: Written warranty required by the Contract Documents to provide
specific rights for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a
written document using indicated form properly executed.

3. See other Sections for specific content requirements and particular requirements for
submitting special warranties.

Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."

PART 2 - PRODUCTS

21

A

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract Documents, are
undamaged and, unless otherwise indicated, are new at time of installation.
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1.

2.

o ks

Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

Where products are accompanied by the term "as selected," Engineer will make selection.
Descriptive, performance, and reference standard requirements in the Specifications
establish salient characteristics of products.

Or Equal: For products specified by name and accompanied by the term "or equal,” or "or
approved equal,” or "or approved,” comply with requirements in "Comparable Products"
Article to obtain approval for use of an unnamed product.

B. Product Selection Procedures:

1.

Product: Where Specifications name a single manufacturer and product, provide the
named product that complies with requirements. Comparable products or substitutions for
Contractor's convenience will not be considered.

Manufacturer/Source: Where Specifications name a single manufacturer or source,
provide a product by the named manufacturer or source that complies with requirements.
Comparable products or substitutions for Contractor's convenience will not be
considered.

Products:

a. Restricted List: Where Specifications include a list of names of both manufacturers
and products, provide one of the products listed that complies with requirements.
Comparable products or substitutions for Contractor's convenience will not be
considered

b. Nonrestricted List: Where Specifications include a list of names of both available
manufacturers and products, provide one of the products listed, or an unnamed
product, that complies with requirements. Comply with requirements in
"Comparable Products” Article for consideration of an unnamed product.

Manufacturers:

a. Restricted List: Where Specifications include a list of manufacturers' names,
provide a product by one of the manufacturers listed that complies with
requirements. Comparable products or substitutions for Contractor's convenience
will not be considered.

b. Nonrestricted List: Where Specifications include a list of available manufacturers,
provide a product by one of the manufacturers listed, or a product by an unnamed
manufacturer, that complies with requirements. Comply with requirements in
"Comparable Products” Article for consideration of an unnamed manufacturer's
product.

Basis-of-Design Product: Where Specifications name a product, or refer to a product
indicated on Drawings, and include a list of manufacturers, provide the specified or
indicated product or a comparable product by one of the other named manufacturers.
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics
that are based on the product named. Comply with requirements in "Comparable
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2.2

Products" Article for consideration of an unnamed product by one of the other named
manufacturers.

Visual Matching Specification: Where Specifications require "match Engineer's sample”,
provide a product that complies with requirements and matches Engineer's sample. Engineer's
decision will be final on whether a proposed product matches.

1. If no product available within specified category matches and complies with other
specified requirements, comply with requirements in Section 012500 "Substitution
Procedures" for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected by
Engineer from manufacturer's full range" or similar phrase, select a product that complies with
requirements. Engineer will select color, gloss, pattern, density, or texture from manufacturer's
product line that includes both standard and premium items.

COMPARABLE PRODUCTS

Conditions for Consideration: Engineer will consider Contractor's request for comparable
product when the following conditions are satisfied. If the following conditions are not satisfied,
Engineer may return requests without action, except to record noncompliance with these
requirements:

1. Evidence that the proposed product does not require revisions to the Contract Documents,
that it is consistent with the Contract Documents and will produce the indicated results,
and that it is compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the

Specifications. Significant qualities include attributes such as performance, weight, size,

durability, visual effect, and specific features and requirements indicated.

Evidence that proposed product provides specified warranty.

4, List of similar installations for completed projects with project names and addresses and
names and addresses of Architects and owners, if requested.

5. Samples, if requested.

w

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes general administrative and procedural requirements governing execution of the
Work including, but not limited to, the following:

Construction layout.

Field engineering and surveying.
Installation of the Work.

Cutting and patching.

Coordination of Owner-installed products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.

coONoGR~LNE

B.  Related Requirements:

=

Section 011000 "Summary" for limits on use of Project site.

2. Section 017700 "Closeout Procedures™ for submitting final property survey with Project
Record Documents, recording of Owner-accepted deviations from indicated lines and
levels, and final cleaning.

13 DEFINITIONS

A.  Cutting: Removal of in-place construction necessary to permit installation or performance of
other work.

B.  Patching: Fitting and repair work required to restore construction to original conditions after
installation of other work.
14 QUALITY ASSURANCE

A.  Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.

1. Structural Elements: When cutting and patching structural elements, notify Architect of

locations and details of cutting and await directions from Architect before proceeding.
Shore, brace, and support structural elements during cutting and patching. Do not cut and
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B.

C.

patch structural elements in a manner that could change their load-carrying capacity or
increase deflection

2. Operational Elements: Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety.

3. Other Construction Elements: Do not cut and patch other construction elements or
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance or
decreased operational life or safety.

4. Visual Elements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch exposed construction in a manner
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and
replace construction that has been cut and patched in a visually unsatisfactory manner.

Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved
in cutting and patching, including mechanical and electrical trades. Review areas of potential
interference and conflict. Coordinate procedures and resolve potential conflicts before
proceeding.

Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

2.1

A

B.

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials for patching identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed,
will provide a match acceptable to Architect for the visual and functional performance of
in-place materials.

PART 3 - EXECUTION

3.1

A

EXAMINATION

Existing Conditions: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sitework, investigate
and verify the existence and location of underground utilities, mechanical and electrical
systems, and other construction affecting the Work.
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3.2

3.3

1. Before construction, verify the location and invert elevation at points of connection of
sanitary sewer, storm sewer, and water-service piping; underground electrical services,
and other utilities.

2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.

Examination and Acceptance of Conditions: Before proceeding with each component of the
Work, examine substrates, areas, and conditions, with Installer or Applicator present where
indicated, for compliance with requirements for installation tolerances and other conditions
affecting performance. Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.

2. Examine walls, floors, and roofs for suitable conditions where products and systems are
to be installed.

3. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding
with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to local utility and Owner that is necessary to
adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility
appurtenances located in or affected by construction. Coordinate with authorities having
jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents caused by differing field conditions outside the control
of Contractor, submit a request for information to Architect according to requirements in
Section 013100 "Project Management and Coordination."

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are
discovered, notify Architect promptly.

EXECUTION 017300 -3



Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

3.4

3.5

A

INSTALLATION

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Sequence the Work and allow adequate clearances to accommodate movement of construction
items on site and placement in permanent locations.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size
and number to securely anchor each component in place, accurately located and aligned with
other portions of the Work. Where size and type of attachments are not indicated, verify size
and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions
for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to
Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.
CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.
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Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during installation or cutting and patching operations, by methods and with materials so as not
to void existing warranties.

Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free
passage to adjoining areas is unavoidable, coordinate cutting and patching according to
requirements in Section 011000 "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to minimize interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4, Excavating and Backfilling: Comply with requirements in applicable Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be
removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other work. Patch with durable seams that are as invisible as
practicable. Provide materials and comply with installation requirements specified in other
Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will minimize evidence of patching
and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.
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3. Floors and Walls: Where walls or partitions that are removed extend one finished area
into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply primer and
intermediate paint coats appropriate for substrate over the patch, and apply final
paint coat over entire unbroken surface containing the patch. Provide additional
coats until patch blends with adjacent surfaces.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition and ensures thermal and moisture integrity of building enclosure.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold waste materials more than seven days during normal weather or three days if
the temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark
containers appropriately and dispose of legally, according to regulations.

a. Use containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors
are working concurrently.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.
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F.

3.7

3.8

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials
down sewers or into waterways.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the construction,
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious
exposure during the construction period.

STARTING AND ADJUSTING

Coordinate startup and adjusting of equipment and operating components with requirements in
Section 019113 "General Commissioning Requirements."

Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

Adjust equipment for proper operation. Adjust operating components for proper operation
without binding.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: Comply with qualification requirements in Section 014000
"Quality Requirements."
PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

A.

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

arwdE

Related Requirements:

=

Section 017300 "Execution™ for progress cleaning of Project site.

2. Section 017823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

3. Section 017839 "Project Record Documents” for submitting record Drawings, record
Specifications, and record Product Data.

4. Section 017900 "Demonstration and Training” for requirements for instructing Owner's
personnel.

ACTION SUBMITTALS

Product Data: For cleaning agents.

Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

Certified List of Incomplete Items: Final submittal at Final Completion.

CLOSEOUT SUBMITTALS
Certificates of Release: From authorities having jurisdiction.
Certificate of Insurance: For continuing coverage.

Field Report: For pest control inspection.
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15 MAINTENANCE MATERIAL SUBMITTALS

A.  Schedule of Maintenance Material Items: For maintenance material submittal items specified in
other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES

A.  Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B.  Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction
permitting Owner unrestricted use of the Work and access to services and utilities.
Include occupancy permits, operating certificates, and similar releases.

2. Submit closeout submittals specified in other Division 01 Sections, including project
record documents, operation and maintenance manuals, final completion construction
photographic documentation, damage or settlement surveys, property surveys, and similar
final record information.

3. Submit closeout submittals specified in individual Sections, including specific warranties,
workmanship bonds, maintenance service agreements, final certifications, and similar
documents.

4, Submit maintenance material submittals specified in individual Sections, including tools,
spare parts, extra materials, and similar items, and deliver to location designated by
Architect. Label with manufacturer's name and model number where applicable.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each item
and name and number of related Specification Section. Obtain Architect's signature
for receipt of submittals.

5. Submit test/adjust/balance records.

6. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

C.  Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days
prior to requesting inspection for determining date of Substantial Completion. List items below
that are incomplete at time of request.

1. Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial Completion.
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5. Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems. Submit demonstration and training video recordings specified in

Section 017900 "Demonstration and Training."

Advise Owner of changeover in heat and other utilities.

7. Participate with Owner in conducting inspection and walkthrough with local emergency
responders.

8. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

9. Complete final cleaning requirements, including touchup painting.

10. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

S

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 012900 "Payment
Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

4, Submit pest-control final inspection report.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the work will be completed and ready for final inspection and tests. On
receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare a final Certificate for Payment after inspection
or will notify Contractor of construction that must be completed or corrected before certificate
will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

CLOSEOUT PROCEDURES 017700 -3



Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

1.8

1.9

A

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction. Use
CSI Form 14.1A.

1. Organize list of spaces in sequential order, starting with exterior areas first and
proceeding from lowest floor to highest floor.

2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:
a. Project name.
b. Date.
C. Name of Architect.
d. Name of Contractor.
e. Page number.

4. Submit list of incomplete items in the following format:

a. MS Excel electronic file. Architect will return annotated file.
b. PDF electronic file. Architect will return annotated file.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where commencement of warranties other than date of Substantial Completion is
indicated, or when delay in submittal of warranties might limit Owner's rights under warranty.

Partial Occupancy: Submit properly executed warranties within 15 days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents of Project

Manual.

1. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty
and bond submittal package into a single indexed electronic PDF file with links enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.

Provide additional copies of each warranty to include in operation and maintenance manuals.
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PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

3.1

A

B.

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

C. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Remove snow and ice to provide safe access to building.

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

g. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

h. Sweep concrete floors broom clean in unoccupied spaces.

i Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

CLOSEOUT PROCEDURES 017700 - 5



Blinn Bryan Mechanical FY25 R&R Projects — Bldgs. A & G
Project Number: 240566-01

3.2

j.

p.
qg.

Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Polish mirrors and glass, taking care not to scratch surfaces.

Remove labels that are not permanent.

Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction or that display contamination with particulate matter on inspection.

1) Clean HVAC system in compliance with NADCA Standard 1992-01.
Provide written report on completion of cleaning.

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Leave Project clean and ready for occupancy.

Construction Waste Disposal: Comply with waste disposal requirements in Section 015000
"Temporary Facilities and Controls.

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair or remove and replace defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified

condition.

END OF SECTION 017700
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SECTION 017823 - OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

11

A.

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

Operation and maintenance documentation directory.
Emergency manuals.

Operation manuals for systems, subsystems, and equipment.
Product maintenance manuals.

Systems and equipment maintenance manuals.
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Related Requirements:

1. Section 013300 "Submittal Procedures™ for submitting copies of submittals for operation
and maintenance manuals.

2. Section 019113 "General Commissioning Requirements" for verification and compilation
of data into operation and maintenance manuals.

DEFINITIONS

System: An organized collection of parts, equipment, or subsystems united by regular
interaction.

Subsystem: A portion of a system with characteristics similar to a system.

CLOSEOUT SUBMITTALS

Manual Content: Operations and maintenance manual content is specified in individual
Specification Sections to be reviewed at the time of Section submittals. Submit reviewed
manual content formatted and organized as required by this Section.

1. Architect will comment on whether content of operations and maintenance submittals are
acceptable.

2. Where applicable, clarify and update reviewed manual content to correspond to revisions
and field conditions.

Format: Submit operations and maintenance manuals in the following format:
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C.

1. PDF electronic file. Assemble each manual into a composite electronically indexed file.
Submit on digital media acceptable to Architect.

a. Name each indexed document file in composite electronic index with applicable
item name. Include a complete electronically linked operation and maintenance
directory.

b. Enable inserted reviewer comments on draft submittals.

Final Manual Submittal: Submit each manual in final form prior to requesting inspection for
Substantial Completion and at least 10 days before commencing demonstration and training.
Architect will return copy with comments.

1. Correct or revise each manual to comply with Architect's comments. Submit copies of
each corrected manual within 5 days of receipt of Architect's comments and prior to
commencing demonstration and training.

PART 2 - PRODUCTS

2.1

A

C.

D.

2.2

A

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY

Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance
data and materials, listing items and their location to facilitate ready access to desired
information.

List of Systems and Subsystems: List systems alphabetically. Include references to operation
and maintenance manuals that contain information about each system.

List of Equipment: List equipment for each system, organized alphabetically by system. For
pieces of equipment not part of system, list alphabetically in separate list.

Tables of Contents: Include a table of contents for each emergency, operation, and maintenance
manual.

Identification: In the documentation directory and in each operation and maintenance manual,
identify each system, subsystem, and piece of equipment with same designation used in the
Contract Documents. If no designation exists, assign a designation according to
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building
Systems."

REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS

Organization: Unless otherwise indicated, organize each manual into a separate section for each
system and subsystem, and a separate section for each piece of equipment not part of a system.
Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.
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2.3

Title Page: Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name and contact information for Contractor.

Name and contact information for Construction Manager.
Name and contact information for Architect.
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Table of Contents: List each product included in manual, identified by product name, indexed to
the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.

Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic
PDF file for each manual type required.

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where
scanning of paper documents is required, configure scanned file for minimum readable
file size.

2. File Names and Bookmarks: Enable bookmarking of individual documents based on file
names. Name document files to correspond to system, subsystem, and equipment names
used in manual directory and table of contents. Group documents for each system and
subsystem into individual composite bookmarked files, then create composite manual, so
that resulting bookmarks reflect the system, subsystem, and equipment names in a readily
navigated file tree. Configure electronic manual to display bookmark panel on opening
file.

OPERATION MANUALS

Content: In addition to requirements in this Section, include operation data required in
individual Specification Sections and the following information:

1. System, subsystem, and equipment descriptions. Use designations for systems and
equipment indicated on Contract Documents.

Performance and design criteria if Contractor has delegated design responsibility.
Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Piped system diagrams.

Precautions against improper use.

0. License requirements including inspection and renewal dates.
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B.

Descriptions: Include the following:

1. Product name and model number. Use designations for products indicated on Contract
Documents.

Manufacturer's name.

Equipment identification with serial number of each component.

Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

©oNoO~wWN

Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine 