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DOCUMENT 000115 - LIST OF DRAWING SHEETS 

1.1 LIST OF DRAWINGS 

A. Drawings: Drawings consist of the Contract Drawings and other drawings listed on the Table of 
Contents page of the separately bound drawing set titled , dated January 30, 2025 , as modified 
by subsequent Addenda and Contract modifications. 

B. List of Drawings: Drawings consist of the following Contract Drawings and other drawings of 
type indicated: 

— Cover Sheet 
G.1.1 General Information 
 
ARCHITECTURAL 
A2.1 Building 5 Roof plan and Details 
A2.2 Building 6 Roof plan and Details 
A3.1 Building 5 Elevations 
A3.2 Building 6 Elevations 
 
 
END OF DOCUMENT 000115 



 

 

 
 

 

 

 
REQUEST FOR PROPOSAL #224 

 
Blinn College District invites qualified firms to submit Competitive Sealed Proposals for:  
 

ROOFING CONTRACTOR SERVICES 
Brenham Campus - Blinn College Park Apartments Roof Replacement Buildings 5 & 6 

  
Proposals will close on: 

February 27, 2025@ 2:00PM C.D.T 
 

Sealed Proposals must be submitted to the following location with the RFP # in the lower left corner of the 
envelope. 
Faxed and e-mailed qualifications will not be accepted. 
 
Mail Proposals to:     Deliver Proposals to: 
Blinn College District Purchasing  Blinn College District Purchasing 
902 College Avenue  Old Main – 806 College Avenue, Room 207 
Brenham, Texas 77833  Brenham, Texas 77833 
 
RFP # 224 
Competitive Sealed Proposals for Roofing Contractor Services – BCPA Roof Replacement Bldgs. 5 & 
6 at Blinn College in Brenham 
 
Vendors are encouraged to register and submit proposals through the Blinn College District E- procurement 
site:  https://blinn.ionwave.net/Login.aspx. 
 
Faxed and e-mailed qualifications will not be accepted. 
 
Proposals that arrive after the closing date and time will be rejected. Time/date stamp clock in the Purchasing 
Department shall be the official time of receipt.  Responses received in the Purchasing Department after 
submission deadline shall be returned unopened and will be considered void and unacceptable.  Mailing of a 
Proposal does not ensure that the RFP will be delivered on time or delivered at all.  The proposer (not the 
college mail system) is solely responsible for ensuring the RFP is received prior to the closing date and time.  
Delivery at any other campus location or any other department is unacceptable. 
 
Blinn College District reserves the right to reject any and/or all RFP’s, to award contracts as may appear 
advantageous to the Blinn College District, and to waive all formalities in offering. 
 

Ross Schroeder – Director of Purchasing



 

 

 
 

Blinn College District, a Junior College District of Washington County, is receiving competitive sealed 
proposals for Roofing Contractor Services for Roof Replacements at Blinn College Park Apartments on Blinn 
Campus in Brenham, Texas. The selection of the General Contractor will be in compliance with the provisions 
of the Texas Educational Code Section 44.031 and consist of the one-step process set forth in Section 2269 of 
the Texas Government Code. 
 

 
1.   Response to Request for Competitive Sealed Proposals 
 
Respondents are required to provide detailed written responses to this RFP no later than February 27, 2025 @ 
2:00PM C.D.T.  Responses must be delivered to the Blinn College District, Purchasing Department, Old Main 
806 College Avenue, Room 207 Brenham, Texas 77833.  Responses may also be submitted through Blinn 
College’s E-procurement site at https://blinn.ionwave.net/Login.aspx. Responses received after this date will 
not be considered or accepted.  
 
Written responses shall address each requirement identified in this RFP. Failure to provide all requested 
information will be considered an incomplete response.  Blinn College District reserves the right to reject any or 
all proposals and to accept any proposal deemed as providing the best value to the Blinn College District.  Blinn 
College District shall rank the respondents in the order that they provide the “best value” for the College based 
on the published selection criteria and on the ranking evaluations. Interviews of General Contractor firms may 
follow at the Owner’s option.  
 
Respondents are required to submit one (1) bound (8 ½” x 11” format) copies and one (1) electronic copy (USB 
flash drive or Disk) of the proposal statement. 
 
Questions regarding the project and this Request for Proposals are to be directed to: 
 

Ross Schroeder 
Blinn College District 
Director of Purchasing 

902 College Ave. 
Brenham, Texas 77833 
Phone:  979-830-4118 

Email:  Ross.Schroeder@Blinn.edu 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

RFP #224 Calendar  
 

Date/Time Action 
February 4, 2025 Advertisement #1 
February 11, 2025 Advertisement #2 
February 17, 2025, 1:30pm Pre-Proposal Meeting:  

Blinn College Park Apartments 
Common Area  
405 S Saeger St. 
Brenham, TX 77833 
CLICK HERE FOR CAMPUS MAP 

February 21, 2025, 1:00 pm Last day and time to submit email inquires 
Submit to: Ross.Schroeder@Blinn.edu  

February 24, 2025 Addenda issued, if any, communicated by e-mail 
February 27, 2025, 2:00 p.m. Deadline for Submission, RFP #224 

Blinn College District Purchasing 
Attn: Mr. Ross Schroeder, Director of Purchasing 
902 College Ave. Brenham, Texas 77833 
 
CLICK HERE FOR CAMPUS MAP 

March 2025 Submit Agenda Item to Administration 
March 2025 Recommendation of selected firm to the Board of 

Trustees for approval 
 
 
2.    Scope of Work 
 

A. The scope of work for the project will include the following, as illustrated, and described within the 
Contract Documents issued by The Arkitex Studio, Inc.:  

Base Bid: This project on the Brenham Campus of Blinn College includes roof replacements that will 
address the following areas: 

a. Blinn College Park Apartment Building 5 

b. Blinn College Park Apartment Building 6 
 
 
Project Schedule: 
The anticipated schedule will allow submittals and procurement to commence with the execution of the 
construction contract and will allow construction to commence on May 12, 2025.  The success of this project 
relies on the completion of all construction by August 1, 2025.   
 
 
 
 
 
 
 
 



 

 

3.    Evaluation Criteria and Selection Process 
 

Proposal Evaluation Criteria and Requirements 
 
 
All proposals will be evaluated based on the criteria listed below by the evaluation committee. The committee 
shall consist of individuals who have knowledge or experience of the subject matter in the RFP; or beneficiaries 
and /or users of the RFP’s subject matter.  
 
 

1. Qualifications, Experience, & Reputation (30 pts.) 
 

A. Provide your company profile including history, company principals, number of employees, 
annual revenues, date the company was established, and any lawsuits/liens within the past five 
years in accordance with the format included in this RFP. 

B. Provide a list of five (5) completed projects within the last five (5) years, which are 
similar/relevant to the project under this RFP in accordance with the format included in this 
RFP. 

 
C. Relevant Client References – Provide three (3) references of completed projects within the last 

five (5) years, which are similar/relevant to the project under this RFP in accordance with the 
format included in this RFP. 

 
2. Proposed Lead Personnel (20 pts.) 

 
A. Provide a list of all your proposed personnel indicating the position they will hold within the 

project and their years of experience as it relates to this project. 
B. Provide an organization chart that depicts all your lead personnel. Include current domicile 

location for each person and employment duration with the firm. 
C. Provide resumes for all your lead personnel. 
D. Indicate where the office providing the services under this RFP is located. 
E. Indicate if any of the lead personnel are in a different office and the location of that office. 
F. List any current projects that your lead personnel are currently participating. 

 
3. Ability to meet Project Completion Timeline (15 pts.) 
 

A. Indicate in a brief paragraph whether your company can meet the project timeline as specified 
under this RFP. 

B. Provide an overview of the approach and methodology that will be followed to accomplish the 
project’s timeline. 

C. Provide a detail schedule of how the project will be accomplished. 
 

4. Completeness and Thoroughness of Qualifications Package  (5 pts.) 
 

A. RFP submittal packet must be clear, concise, and easy to follow. Provide materials in tabs that 
correspond with all requested information on the criteria factors. 

 
5. Proposal Cost:  Provide on Bid form included in the project specifications (30 pts.) 

 
 



 

 

4. TERMS, CONDITIONS AND AGREEMENTS 
 
1.000 ANNULMENTS AND RESERVATIONS: 
 1.001 Blinn College District reserves the right to reject any and all bids and waive any and all 

formalities and conditions.  The College reserves the right to retain all bids received for 30 days 
prior to taking any action and vendors shall not withdraw their bid at any time thereafter.  Blinn 
College shall accept the bid determined by the College to be in its best interest.  It is not the 
intent of any condition or specification in the RFB to prohibit any responsible vendor from 
submitting a bid. 

 
 1.002 This Request for Bid is not construed as a CONTRACT or a COMMITMENT of any kind.  The 

request for bid does not commit Blinn College to pay for any costs incurred in the preparation and 
submission of specifications or for any costs incurred prior to the execution of a final offer. 

 
 1.003 Blinn is not obligated to purchase any item or service, if funds are not allocated by the Grant, 

legislative session, or the Board of Trustees.   
 
2.000 VENDOR'S OBLIGATIONS: 
 2.001 Substitutions will not be allowed after a bid has been submitted for review and will not be delivered 

instead of the item bid, unless the item is of a higher quality than the item specified and approved 
by the Director of Purchasing. 

 
 2.002 Any item that does not perform or meet the specifications or warranty, or as claimed by the vendor, 

will be replaced at no cost to the College. 
 

 2.003 Any specification a vendor may not agree with must be submitted in writing to the Purchasing 
Office four (4) days in advance of the bid closing date. 

 
 2.004 Prompt payment discounts shall be listed on the bid form. 
 
 2.005 In bidding, give complete information in spaces provided; otherwise, your bid offer may not be 

given consideration.  All bid offers must be signed to be considered. 
 

3.000 AWARD DETERMINATION / OBLIGATIONS BY THE COLLEGE: 
 3.001 Blinn College will award this service to the vendor providing the best value as it deems to be in 

the best interest of the college.   
  
 3.002 In determining to whom to award a contract, the district shall consider: 

 A. the price(s) bid. 
 B. the quality of the vendor’s goods or services. 
 C. delivery of services in a timely manner. 
 D. the reputation of the vendor and of the vendor’s goods or warranty services. 
 E. the extent to which the goods or services meet the district’s needs. 
 F. the vendor’s past relationship with the district. 
 G. the total long-term cost to the district to acquire the vendor’s goods or services; and 
 H. any other relevant factor that a private business entity would consider in selecting a   
                        vendor. 

 
 3.003 The College may make such investigations, as it deems necessary, to determine the ability of the 



 

 

vendor to provide satisfactory performance in accordance with the specifications.  The vendor 
shall furnish to the College all such information and data for this purpose as the College may 
request. 

 
4.000 INTERPRETATIONS OF THE SPECIFICATIONS: 
 4.001 Only the interpretation or correction so given by the College, in writing, shall be binding and 

prospective vendors are advised that no other source, outside of the college, is authorized to give 
information concerning, explain or interpret, the bid document.  

 
4.002 Every request for such interpretation or correction must be in writing to the Director of Purchasing. 

All such interpretation and supplemental instructions will be in the form of written addenda to the 
bidding documents prior to the bid opening.  Your questions concerning the bid specifications 
must be submitted in writing.  We will return a written answer to your company. 

 
5.000 DELIVERY: 
 5.001  Delivery of equipment and services must be made by the successful vendor to: 

 
  Blinn College District 
  902 College Avenue 
  Brenham, Texas 77833 
 

5.002 No allowance for loss, breakage, damage, or difficulties shall be made. 
 
6.000 BILLING AND PAYMENT/DISCOUNTING: 
 6.001 All invoices are to be submitted and mailed to: 
 
  Blinn College District 
  902 College Avenue 

Brenham, Texas 77833  
 
 6.002 Unless otherwise stated on the purchase order, payment will be net thirty (30) days after receipt of 

a correct invoice.  If a cash discount is allowed for prompt payment, please indicate on the invoice.  
Partial payments may be paid if partial shipments have been made.  Any penalty for delayed 
payment must be stated on the invoice. 

 
7.000 TAX EXEMPTIONS: 
 7.001 Prices Bid SHALL NOT INCLUDE FEDERAL EXCISE OR STATE SALES AND USE TAXES 

as the COLLEGE is exempt from the payment of these taxes.  Exemption Certificates for the 
Federal Excise Tax and State of Texas Sales Tax will be furnished upon request. 

 
8.000 PRICE QUOTATIONS: 
 8.001 Lump sum price.  The unit price shall include all costs of labor, profit, insurance, FOB freight,         

 etc. to make operational and cover all work outlined in the specifications of this project. 
 
 8.002 Bids must be submitted on the forms provided to insure complete uniformity of wording of all 

bids.  Bids may be rejected if they show any omissions, alterations in wording, conditional clauses, 
or irregularities of any kind. 

 
9.000 RIGHT OF VENDOR SELECTION: 



 

 

 9.001 You are notified that although the College is required to submit purchases of all contracts of 
$50,000 to competitive bidding, it is not required to accept the lowest bid.  In such purchasing the 
lowest bid may be rejected if the College, in the exercise of its best judgment, feels that the bid of 
one other than the low bidder will best serve the interest of the College. 

 
 9.002 Blinn College District reserves the right to accept or reject any or all bids in its entirety and/or 

waive all formalities.  This inquiry implies no obligation on the part of the buyer, nor does the 
buyer’ silence imply any acceptance or rejection of any quotation offer.  

 
10.000 REFERENCES: 
 10.001 Please provide educational references in addition to non-educational references. 
 
 
11.000 CONFLICT OF INTEREST: 
 11.001 No public official shall have interest in this contract, in accordance with Vernon’s Texas Codes              
  Annotated, Local Government Code Title 5, Subtitled C, Chapter 171 and Chapter 176. 
 
12.000 ETHICS: 
 12.001 The vendor shall not accept or propose gifts or anything of value nor enter any business 

arrangement with any employee, official or agent of Blinn. 

12.002 House Bill 1295 

Effective January 1, 2016, Blinn College shall comply with the “Disclosure of Interested Parties” 
requirements mandated by HB 1295, as implemented by the Texas Ethics Commission. Briefly stated, 
contracts for goods or services which require an action vote by Blinn’s governing body may not be 
executed by the college until the awarded vendor presents a signed and notarized form disclosing the 
interested parties to the contract. The awarded vendor will be required to complete the form prior to 
execution of the contract. If the awarded vendor does not comply, the award may be revoked. The filing 
application and information can be accessed at: 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 

 
13.000 STATE LAW REQUIREMENTS: 
 13.001 This agreement will be governed and construed according to the laws of the State of Texas.    
  VENUE   The parties agree that regarding any dispute or litigation that may arise in the execution 

and performance of this contract, that venue for all proceedings, judicial or otherwise shall be in 
“Washington County”, Texas 

 
13.002 All equipment and services furnished under this contract shall comply with applicable laws, 

ordinances, and regulations.  The bidder shall give all notices and comply with all laws, ordinances, 
rules, and regulations, and without such notice to the authorized Owner’s representative, the bidder 
shall bear all costs arising there from. 

 
13.003 On May 30, 1995, Governor, George Bush, signed Senate Bill 1.  It became effective on the day 

he signed it.  The following is a requirement included in this law.  It is mandatory that the College 
must include this in all Bids. Each vendor must respond to this section of the law. 

 
  Section 44.034 TEC.  Notification of Criminal History of Contractor. (This section does not 



 

 

apply to a publicly held corporation). 
  (a) A person or business entity that enters a contract with a school district must give advance notice 

to the district if the person or an owner or operator of the business entity has been convicted of a 
felony. 

  The school district must have advance notice that a person, owner, or operator of the business 
entity has been convicted of a felony.  The notice must include a general description of the conduct 
resulting in the conviction of a felony. 

  (b) A school district may terminate a contract with a person or business entity if the district 
determines that the person or business entity failed to give notice as required by Subsection (a) or 
misrepresented the conduct resulting in the conviction. The district must compensate the person or 
business entity for services performed before the termination of the contract. 

 
 13.004 State of Texas Government Code Chapter 176 – 
  Vendors submitting a response to a Blinn College RFB/RFP are responsible for complying with 

all applicable laws, ordinances and regulations including the provisions of the State of Texas 
Government Code Chapter 176.  As applicable, the person submitting a response to a RFB/RFP 
must complete and submit a Conflict of Interest Questionnaire form CIQ, in a format approved by 
the Texas Ethics Commission.  This form is to be included with your bid.   A copy of the CIQ form 
can be found at the Texas Ethics Commission Web site. 

 
14.000 UNIFORM & COMMERCIAL CODE: 
 14.001 This writing and subsequent interview information given and forward to the College shall be a sole 

and final expression of the agreement between the College and the vendor and is intended also as 
a complete an exclusive statement of the terms of their agreement.  Whenever a term defined by 
the Uniform Commercial Code is used in this agreement, the definition contained in the Code is 
controlling. 

 
 14.002 This agreement shall be governed by the laws of the State of Texas.  By submitting a signed bid, 

the vendor certifies that the company does not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, or national origin, and certifies that the company 
complies with equal employment opportunity regulations. 

 
15.000  ENTIRE AGREEMENT 

15.001 This bid document, the authorized purchase order, and/or a signed contract constitute the entire 
agreement.  No other document will prevail. 

 
16.000 CANCELLATION 
16.001 Blinn College District shall have the right to cancel for default all or any part of the undelivered portion 
of this contract if the Awarded Vendor breaches any of the terms hereof including warranties as bid or if the 
Awarded Vendor becomes insolvent or commits acts of bankruptcy.  Such right of cancellation is in addition to 
and not in lieu of any remedies which Blinn College District may have in law or equity. 
 
Bidding questions should be referred to: 
 
 Ross Schroeder, Director of Purchasing 
 Blinn College District 
 902 College Ave 
 Brenham, TX 77833 
 (979) 830 4118 
 e-mail: ross.schroeder@blinn.edu 



 

 

Felony Conviction Notification 
 

State of Texas Legislative Senate Bill No. 1, Section 44,034, Notification of Criminal History, Subsection (a), 
states a person or business entity that enters into a contract with a College must give advance notice to the 
College if the person or an owner or operator of the business entity has been convicted of a felony. The notice 
must include a general description of the conduct resulting in the conviction of a felony.   
 

(I) (We), the undersigned agent for the firm named below, certify that the information concerning notification of 
felony convictions has been reviewed by me and the following information furnished is true to the best of my 
knowledge. 
 
COMPANY NAME:            

 
AUTHORIZED PRINTED NAME:           
 
Title:            
 
Check the appropriate box and sign the form. 

 
�        My firm is a publicly held corporation, therefore, this reporting requirement is not applicable. 
 
AUTHORIZED SIGNATURE:                                                                          

 
�  My firm is not owned nor operated by anyone who has been convicted of a felony. 

 
AUTHORIZED SIGNATURE:                                                                          
 
�  My firm is owned or operated by the following individual(s) who has/have been convicted of a felony. 
 
Name of Felony:                                                                             

 
Details of Conviction(s)            
 
             
 
             
 
             
 
             
 
 

AUTHORIZED SIGNATURE:                                                                            
 
 
 
 
 
 
 
 



 

 

 
VENDOR CERTIFICATION FORM 

1. Vendor hereby acknowledges that it is unlawful to offer, give, agree to give to any person, or solicit, demand, 
accept, or agree to accept from another person, a bribe, or unlawful gift, benefit, advantage, gratuity, payment, 
or an offer of employment in connection with or arising from this RFP or subsequent contract. 
 

2. Persons submitting a response to this RFP must comply with all applicable laws, ordinances and regulations 
including the provisions of the State of Texas “Local Government Code Chapter 176.  As applicable, the person 
submitting a response to this RFP must complete and submit a Conflict of Interest Questionnaire form CIQ, in 
a format approved by the Texas Ethics Commission.  A copy of the form can be found below or at the Texas 
Ethics Commission web site http://www.ethics.state.tx.us/forms/CIQ.pdf 
 

3. Texas Resident Information: Chapter 2252, Subchapter A, of the Texas Government Code, establishes certain 
requirement applicable to proposers who are not Texas Residents.  Under the Statute, a “Resident” vendor is 
one whose principal place of business is in Texas, including one whose ultimate parent company or majority 
owner has its principal place of business in Texas or employs at least 500 persons in the State of Texas: 

 
Location of Principal Place of Business (City / State) and or Number of employees based in Texas: 
Address             
 
Or Number of Employees that reside in Texas:     
 

4. Debarment Certification: Vendor certifies neither the owner or principal owner has been debarred, suspended, 
or otherwise made ineligible for participation in Federal Assistance programs under Executive Order 12549 
“Debarment and Suspension” as described in the Federal Register and Rules and Regulations: 
 
   No, Vendor is not currently debarred, suspended or otherwise ineligible. 
   Yes, Vendor is currently debarred, suspended or otherwise ineligible. 

 
5. In accordance with Chapter 2270 of the Texas Government Code, by accepting this contract, you verify that 

your firm does not Boycott Israel, and agree that during the term of this agreement will not Boycott Israel as 
that term is defined in the Texas Government Code, Section 808.001 as amended. 
 

6. Texas Government Code, Subchapter F, Prohibition on Contracts with Certain Companies, Section 2252.152, 
Vendor certifies they do not do business with companies engaged in business with Iran, Sudan, or Foreign 
Terrorist Organization that is identified on a list prepared and maintained under Section 806.051, 807.051, or 
2252.153. 
 

VENDOR CERTIFICATION.  The undersigned, on behalf of Vendor, certifies that this proposal is made without 
previous understanding, agreement or connection with any person, firm, or corporation submitting a proposal on the 
same project, and is in all respects fair and without collusion, fraud, or unlawful acts. 
 
It is further certified that the person whose signature appears below is legally empowered to bind the Company in 
whose name the proposal is entered. 
 
Submitted this    day of    , 2025 by and for the Company identified as follows: 
 
Signature:           
 
Printed Name:        ______ 



 

 



 

 

 
 
 
 

 

CERTIFICATE  OF INTERESTED PARTIES FORM 1295 

 
Complete Nos. 1 - 4 and 6 if there are  interested parties. Complete 
Nos. 1, 2, 3, 5, and 6 if there are no interested parties. 

OFFICE USE ONLY 

1 Name of business entity filing form, and the city, state and country of the business 
entity's place of business. 

2 Name of governmental entity or state agency that is a party to the contract for 
which the form is being filed. 

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, 
and provide a description of the services, goods, or other property to be provided under the contract. 

4 

Name of Interested Party 

 
City, State, Country 
(place of business) 

Nature of Interest (check applicable) 

Controlling Intermediary 

    

    

    

    

    

    

    

6 UNSWORN DECLARTION 

My name is  , and my date of  birth is  . 

 
My address is   ,   ,   ,   ,   . 

(street)  (city)  (state)  (zip code)  (country) 

I declare under penalty of perjury that the foregoing is true and correct. 

 
Executed in County, State of , on the day of  , 20  . 

(month) (year) 
 

 
 

Signature of authorized agent of contracting business entity (Declarat) 
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DOCUMENT 002113 - INSTRUCTIONS TO BIDDERS 

1.1 INSTRUCTIONS TO BIDDERS 

A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and 
Contracting Requirements by reference. 

1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual. 

END OF DOCUMENT 002113 
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DOCUMENT 002213 - SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

1.1 INSTRUCTIONS TO BIDDERS 

A. Instructions to Bidders for Project consist of the following: 

1. AIA Document A701, "Instructions to Bidders ," a copy of which is bound in this Project 
Manual. 

2. The following Supplementary Instructions to Bidders that modify and add to the 
requirements of the Instructions to Bidders. 

1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL 

A. The following supplements modify AIA Document A701, "Instructions to Bidders." Where a 
portion of the Instructions to Bidders is modified or deleted by these Supplementary Instructions 
to Bidders, unaltered portions of the Instructions to Bidders shall remain in effect. 

1.3 ARTICLE 2 - BIDDER'S REPRESENTATIONS 

A. Add Section 2.1.3.1: 

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory 
requirements of authorities having jurisdiction and has properly included in the submitted 
bid the cost of such fees, permits, and requirements not otherwise indicated as provided 
by Owner. 

B. Add Section 2.1.5: 

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations 
of City of Bryan, Texas and meets qualifications indicated in the Procurement and 
Contracting Documents. 

C. Add Section 2.1.6: 

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by 
installers whose qualifications meet those indicated in the Procurement and Contracting 
Documents. 

1.4 ARTICLE 3 - BIDDING DOCUMENTS 

A. 3.4 - Addenda: 

1. Delete Section 3.4.3 and replace with the following: 
a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids. 

2. Add Section 3.4.4.1: 
a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of 

3.4.4 Addenda as follows: 
1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as 

submitted, reflects modifications to the Procurement and Contracting 
Documents included in an unacknowledged Addendum. 
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2) 3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in 
an unacknowledged Addendum do not, in the opinion of Owner, affect the 
Contract Sum or Contract Time. 

1.5 ARTICLE 4 - BIDDING PROCEDURES 

A. 4.1 - Preparation of Bids: 

1. Add Section 4.1.1.1: 
a. 4.1.1.1 - Printable electronic Bid Forms and related documents are available from 

.Owner. 
2. Add Section 4.1.8: 

a. 4.1.8 - The Bid shall include unit prices when called for by the Procurement and 
Contracting Documents. Owner may elect to consider unit prices in the 
determination of award. Unit prices will be incorporated into the Contract. 

3. Add Section 4.1.9: 
a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the form 

requested, failure to bid requested alternates or unit prices, failure to complete 
entries in all blanks in the Bid Form, or inclusion by the Bidder of any alternates, 
conditions, limitations or provisions not called for. 

4. Add Section 4.1.10: 
a. 4.1.10 - Bids shall include sales and use taxes.  

B. 4.3 - Submission of Bids: 

1. Add Section 4.3.1.2: 
a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project 

jurisdiction on the face of the sealed bid envelope. 

C. 4.4 - Modification or Withdrawal of Bids: 

1. Add the following sections to 4.4.2: 
a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by 

persons authorized to act on behalf of the Bidder. Authorized persons are those so 
identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's 
charter or similar legally binding document acceptable to Owner, or by a power of 
attorney, signed and dated, describing the scope and limitations of the power of 
attorney. Make such documentation available to Owner at the time of seeking 
modifications or withdrawal of the Bid. 

b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid 
envelope by authorized persons when such modifications comply with the 
following: the modification is indicated by a percent or stated amount to be added 
to or deducted from the Bid; the amount of the Bid itself is not made known by the 
modification; a signature of the authorized person, along with the time and date of 
the modification, accompanies the modification. Completion of an unsealed bid 
form, awaiting final figures from the Bidder, does not require power of attorney due 
to the evidenced authorization of the Bidder implied by the circumstance of the 
completion and delivery of the Bid. 

D. 4.5 - Break-Out Pricing Bid Supplement: 

1. Add Section 4.5: 
a. 4.5 - Provide detailed cost breakdowns no later than two business days following 

Architect's request. 

E. 4.6 - Subcontractors, Suppliers, and Manufacturers List Bid Supplement: 
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1. Add Section 4.6: 
a. 4.6 - Provide list of major subcontractors, suppliers, and manufacturers furnishing 

or installing products no later than two business days following Architect's request. 
Include those subcontractors, suppliers, and manufacturers providing work totaling 
three percent or more of the Bid amount. Do not change subcontractors, suppliers, 
and manufacturers from those submitted without approval of Architect. 

1.6 ARTICLE 5 - CONSIDERATION OF BIDS 

A. 5.2 - Rejection of Bids: 

1. Add Section 5.2.1: 
a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Architect's 

evaluation of qualification information submitted following opening of bids. Owner's 
evaluation of the Bidder's qualifications will include: status of licensure and record 
of compliance with licensing requirements, record of quality of completed work, 
record of Project completion and ability to complete, record of financial 
management including financial resources available to complete Project and 
record of timely payment of obligations, record of Project site management 
including compliance with requirements of authorities having jurisdiction, record of 
and number of current claims and disputes and the status of their resolution, and 
qualifications of the Bidder's proposed Project staff and proposed subcontractors. 

1.7 ARTICLE 6 - POSTBID INFORMATION 

A. 6.3 - Submittals: 

1. Add Section 6.3.1.4: 
a. 6.3.1.4 - Submit information requested in Sections 6.3.1.1, 6.3.1.2, and 6.3.1.3 no 

later than two business days following Architect's request. 

1.8 ARTICLE 7 - PERFORMANCE BOND AND PAYMENT BOND 

A. 7.1 - Bond Requirements: 

1. Add Section 7.1.1.1: 
a. 7.1.1.1 - Both a Performance Bond and a Payment Bond will be required, each in 

an amount equal to 100 percent of the Contract Sum. 

B. 7.2 - Time of Delivery and Form of Bonds: 

1. Delete the first sentence of Section 7.2.1 and insert the following: 
a. The Bidder shall deliver the required bonds to Owner no later than 10 days after 

the date of Notice of Intent to Award and no later than the date of execution of the 
Contract, whichever occurs first. Owner may deem the failure of the Bidder to 
deliver required bonds within the period of time allowed a default. 

2. Delete Section 7.2.3 and insert the following: 
a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of the 

Contract. 
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1.9 ARTICLE 9 - EXECUTION OF THE CONTRACT 

A. Add Article 9: 

1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within 3 days after the 
prescribed Form of Agreement is presented to the Awardee for signature, the Awardee 
shall execute and deliver the Agreement to Owner through , in such number of 
counterparts as Owner may require. 

2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract 
and to supply the required bonds when the Agreement is presented for signature within 
the period of time allowed. 

3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the 
executed Agreement, the date of commencement of the Work shall be the date of the 
executed Agreement. 

4. 9.1.4 - In the event of a default, Owner may declare the amount of the Bid security 
forfeited and elect to either award the Contract to the next responsible bidder or re-
advertise for bids. 

END OF DOCUMENT 002213 
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DOCUMENT 002513 – PRE-PROPOSAL MEETINGS 

1.1 PRE-PROPOSAL MEETING 

A.  Owner will conduct a Prebid meeting as indicated below: 

1. Meeting Date: February 17, 2025 
2. Meeting Time: 1:30pm. 
3. Location:  Blinn College Park Apartments 

     Commons Area 
 405 S Saeger St. 
 Brenham, TX 77833 

B. Attendance: 

1. Prime Bidders: Attendance at Prebid meeting is recommended. 
2. Subcontractors: Attendance at Prebid meeting is recommended. 

C. Bidder Questions: Submit written questions to be addressed at Prebid meeting minimum of two 
business days prior to meeting. 

D. Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation 
and submittal of bids, including the following: 

1. Procurement and Contracting Requirements: 
a. Advertisement for Bids. 
b. Instructions to Bidders. 
c. Bidder Qualifications. 
d. Bonding. 
e. Insurance. 
f. Bid Security. 
g. Bid Form and Attachments. 
h. Bid Submittal Requirements. 
i. Bid Submittal Checklist. 
j. Notice of Award. 

2. Communication during Bidding Period: 
a. Obtaining documents. 
b. Bidder's Requests for Information. 
c. Bidder's Substitution Request/Prior Approval Request. 
d. Addenda. 

3. Contracting Requirements: 
a. Agreement. 
b. The General Conditions. 
c. The Supplementary Conditions. 
d. Other Owner requirements. 

4. Construction Documents: 
a. Scopes of Work. 
b. Temporary Facilities. 
c. Use of Site. 
d. Work Restrictions. 
e. Alternates, Allowances, and Unit Prices. 
f. Substitutions following award. 

5. Separate Contracts: 
a. Work by Owner. 
b. Work of Other Contracts. 
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6. Schedule: 
a. Project Schedule. 
b. Contract Time. 
c. Liquidated Damages. 
d. Other Bidder Questions. 

7. Post-Meeting Addendum. 

E. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to 
attendees. Minutes of meeting are issued as Available Information and do not constitute a 
modification to the Procurement and Contracting Documents. Modifications to the Procurement 
and Contracting Documents are issued by written Addendum only. 

1. Sign-in Sheet: Minutes will include list of meeting attendees. 
2. List of Planholders: Minutes will include list of planholders. 

END OF DOCUMENT 002513 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

PROCUREMENT 
SUBSTITUTION PROCEDURES 

 002600 - 1 
 

DOCUMENT 002600 - PROCUREMENT SUBSTITUTION PROCEDURES 

1.1 DEFINITIONS 

A. Procurement Substitution Requests: Requests for changes in products, materials, equipment, 
and methods of construction from those indicated in the Procurement and Contracting 
Documents, submitted prior to receipt of bids. 

B. Substitution Requests: Requests for changes in products, materials, equipment, and methods of 
construction from those indicated in the Contract Documents, submitted following Contract 
award. See Section 012500 "Substitution Procedures" for conditions under which Substitution 
requests will be considered following Contract award. 

1.2 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.3 PROCUREMENT SUBSTITUTIONS 

A. Procurement Substitutions, General: By submitting a bid, the Bidder represents that its bid is 
based on materials and equipment described in the Procurement and Contracting Documents, 
including Addenda. Bidders are encouraged to request approval of qualifying substitute 
materials and equipment when the Specifications Sections list materials and equipment by 
product or manufacturer name. 

B. Procurement Substitution Requests will be received and considered by Owner when the 
following conditions are satisfied, as determined by Architect; otherwise requests will be 
returned without action: 

1. Extensive revisions to the Contract Documents are not required. 
2. Proposed changes are in keeping with the general intent of the Contract Documents, 

including the level of quality of the Work represented by the requirements therein. 
3. The request is fully documented and properly submitted. 

1.4 SUBMITTALS 

A. Procurement Substitution Request: Submit to Owner . Procurement Substitution Request must 
be made in writing  by prime contract Bidder only in compliance with the following requirements: 

1. Requests for substitution of materials and equipment will be considered if received no 
later than 5 days prior to date of bid opening. 

2. Submittal Format: Submit three copies of each written Procurement Substitution Request, 
using CSI Substitution Request Form 1.5C. 

3. Submittal Format:  
a. Identify the product or the fabrication or installation method to be replaced in each 

request. Include related Specifications Sections and drawing numbers. 
b. Provide complete documentation on both the product specified and the proposed 

substitute, including the following information as appropriate: 
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1) Point-by-point comparison of specified and proposed substitute product 
data, fabrication drawings, and installation procedures. 

2) Copies of current, independent third-party test data of salient product or 
system characteristics. 

3) Samples where applicable or when requested by Architect. 
4) Detailed comparison of significant qualities of the proposed substitute with 

those of the Work specified. Significant qualities may include attributes such 
as performance, weight, size, durability, visual effect, sustainable design 
characteristics, warranties, and specific features and requirements 
indicated. Indicate deviations, if any, from the Work specified. 

5) Material test reports from a qualified testing agency indicating and 
interpreting test results for compliance with requirements indicated. 

6) Research reports, where applicable, evidencing compliance with building 
code in effect for Project, from ICC-ES . 

7) Coordination information, including a list of changes or modifications needed 
to other parts of the Work and to construction performed by Owner and 
separate contractors, which will become necessary to accommodate the 
proposed substitute. 

c. Provide certification by manufacturer that the substitute proposed is equal to or 
superior to that required by the Procurement and Contracting Documents, and that 
its in-place performance will be equal to or superior to the product or equipment 
specified in the application indicated. 

d. Bidder, in submitting the Procurement Substitution Request, waives the right to 
additional payment or an extension of Contract Time because of the failure of the 
substitute to perform as represented in the Procurement Substitution Request. 

B. Architect's Action: 

1. Architect may request additional information or documentation necessary for evaluation 
of the Procurement Substitution Request. Architect will notify all bidders of acceptance of 
the proposed substitute by means of an Addendum to the Procurement and Contracting 
Documents. 

C. Architect's approval of a substitute during bidding does not relieve Contractor of the 
responsibility to submit required shop drawings and to comply with all other requirements of the 
Contract Documents. 

END OF DOCUMENT 002600 
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DOCUMENT 003113 - PRELIMINARY SCHEDULES 

1.1 PROJECT SCHEDULE 

A. This Document with its referenced attachments is part of the Procurement and Contracting 
Requirements for Project. They provide Owner's information for Bidders' convenience and are 
intended to supplement rather than serve in lieu of Bidders' own investigations. They are made 
available for Bidders' convenience and information, but do not affect Contract Time 
requirements. This Document and its attachments are not part of the Contract Documents. 

B. Available Project information includes the following: 

1. Project Schedule. 

C. Project schedule including design and construction milestones is available as follows:  

1. February 4, 2025: First Advertisement to interested parties 
2. February 11, 2025: Second Advertisement to interested parties 
3. February 17, 2025: Pre-Bid Meeting 
4. February 21, 2025: Last day to submit questions 
5. February 24, 2025: Last day to issue addenda 
6. February 27, 2025: Deadline for Submission 
7. March 2025: Submit Agenda item to Administration 
8. March 2025: Blinn College District Board of Trustee Meeting to Approve Award 
9. May 12, 2025: Commence Construction 
10. August 01, 2025: Substantial Completion 
 

D. Related Requirements: 

1.  Document 004113 "Bid Form - Stipulated Sum (Single-Prime Contract)" for Contract 
Time. 

2. Section 011000  "Summary" for phased construction requirements. 
3. Section 013200 "Construction Progress Documentation" for Contractor's construction 

schedule requirements. 

END OF DOCUMENT 003113 
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DOCUMENT 003143 - PERMIT APPLICATION 

1.1 PERMIT APPLICATION INFORMATION 

A. This Document with its referenced attachments is part of the Procurement and Contracting 
Requirements for Project. They provide Owner's information for Bidders' convenience and are 
intended to supplement rather than serve in lieu of the Bidders' own investigations. This 
Document and its attachments are not part of the Contract Documents. 

B. Permit Application: Complete building permit application and file with authorities having 
jurisdiction within five days of the date of execution of the Contract. 

END OF DOCUMENT 003143 
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DOCUMENT 004113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Project Name: Blinn College Park Apartments Phase 2 Roof Replacement 

C. Project Location: 406 S Saegar Street, Brenham, Texas. 77833 

D. Owner: Blinn College. 

E. Architect: The Arkitex Studio Inc. 

F. Owner reserves the right to accept any, all, or no bid items, in whatever manner best serves the 
needs of Blinn College. 

1.2 CERTIFICATIONS AND BID ITEMS 

A. BID ITEM 1, APARTMENT BUILDING 5: Single-Prime (All Trades) Contract: The undersigned 
Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions 
of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by The 
Arkitex Studio Inc., having visited the site, and being familiar with all conditions and requirements 
of the Work, hereby agrees to furnish all material, labor, equipment and services, including all 
scheduled allowances, necessary to complete the construction of the above-named project, 
according to the requirements of the Procurement and Contracting Documents, for the stipulated 
sum of: 

1. ________________________________________________ Dollars ($______________). 

2. The above bid amount shall include the sum of Ten Thousand Dollars and Zero Cents 
($10,000.00) for use as the Owner's contingency. 

3. Lead time for materials for Building 5:       calendar days 

4. Construction Schedule in calendar days to complete Building 5 from start of 5/12/2025:  
      calendar days 

B. BID ITEM 2, APARTMENT BUILDING 6: Single-Prime (All Trades) Contract: The undersigned 
Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions 
of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by The 
Arkitex Studio Inc., having visited the site, and being familiar with all conditions and requirements 
of the Work, hereby agrees to furnish all material, labor, equipment and services, including all 
scheduled allowances, necessary to complete the construction of the above-named project, 
according to the requirements of the Procurement and Contracting Documents, for the stipulated 
sum of: 

1. ________________________________________________ Dollars ($______________). 

2. The above bid amount shall include the sum of Ten Thousand Dollars and Zero Cents 
($10,000.00) for use as the Owner's contingency. 

3. Lead time for materials for Building 6:       calendar days 

4. Construction Schedule in calendar days to complete Building 6 from start of 5/12/2025:  
      calendar days 
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1.3 COMBINED BID ITEM OPTIONS 

A. COMBINED COST FOR APARTMENT BUILDINGS 5 & 6:  

Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully examined the 
Procurement and Contracting Requirements, Conditions of the Contract, Drawings, 
Specifications, and all subsequent Addenda, as prepared by The Arkitex Studio Inc., having 
visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees 
to furnish all material, labor, equipment and services, including all scheduled allowances, 
necessary to complete the construction of the above-named project, according to the 
requirements of the Procurement and Contracting Documents, for the stipulated sum of: 

1. ________________________________________________ Dollars ($______________). 

2. The above bid amount shall include the sum of Twenty Thousand Dollars and Zero Cents 
($20,000.00) for use as the Owner's contingency. 

3. Lead time for materials for 2 Apartment Buildings:       calendar days 

4. Construction Schedule in calendar days to complete 2 Apartment Buildings from start of 
5/12/2025:        calendar days 

1.4 ALTERNATE BID ITEMS 

A. No alternate. 

1.5 UNIT PRICES 

A. UNIT PRICE 1 - The amount per square foot of new roof sheathing, fully installed and as 
described in the Drawings and Specifications, as needed to replace existing damaged material. 

1. ________________________________________________ Dollars ($_____________). 

B. UNIT PRICE 2 - The amount per linear foot of 2x material, fully installed and as described in the 
Drawings and Specifications, as needed to replace existing damaged rafter tails. 

1. ________________________________________________ Dollars ($_____________). 

C. UNIT PRICE 3 - The amount per linear foot of 2x fascia board, fully installed and as described in 
the Drawings and Specifications, as needed to replace existing damaged fascia board. 

1. ________________________________________________ Dollars ($_____________). 
 

1.6 BID GUARANTEE 

A. The undersigned Bidder agrees to execute a contract for this Work in the above amount and to 
furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 days 
after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's 
check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in 
the following amount constituting five percent (5%) of the total amount of bid items above: 

1. ________________________________________________ Dollars ($______________). 

B. In the event Owner does not offer Notice of Award within the time limits stated above, Owner will 
return to the undersigned the cash, cashier's check, certified check, U.S. money order, or bid 
bond. 
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1.7 SUBCONTRACTORS AND SUPPLIERS 

A. The following companies shall execute subcontracts for the portions of the Work indicated: 

1. Roofing systems: ______________________________________________________. 
2. Roof drainage systems (gutters/downspouts): 

____________________________________________________________________. 

1.8 EXTRA WORK FEES 

A. The undersigned agrees that for additional work added to the Contract and for extra costs 
resulting from changes in the work, the allowance for overhead and profit combined shall be in 
accordance with the following schedule, but in no case shall it exceed a maximum of 15 percent, 
(Overhead shall include payroll taxes and supervision): 

1. For the Contractor, for any work provided by his own forces: 10% of the cost. for the 
Contractor, for work produced by his subcontractors: 5% of the amount due the 
subcontractor. 

2. The General Contractor shall not be allowed to charge the Owner for "extended overhead" 
charges relating to change orders or weather delays. 

1.9 TIME OF COMPLETION 

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract 
Documents within 10 days of the execution of the contract and shall fully complete the Work by 
8/1/2025.  

1.10 LIQUIDATED DAMAGES 

A. The undersigned Bidder agrees to pay Liquidated Damages in the amount of Five Hundred 
Dollars and Zero Cents ($500.00) per calendar day for failure to complete the work within the 
contracted time in accordance with the Supplementary Conditions as established in the Contract. 
The Contractor is responsible for any interim life safety measures required to meet code 
requirements or as required by the local fire marshal or AHJ for building occupancy until the 
completion of the project. 

1.11 ACKNOWLEDGEMENT OF ADDENDA 

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the 
preparation of this Bid: 

1. Addendum No. 1, dated ____________________. 
2. Addendum No. 2, dated ____________________. 
3. Addendum No. 3, dated ____________________. 
4. Addendum No. 4, dated ____________________. 

1.12 CONTRACTOR'S LICENSE 

A. The undersigned further states that it is a duly licensed contractor, for the type of work proposed, 
and that all fees, permits, etc., pursuant to submitting this proposal have been paid in full. 

1.13 SUBMISSION OF BID 

A. Respectfully submitted this ____ day of ____________, 2025. 
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B. Submitted By:_______________________________________(Name of bidding firm or 
corporation). 

C. Authorized Signature:___________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:__________________________________(Owner/Partner/President/Vice President). 

F. Witnessed By:___________________________________________(Handwritten signature). 

G. Attest:_______________________________________________(Handwritten signature). 

H. By:___________________________________________________(Type or print name). 

I. Title:________________________________(Corporate Secretary or Assistant Secretary). 

J. Street Address:___________________________________________________________. 

K. Phone: _________________________________________________________________. 

L. License No.:____________________________________________________________. 

M. Federal ID No.:____________________________________(Affix Corporate Seal Here). 

END OF DOCUMENT 004113 
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DOCUMENT 004313 - BID SECURITY FORMS 

1.1 BID FORM SUPPLEMENT 

A. A completed bid bond form is required to be attached to the Bid Form. 

1.2 BID BOND FORM 

A. AIA Document A310-2010 "Bid Bond" is the recommended form for a bid bond. A bid bond 
acceptable to Owner, or other bid security as described in the Instructions to Bidders, is 
required to be attached to the Bid Form as a supplement. 

B. Copies of AIA standard forms may be obtained from The American Institute of Architects; 
https://www.aiacontracts.org/; email: docspurchases@aia.org; (800) 942-7732. 

END OF DOCUMENT 004313 

https://www.aiacontracts.org/
file:///C:/Users/craigjacobsen/start/docspurchases@aia.org
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DOCUMENT 004373 - PROPOSED SCHEDULE OF VALUES FORM 

1.1 BID FORM SUPPLEMENT 

A. A completed Proposed Schedule of Values form is required to be attached to the Bid Form. 

1.2 PROPOSED SCHEDULE OF VALUES FORM 

A. Proposed Schedule of Values Form: Provide a breakdown of the bid amount, including 
alternates, in enough detail to facilitate continued evaluation of bid. Coordinate with the Project 
Manual table of contents. Provide multiple line items for principal material and subcontract 
amounts in excess of five percent of the Contract Sum. 

B. Arrange schedule of values using AIA Document G703-1992 . 

1. Copies of AIA standard forms may be obtained from the American Institute of Architects; 
https://www.aiacontracts.org/ library; (800) 942-7732. 

END OF DOCUMENT 004373 
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DOCUMENT 004393 - BID SUBMITTAL CHECKLIST 

1.1 BID INFORMATION 

A. Bidder: ___________________________________________________________. 

B. Project Name: Blinn College Park Apartments Phase 2 Roof Replacement. 

C. Project Location: Brenham, Texas. 

D. Owner: Blinn College. 

E. Architect: The Arkitex Studio Inc. 

1.2 BIDDER'S CHECKLIST 

A. In an effort to assist the Bidder in properly completing all documentation required, the following 
checklist is provided for the Bidder's convenience. The Bidder is solely responsible for verifying 
compliance with bid submittal requirements. 

B. Attach this completed checklist to the outside of the Submittal envelope. 

1. Used the Bid Form provided in the Project Manual. 
2. Prepared the Bid Form as required by the Instructions to Bidders. 
3. Indicated on the Bid Form the Addenda received. 
4. Attached to the Bid Form: Proposed Schedule of Values Form. 
5. Attached to the Bid Form: Bid Bond OR a certified check for the amount required. 
6. Bid envelope shows name and address of the Bidder. 
7. Bid envelope shows the Bidder's Contractor's License Number, if applicable. 
8. Bid envelope shows name of Project being bid. 
9. Bid envelope shows time and day of Bid Opening. 
10. Verified that the Bidder can provide executed Performance Bond and Labor and Material 

Bond. 
11. Verified that the Bidder can provide Certificates of Insurance in the amounts indicated. 

END OF DOCUMENT 004393 
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SECTION 006000 - PROJECT FORMS 

1.1 FORM OF AGREEMENT AND GENERAL CONDITIONS 

A. The following form of Owner/Contractor Agreement and form of the General Conditions shall be 
used for Project: 

1. AIA Document A101-2017 "Standard Form of Agreement between Owner and Contractor 
Where the Basis of Payment is a Stipulated Sum." 
a. The General Conditions for Project are AIA Document A201-2017 "General 

Conditions of the Contract for Construction." 
2. The General Conditions are included in the Project Manual. 
3. The Supplementary Conditions for Project are separately prepared and included in the 

Project Manual. 

1.2 ADMINISTRATIVE FORMS 

A. Administrative Forms: Additional administrative forms are specified in Division 01 General 
Requirements. 

B. Copies of AIA standard forms may be obtained from the American Institute of Architects; 
www.aiacontractdocsaiacontracts.org; (800) 942-7732. 

C. Preconstruction Forms: 

1. Form of Performance Bond and Labor and Material Bond: AIA Document A312-2010 
"Performance Bond and Payment Bond." 

2. Form of Certificate of Insurance: AIA Document G715-2017 "Supplemental Attachment 
for ACORD Certificate of Insurance 25-S." 

D. Information and Modification Forms: 

1. Form for Requests for Information (RFIs): AIA Document G716-2004 "Request for 
Information (RFI)." 

2. Form of Request for Proposal: AIA Document G709-2018 "Proposal Request." 
3. Change Order Form: AIA Document G701-2017 "Change Order." 
4. Form of Architect's Memorandum for Minor Changes in the Work: AIA Document G710-

2017 "Architect's Supplemental Instructions." 
5. Form of Change Directive: AIA Document G714-2017 "Construction Change Directive." 

E. Payment Forms: 

1. Schedule of Values Form: AIA Document G703-1992 "Continuation Sheet." 
2. Payment Application: AIA Document G702-1992/703-1992 "Application and Certificate 

for Payment and Continuation Sheet." 
3. Form of Contractor's Affidavit: AIA Document G706-1994 "Contractor's Affidavit of 

Payment of Debts and Claims." 
4. Form of Affidavit of Release of Liens: AIA Document G706A-1994 "Contractor's Affidavit 

of Payment of Release of Liens." 
5. Form of Consent of Surety: AIA Document G707-1994 "Consent of Surety to Final 

Payment." 

https://www.aiacontracts.org/
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3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 
11.3, 14.2.4, 15.1.7 
Damages for Delay 
6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 
7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 
14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 
9.10.4, 12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 
6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Digital Data Use and Transmission 
1.7 
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2 
Emergencies 
10.4, 14.1.1.2, 15.1.5 
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.3, 14.1, 14.2.1.1 
Equipment, Labor, or Materials 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 
3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 
9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.6, 15.2.5 
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Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3 
Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials and Substances 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 
Information and Services Required of the Owner 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 
11 
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5 
Insurance, Stored Materials 
9.3.2 

INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 
Interest 
13.5 
Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Liens 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1 
Limitations of Time 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1 
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
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Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2 
Notice 
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 
15.1.6, 15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 
13.4.2, 14.1.1.4, 14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7 
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 

Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION 
OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
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Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Rejection of Work 
4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and 
Samples by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Separate Contractors, Definition of 
6.1.1 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.4 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
15.1.2, 15.4.1.1 
Stopping the Work 
2.2.2, 2.4, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 
9.3.1.2, 9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 
9.8, 9.9.1, 9.10.2, 9.10.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3 
Substances, Hazardous 
10.3 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 
12.2, 15.1.2 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
2.3.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
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Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 
7.1.3, 7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 
Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1 
Surety 
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7 
Surety, Consent of 
9.8.5, 9.10.2, 9.10.3 
Surveys 
1.1.7, 2.3.4 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
3.7.5, 5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.4.4 
Termination by the Contractor 
14.1, 15.1.7 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.7 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
2.3.3 
Termination of the Contractor Employment 
14.2.2 
 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Time Limits 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 
15.1.2, 15.1.3, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 15.1.2, 15.1.3 
Title to Work 
9.3.2, 9.3.3 
UNCOVERING AND CORRECTION OF 
WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 9.1.2 
Use of Documents 
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.3.2 
Waiver of Claims by the Contractor 
9.10.5, 13.3.2, 15.1.7 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 
Waiver of Consequential Damages 
14.2.4, 15.1.7 
Waiver of Liens 
9.3, 9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2 
Weather Delays 
8.3, 15.1.6.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Orders 
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written 
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or 
proposal, or portions of Addenda relating to bidding or proposal requirements. 
 
§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties. 
 
§ 1.1.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by 
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 
or a part and which may include construction by the Owner and by Separate Contractors. 
 
§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 
 
§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 
 
§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, 
surveys, models, sketches, drawings, specifications, and other similar materials. 
 
§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 
shall not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. 
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§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract. 
 
§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 
 
§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 
numbered articles, or (3) the titles of other documents published by the American Institute of Architects. 
 
§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 
another is not intended to affect the interpretation of either statement. 
 
§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work 
without the specific written consent of the Owner, Architect, and the Architect’s consultants. 
 
§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 
 
§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 
duly served only if delivered to the designated representative of the party to whom the notice is addressed by 
certified or registered mail, or by courier providing proof of delivery. 
 
§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 
and exchange of digital data. 
 
§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
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forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 
contributors to, the building information model, and each of their agents and employees. 
 
ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. 
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means 
the Owner or the Owner’s authorized representative. 
 
§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein. 
 
§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s 
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner 
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall 
be extended appropriately. 
 
§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish 
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s 
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract 
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to 
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to 
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may 
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the 
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor 
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If 
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract 
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus 
interest as provided in the Contract Documents. 
 
§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor. 
 
§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the 
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the 
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is 
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental 
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its 
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to 
know the content of such information solely and exclusively for the Project and who agree to maintain the 
confidentiality of such information. 
 
§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 
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§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing 
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number. 
 
§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor 
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
 
§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work. 
 
§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control 
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 
Contractor’s written request for such information or services. 
 
§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 
 
§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 
required by Section 6.1.3. 
 
§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default 
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for 
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 
Article 15. 
 
ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 
the Contractor or the Contractor’s authorized representative. 
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
 
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
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§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 
become generally familiar with local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents. 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 
unless otherwise specifically provided in the Contract Documents. 
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require. 
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations 
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, 
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities. 
 
§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract 
Documents give specific instructions concerning construction means, methods, techniques, sequences, or 
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite 
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means, 
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner 
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect 
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction. 
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using 
its alternative means, methods, techniques, sequences, or procedures.  
 
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 
 
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. 
 
§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
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§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8 
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction 
Change Directive. 
 
§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 
 
§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the 
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The 
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be 
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. 
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the 
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If 
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials 
and equipment. 
 
§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 
 
§ 3.6 Taxes 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 
to go into effect. 
 
§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally 
required at the time bids are received or negotiations concluded. 
 
§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 
for such Work and shall bear the costs attributable to correction. 
 
§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly 
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days 
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect 
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required 
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum 
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from 
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect 
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s 
determination or recommendation, that party may submit a Claim as provided in Article 15. 
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
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suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume 
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in 
Article 15. 
 
§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 
objection. 
 
§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1    allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 
all required taxes, less applicable trade discounts; 

.2    Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3    whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual 
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 
3.8.2.2. 

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 
 
§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor. 
 
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the 
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect 
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 
period shall constitute notice of no reasonable objection. 
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed. 
 
§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 
appropriate intervals as required by the conditions of the Work and Project. 
 
§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 
required for review of submittals. 
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§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to 
the Owner and Architect. 
 
§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, 
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 
constructed. 
 
§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 
the Work. 
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, 
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 
by which the Work will be judged. 
 
§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose 
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed 
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. 
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the 
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 
are not required by the Contract Documents may be returned by the Architect without action. 
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 
the Owner or of Separate Contractors. 
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 
coordinated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents. 
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 
approved by the Architect. 
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect 
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as 
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing 
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, 
Product Data, Samples, or similar submittals, by the Architect’s approval thereof. 
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
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§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be 
required to provide professional services in violation of applicable law. 
 
§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely 
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 
Contractor shall cause such services or certifications to be provided by an appropriately licensed design 
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop 
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the 
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written 
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy 
and accuracy of the services, certifications, and approvals performed or provided by such design professionals, 
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such 
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other 
appropriate action on submittals only for the limited purpose of checking for conformance with information given 
and the design concept expressed in the Contract Documents. 
 
§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at 
the time and in the form specified by the Architect. 
 
§ 3.13 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 
 
§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to 
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition 
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 
 
§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or 
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor 
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to 
cutting or otherwise altering the Work. 
 
§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 
the Project. 
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the 
Owner shall be entitled to reimbursement from the Contractor. 
 
§ 3.16 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located. 
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§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer 
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in 
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a 
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the 
loss unless the information is promptly furnished to the Architect. 
 
§ 3.18 Indemnification 
§ 3.18.1To the fullest extent permitted by applicable law, the Contractor agrees to indemnify, defend and hold 
harmless Owner, its officers, trustees, agents, employees, and representatives from and against any liability, 
damages, costs, loss, expenses, claims, actions, proceedings, suits (including attorneys’ fees, court costs and other 
expenses of suit), whether groundless or not, judgements and awards, arising out of, in connection with or related to 
the performance of Work by Contractor, its employees, any subcontractor, or other person performing services or 
work on behalf of any of them, including a default by Contractor under the provisions of the Contract Documents or 
a failure to obtain or maintain insurance required by the Contract Documents.  This indemnification shall apply to, 
but not be limited to, any damage to property or injury (including death) to person (including any damage or injury 
to property or person or any employee of the Contractor, its subcontractors, Owner, or the Architect) which may 
occur or be alleged to have occurred in connection with the performance of this Contract.  Contractor shall not be 
obligated to indemnify any of the indemnified parties against their own negligence; however, to the fullest extent 
permitted by applicable law, Contractor shall be required to defend the indemnified parties against liability, 
damages, costs, loss, expenses, claims, actions, proceedings, or suits (including attorneys’ fees, court costs and other 
expenses of suit), whether groundless or not, for the bodily injury or death of an employee of the Contractor, its 
agent or its subcontractor of any tier, regardless of whether the action giving rise to such liability, damages, costs, 
loss, expenses, claim, action, proceeding or suit (including attorneys’ fees, court costs and other expenses of suit), is 
founded in whole or in part upon the alleged negligence of one or more parties indemnified hereunder.  The 
Contractor assumes all risk of damage or injury (including death) to the Contractor’s own property or person or to 
the property or person of the Contractor’s employees or subcontractors from any cause whatsoever.  This 
indemnification shall survive termination of the Contract or completion by the Contractor of all of its obligations 
under this Contract, as to events arising prior to such termination or completion. 
  
 
§ 3.18.2   In claims against any person or entity indemnified under this Section 3.18 by an employee of the 
Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be 
liable, the indemnification obligation under this section shall not be limited by a limitation on amount or type of 
damages, insurance, compensation or benefits payable by or for the Contractor or a subcontractor under workers’ 
compensation acts, disability benefit acts or other employee benefit acts. 
 
§ 3.18.3 The provisions of this indemnification and all other indemnification obligations set out in the 
Contract Documents, shall survive the termination of this Contract, howsoever caused, or completion of the 
Contract as to events occurring prior to such termination or completion, and no payment, partial payment, 
nor issuance of a certificate of Substantial Completion nor a certificate of Final Completion nor acceptance or 
occupancy in whole or in part of the Work shall waive or release any of the provisions of this section or of any 
other indemnification contained in the Contract Documents. 
  
  
ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 
the Agreement. 
 
§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner. 
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§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents. 
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 
Contractor’s rights and responsibilities under the Contract Documents. 
 
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of 
the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract 
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) 
defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to 
perform the Work in accordance with the requirements of the Contract Documents. The Architect will not have 
control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work. 
 
§ 4.2.4 Communications  
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any 
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by 
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 
Owner. The Contract Documents may specify other communication protocols. 
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 
suppliers, their agents or employees, or other persons or entities performing portions of the Work. 
 
§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval 
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s 
approval of a specific item shall not indicate approval of an assembly of which the item is a component. 
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes 
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 
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§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 
9.10. 
 
§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 
duties, responsibilities and limitations of authority of the Project representatives. 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
 
§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 
Specifications in response to the requests for information. 
 
ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 
does not include a Separate Contractor or the subcontractors of a Separate Contractor. 
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor. 
 
§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection. 
 
§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 
Contractor has made reasonable objection. 
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract 
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Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 
in submitting names as required. 
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 
or Architect makes reasonable objection to such substitution. 
 
§ 5.3 Subcontractual Relations 
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor 
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of 
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will 
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors. 
 
§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 
that 

.1    assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and 

.2    assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract. 
 
ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 
waiver of subrogation. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 
each separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 
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any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 
subsequently revised. 
 
§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate 
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, 
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 
 
§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, 
promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or 
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. 
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the 
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially 
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible 
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not 
apparent. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate 
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner 
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, 
improperly timed activities, damage to the Work or defective construction. 
 
§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or 
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 
 
ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the 
Contractor. An order for a minor change in the Work may be issued by the Architect alone. 
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 
Construction Change Directive, or order for a minor change in the Work. 
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§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 
Architect stating their agreement upon all of the following: 

.1    The change in the Work; 

.2    The amount of the adjustment, if any, in the Contract Sum; and 

.3    The extent of the adjustment, if any, in the Contract Time. 
 
§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the 
Contract Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1    Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2    Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3    Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4    As provided in Section 7.3.4. 
 
§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing 
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead 
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In 
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may 
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the 
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1    Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect; 

.2    Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3    Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others; 

.4    Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change; and 

.5    Costs of supervision and field office personnel directly attributable to the change. 
 
§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 
accordance with applicable provisions of Article 15. 
 
§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 
 
§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 
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credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 
be figured on the basis of net increase, if any, with respect to that change. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. 
The Architect will make an interim determination for purposes of monthly certification for payment for those costs 
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 
 
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 Minor Changes in the Work 
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents 
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order 
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will 
affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor 
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the 
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time. 
 
ARTICLE 8   TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 
 
§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement, 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 
 
§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 
 
§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the 
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions 
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay 
authorized by the Owner ; or (5) by other causes that the Contractor asserts, and the Architect determines, justify 
delay, then the Contract Time shall be extended for such reasonable time as the Architect may determine. 
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 
 



 

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 
by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
22:29:49 on 06/11/2018 under Order No. 3539066087 which expires on 06/16/2019, and is not for resale. 
User Notes:   (3B9ADA2B) 

 
26 

 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 
the Contract Documents. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 
payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 
 
§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 
 
§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to 
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used 
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be 
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications 
for Payment. 
 
§ 9.3 Applications for Payment 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 
provided for in the Contract Documents. 
 
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others 
whom the Contractor intends to pay. 
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such 
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable 
insurance, storage, and transportation to the site, for such materials and equipment stored off the site. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Payment all Work for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, 
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities 
that provided labor, materials, and equipment relating to the Work. 
 
§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) 
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is 
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properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as 
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the 
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the 
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) 
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed 
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received 
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously 
paid on account of the Contract Sum. 
 
§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor 
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1    defective Work not remedied; 

.2    third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor; 

.3    failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment; 

.4    reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5    damage to the Owner or a Separate Contractor; 

.6    reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7    repeated failure to carry out the Work in accordance with the Contract Documents.  
 
§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, 
in whole or in part, that party may submit a Claim in accordance with Article 15. 
 
§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 
 
§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next 
Application for Payment. 
 
§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
 
§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
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the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 
manner. 
 
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 
account of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor 
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and 
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be 
required by law. 
 
§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 
9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall 
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall 
require money to be placed in a separate account and not commingled with money of the Contractor, create any 
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an 
award of punitive damages against the Contractor for breach of the requirements of this provision. 
 
§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees 
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of 
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property 
against which the lien or other claim for payment has been asserted. 
 
§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents. 
 
§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 
Work for its intended use. 
 
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
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included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 
determine Substantial Completion. 
 
§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish 
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the 
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if 
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment 
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
 
§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or 
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, 
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for 
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor 
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided 
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The 
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if 
no agreement is reached, by decision of the Architect. 
 
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the 
Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the requirements of the Contract Documents. 
 
§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect 
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final 
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation 
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been 
fulfilled. 
 
§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the 
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract 
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as 
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data 
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establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims, 
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated 
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may 
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or 
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the 
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien, 
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees. 
 
§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for 
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 
certification of such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it shall not constitute a waiver of Claims. 
 
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1    liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 

.2    failure of the Work to comply with the requirements of the Contract Documents;  

.3    terms of special warranties required by the Contract Documents; or 

.4    audits performed by the Owner, if permitted by the Contract Documents, after final payment. 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 
in connection with the performance of the Contract. 
 
§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall be solely responsible for safety of, and shall provide reasonable protection to prevent 
damage, injury, or loss to 

.1    employees on the Work and other persons who may be affected thereby; 

.2    the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3    other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction. 

 
§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 
protection from damage, injury, or loss. 
 
§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 
the safeguards. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
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§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable 
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Section 3.18. 
 
§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 
designated by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall 
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter. 
 
§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 
injury or death to persons resulting from a material or substance, including but not limited to asbestos or 
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing 
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition. 
 
§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify 
the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of 
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are 
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect 
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or 
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed 
by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable 
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon 
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended 
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs 
of shutdown, delay, and start-up. 
 
§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against 
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence 
of the party seeking indemnity. 
 
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The 
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Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the 
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances. 
 
§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are 
due to the Owner’s fault or negligence. 
 
§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 
 
§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor 
on account of an emergency shall be determined as provided in Article 15 and Article 7. 
 
ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 
commercial general liability policy or as otherwise described in the Contract Documents. 
 
§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is 
located. 
 
§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize a copy to be furnished. 
 
§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation 
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from 
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 
the Contractor of any contractual obligation to provide any required coverage. 
 
§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.  
 
§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance 
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the 
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably 
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the 
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insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change 
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the 
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable 
costs and damages attributable thereto. 
 
§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of 
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage 
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract 
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the 
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the 
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner 
shall not relieve the Owner of any contractual obligation to provide required insurance. 
 
§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of 
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 
property. 
 
§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring 
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this 
separate property insurance. 
 
§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 
fire or other hazards however caused. 
 
§11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the 
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner. 
 
§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from 
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, 
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the 
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, 
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if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and 
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount 
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the 
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and 
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. 
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of 
the damaged or destroyed Work. 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time. 
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to 
the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 
 
§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or 
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, 
shall be at the Contractor’s expense. 
 
§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the 
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within 
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in 
accordance with Section 2.5. 
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
 
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate 
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents. 
 
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
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correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work. 
 
§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located. 
 
§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided 
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain 
legally responsible for all obligations under the Contract. 
 
§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. 
The Contractor shall execute all consents reasonably required to facilitate the assignment. 
 
§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 
by law. 
 
§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed upon in writing. 
 
§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until 
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require. 
 
§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, 
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense. 
 
§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, 
shall be at the Contractor’s expense. 
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§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 
Architect will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate 
the parties agree upon in writing.  
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days 
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any 
other persons or entities performing portions of the Work, for any of the following reasons: 

.1    Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2    An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped; 

.3    Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 
made payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4    The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 
 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, 
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days 
in any 365-day period, whichever is less. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, 
as well as reasonable overhead and profit.   
  
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing 
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in 
Section 14.1.3. 
 
§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1    repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2    fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or Suppliers; 

.3    repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4    otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 
of the Contractor and may, subject to any prior rights of the surety: 
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.1    Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2    Accept assignment of subcontracts pursuant to Section 5.4; and 

.3    Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 
survive termination of the Contract. 
 
§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 
whole or in part for such period of time as the Owner may determine. 
 
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 
adjustment shall be made to the extent 

.1    that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or 

.2    that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor 
shall 

.1    cease operations as directed by the Owner in the notice; 

.2    take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3    except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 
properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
Subcontracts; and the termination fee, if any, set forth in the Agreement. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims  
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in 
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other 
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The 
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require 
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents. 
 
§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the 
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by 
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applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The 
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 
 
§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to 
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as 
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later. 
 
§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party. In such event, no decision by the Initial Decision Maker is required. 
 
§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall 
continue to make payments in accordance with the Contract Documents.  
 
§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker. 
 
§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is 
not required for Claims relating to an emergency endangering life or property arising under Section 10.4. 
 
§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in 
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of 
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary. 
 
§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 
documented by data substantiating that weather conditions were abnormal for the period of time, could not have 
been reasonably anticipated, and had an adverse effect on the scheduled construction. 
 
§ 15.1.7 Waiver of Claims for Consequential Damages 
 
Intentionally Deleted 
 
§ 15.2 Initial Decision 
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of 
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall 
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, 
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial 
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been 
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the 
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the 
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the 
Contractor and persons or entities other than the Owner. 
 
§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 
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lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 
Claim. 
 
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial 
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 
such persons at the Owner’s expense. 
 
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 
in whole or in part. 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefore; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both.  
 
§ 15.2.6   Intentionally Deleted. 
 
§ 15.2.6.1   Intentionally Deleted. 
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
 
§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines. 
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201™–2017, General 
Conditions of the Contract 
for Construction, is 
adopted in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

AGREEMENT made as of the «» day of «  » in the year «2024 » 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
«Blinn College District»«  » 
«902 College Avenue» 
«Brenham, TX  77833» 
«  » 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
«»«  » 
« » 
« » 
«» 
 
for the following Project: 
(Name, location and detailed description) 
 
«Blinn College Park Apartments Roof Replacement Bldgs 5&6» 
«.Brenham, TX» 
« Replacement of asphalt shingle roof on 2 apartment buildings.» 
 
The Architect: 
(Name, legal status, address and other information) 
 
«The Arkitex Studio»« Inc » 
«308 N Bryan Ave» 
« Bryan, TX 77803» 
«979-821-2635» 
 
The Owner and Contractor agree as follows. 
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EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 
[ «» ]    The date of this Agreement. 
 
[ «» ]    A date set forth in a notice to proceed issued by the Owner. 
 
[ «X» ]    Established as follows: 
 
«Construction shall commence on ___________.» 
 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement. 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
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(Check one of the following boxes and complete the necessary information.) 
 
[ « » ]    Not later than « » ( «» ) calendar days from the date of commencement of the Work. 
 
[ «X» ]    By the following date: «_____________». Contractor shall also be complete and ready for final payment 
in accordance with paragraph 9.10 of the General Conditions by _________________. 
 
 
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates: 
 

Portion of Work Substantial Completion Date 
«»  

 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5. 
 
ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «_______________________ Dollars and ________ Cents » ($ 
«____________» ), subject to additions and deductions as provided in the Contract Documents. 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
« »  
  

 
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 
(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 
 

Item Price Conditions for Acceptance 
«  »     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 
 

Item Price 
«Owner's Contingency:  Owner's 
Contingency, these funds shall be 
included in the contract price for use at 
the sole discretion of the Owner and 
Architect » 

$__________ 

 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
« »   

 
§ 4.5 Liquidated damages, if any: 
(Insert terms and conditions for liquidated damages, if any.) 
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«For each calendar day that the work remains incomplete after the date of Substantial Completion as determined 
above, Blinn College District will deduct _____________ Dollars and _________ Cents ($_________) from the 
monies due to the Contractor, not as a penalty but as liquidated damages.  The sum of money thus deducted for such 
delay, failure, or non-completion is not to be considered as a penalty but shall be deemed, taken and treated as 
reasonable liquidated damages, since it would be impractical and extremely difficult to fix the actual damages. » 
 
§ 4.6 Other: 
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
 
«  » 
 
ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 
the month, or as follows: 
 
«N/A» 
 
§ 5.1.3 Provided that an Application for Payment is received by the Architect pursuant to Chapter 2251 of the Texas 
Government Code, the Owner shall make payment of the certified amount to the Contractor.    
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a 
basis for reviewing the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. 
 
§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 
follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1    That portion of the Contract Sum properly allocable to completed Work; 

.2    That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
stored at the site for subsequent incorporation in the completed construction, or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3    That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1    The aggregate of any amounts previously paid by the Owner; 

.2    The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3    Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4    For Work performed or defects discovered since the last payment application, any amount for which 
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; and 

.5    Retainage withheld pursuant to Section 5.1.7. 
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§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
«Five Percent (5%) » 
 
§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 
 
«N/A» 
 
§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 
(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 
provisions for such modifications.) 
 
«N/A» 
 
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 
retainage as follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 
 
«N/A» 
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1    the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if 
any, which extend beyond final payment; and 

.2    a final Certificate for Payment has been issued by the Architect. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made pursuant to Chapter 2251 of the Texas 
Government Code. Architect 
 
 
§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated in 
Chapter 2251 of the Texas Government Code. 
  
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless 
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Architect.) 
 
«N/A » 
«  » 
«  » 
«  » 
 
§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, Chapter 2260 of the Texas Government Code, the method of binding 
dispute resolution shall be as follows: 
(Check the appropriate box.) 
 
[ «» ]    Arbitration pursuant to Section 15.4 of AIA Document A201–2017 
 
[ «X» ]    Litigation in a court of competent jurisdiction 
 
[ «» ]    Other (Specify) 
 
«» 
 
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 
of competent jurisdiction. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 
A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 
(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination 
for the Owner’s convenience.) 
 
«The Owner shall not pay a termination fee. » 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
The Owner shall identify a representative authorized to act on behalf of the Owner with respect to the Project.  The 
Owner's representative shall render decisions promptly and furnish information expeditiously, so as to avoid 
unreasonable delay in the services or Work of the Contractor.  Except as otherwise provided in Section 4.2.1 of 
A201-2017, the Architect does not have such authority.  The term "Owner" means the Owner or the Owner's 
authorized representative.  Provided, however, changes in the scope of the Work or the Contract Sum will generally 
require approval by the Owner's Board of Trustees. 
  
The Owner's representative shall be: 
(Name, address, email address, and other information) 
 
«Mark Feldhake 
Executive Director, Blinn College Facilities, Planning, and Construction» 
«902 College Ave. 
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Brenham, Texas 77833» 
«Telephone Number: 979-830-4054» 
«Email Address: mark.feldhake@blinn.edu» 
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
« » 
« » 
« » 
« » 
« » 
« » 
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party. 
 
§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 
the Contract Documents. 
 
§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 
with AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as 
otherwise set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
«  » 
 
§ 8.7 Other provisions: 
 
«§ 8.7.1 When work is to be performed at a project site and school activities are being conducted, Contractor shall 
take special care, and shall require its subcontractors, and all persons performing work at the site to take special 
care, to protect the safety and welfare of the students, teachers, employees, and visitors at the school, and to perform 
the work with as little disruption to the learning environment and school activities as possible. 
  
§ 8.7.2 When work is to be performed at a project site where school activities are being conducted, it is expressly 
understood and agreed that Contractor’s and any subcontractors’ employees and other persons performing work at 
the project site shall not engage in any inappropriate interaction of any nature whatsoever with students, teachers, 
employees and visitors at the school, including talking, touching, staring, or in any way contributing to a hostile or 
offensive environment.  It is further expressly understood and agreed that there is to be no fraternization between 
Contractor’s and any subcontractor’s employees, and other persons performing work at the site, and students, 
teachers, employees and visitors at the school.  There shall be zero tolerance for violations of these provisions. 
  
§ 8.7.3 The possession or use of tobacco products, alcoholic beverages, illegal drugs, and firearms or weapons on 
Owner’s property is prohibited at all times, twenty-four hours a day.  There shall be zero tolerance for violations of 
this provision. 
  
§ 8.7.4 Contractor, subcontractor, and all other persons performing work in connection with the project shall strictly 
observe (i) speed limits in the vicinity of the project site, including, without limitation, school speed limits, and (ii) 
any posted speed limits on the project site established by Owner.  Contractor shall require strict compliance with this 
provision. 

Deleted: «Richard O'Malley, P.E. (inactive) ¶
Assistant Vice Chancellor, Facilities, Planning, and Construc
tion»¶
«902 College Ave.¶

Deleted: «  »¶
«  »¶
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§ 8.7.5 Owner shall have the right to require the immediate removal from the project site of any person performing 
work who violates the provision of this Article 11 and to prohibit such person from being allowed to perform work 
at the project site in the future. 
  
§ 8.7.6 A Contractor who fails to enforce compliance with the provisions of this Article 8, or who suffers or allows 
an employee, subcontractor or other person performing work at the project site to violate any of these provisions, 
shall be in breach of this Contract.     
  
  
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1    AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2    AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3    AIA Document A201™–2017, General Conditions of the Contract for Construction 
The Contract Documents are enumerated in the Agreement between the Owner and Construction 
Manager as Contractor being standard form AIA Document C1101 - 2017 (hereinafter the 
Agreement) and consists of the Agreement, Conditions of the Contract (General, Supplementary, 
and other Conditions), Drawings, Specifications, Exhibits A, B, C, D and E being the addendum to 
the Agreement dealing with Owner’s status as an educational institution of the State of Texas, 
Addenda issued prior to execution of the Contract, other documents listed in the Agreement, and 
Modifications issued after execution of the Contract. These Contract Documents constitute the 
entire agreement between the parties. 
  
As stated, Owner is an educational institution of the State of Texas. Due to Owner’s status as such, 
the parties have specifically negotiated the terms contained in the Agreement and Exhibits A, B, 
C, and D being the addendum to the Agreement dealing with Owner’s status as an educational 
institution of the State of Texas and those documents have been made an integral part of the 
Contract Documents. 
  

To the extent the language in the Agreement and Exhibits A, B, C, D, and E to the Agreement, are in 
conflict with any language in the Conditions of the Contract (General, Supplementary, and other 
Conditions), the language in the Agreement and Exhibits A, B, C, and D to the Agreement will control over 
the language in the Conditions of the Contract (General, Supplementary, and other Conditions). 
.4    Exhibit B: House Bill 89 Verification - Prohibition on Contracts with Companies Boycotting Israel  
.5    Exhibit C: Addendum to Agreement between Owner and Contractor 

  
.6    Drawings 
 

Number Title Date 
«Refer to Exhibit D - Drawings »   

 
.7    Specifications 
 

Section Title Date Pages 
«Refer to Exhibit E - 
Specifications» 

   

 
.8    Addenda, if any: 
 

Number Date Pages 
«»   

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 
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This Agreement entered into as of the day and year first written above. 
 
 

«  »   «  » 
OWNER (Signature)   CONTRACTOR (Signature) 

«Mary Hensley, Ed.D.  »«Chancellor of the Blinn 
College District / CEO » 

  « »«» 

(Printed name and title)   (Printed name and title) 
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ADDITIONS AND DELETIONS: The 
author of this document has 
added information needed for 
its completion. The author 
may also have revised the 
text of the original AIA 
standard form. An Additions 
and Deletions Report that 
notes added information as 
well as revisions to the 
standard form text is 
available from the author and 
should be reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion or 
modification. 

This document is intended to 
be used in conjunction with 
AIA Document A201™–2017, 
General Conditions of the 
Contract for Construction. 
Article 11 of A201™–2017 
contains additional 
insurance provisions. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document to 
another electronic file is 
prohibited and constitutes a 
violation of copyright laws as 
set forth in the footer of this 
document. 

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the 
Contractor, dated the «  » day of «  » in the year « 2024 » 
(In words, indicate day, month and year.) 
 
for the following PROJECT: 
(Name and location or address) 
 
« Blinn College Park Apartments Roof Replacement Bldgs 5&6» 
«406 S Saeger Drive, Brenham, TX 77833» 
 
THE OWNER:  
(Name, legal status and address) 
 
«Blinn College District»« » 
«902 College Avenue 
Brenham, TX  77833» 
 
THE CONTRACTOR: 
(Name, legal status and address) 
 
«»«  » 
 » 
 
TABLE OF ARTICLES 
 
A.1  GENERAL 
 
A.2  OWNER’S INSURANCE 
 
A.3  CONTRACTOR’S INSURANCE AND BONDS 
 
A.4  SPECIAL TERMS AND CONDITIONS 
 
ARTICLE A.1   GENERAL 
The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as 
set forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to AIA 
Document A201™–2017, General Conditions of the Contract for Construction. 
 
ARTICLE A.2   OWNER’S INSURANCE 
§ A.2.1 General 
Prior to commencement of the Work, the Owner shall secure the insurance, and provide 
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s 
request, provide a copy of the property insurance policy or policies required by Section 
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, 
definitions, exclusions, and endorsements. 
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§ A.2.2 Liability Insurance 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance. 
 
§ A.2.3 Required Property Insurance 
§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase and 
maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction 
where the Project is located, property insurance written on a builder's risk “all-risks” completed value or equivalent 
policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The Owner’s 
property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of subsequent 
Modifications and labor performed and materials or equipment supplied by others. The property insurance shall be 
maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless otherwise provided in 
the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This insurance shall include 
the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project as insureds. This 
insurance shall include the interests of mortgagees as loss payees. 
 
§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical 
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse, 
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage from 
error, omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-limits, 
if any, are as follows: 
(Indicate below the cause of loss and any applicable sub-limit.) 
 

Causes of Loss Sub-Limit 
«  »   

 
§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for loss 
or damage to falsework and other temporary structures, and to building systems from testing and startup. The 
insurance shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal 
requirements, and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a 
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows: 
(Indicate below type of coverage and any applicable sub-limit for specific required coverages.) 
 

Coverage Sub-Limit 
«  »   

 
§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with property 
insurance written for the total value of the Project that shall remain in effect until expiration of the period for 
correction of the Work set forth in Section 12.2.2 of the General Conditions. 
 
§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to 
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such 
deductibles or retentions. 
 
§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or 
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance 
company or companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance of 
coverage. The Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause 
cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing. 
 
§ A.2.3.3 Insurance for Existing Structures 
If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner 
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of 
the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure 
against direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the 
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties. 
 
§ A.2.4 Optional Extended Property Insurance. 
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The Owner shall purchase and maintain the insurance selected and described below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage or 
other conditions in the fill point below the selected item.) 
 

[ «  » ]    § A.2.4.1 Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the Owner 
for loss of use of the Owner’s property, or the inability to conduct normal operations due to a covered 
cause of loss. 

 
«  » 

 
[ «  » ]    § A.2.4.2 Ordinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum 

requirements of the enforcement of any law or ordinance regulating the demolition, construction, 
repair, replacement or use of the Project. 

 
«  » 

 
[ «  » ]    § A.2.4.3 Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of 

damage to insured property, and to expedite the permanent repair or replacement of the damaged 
property. 

 
«  » 

 
[ «  » ]    § A.2.4.4 Extra Expense Insurance, to provide reimbursement of the reasonable and necessary excess 

costs incurred during the period of restoration or repair of the damaged property that are over and above 
the total costs that would normally have been incurred during the same period of time had no loss or 
damage occurred. 

 
«  » 

 
[ «  » ]    § A.2.4.5 Civil Authority Insurance, for losses or costs arising from an order of a civil authority 

prohibiting access to the Project, provided such order is the direct result of physical damage covered 
under the required property insurance. 

 
«  » 

 
[ «  » ]    § A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business 

due to physical prevention of ingress to, or egress from, the Project as a direct result of physical 
damage. 

 
«  » 

 
[ «  » ]    § A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the 

Work, arising out of physical loss or damage covered by the required property insurance: including 
construction loan fees; leasing and marketing expenses; additional fees, including those of architects, 
engineers, consultants, attorneys and accountants, needed for the completion of the construction, 
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional 
interest on loans, realty taxes, and insurance premiums over and above normal expenses. 

 
«  » 

 
§ A.2.5 Other Optional Insurance. 
The Owner shall purchase and maintain the insurance selected below. 
(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance.) 
 

[ «  » ]    § A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach, 
including costs of investigating a potential or actual breach of confidential or private information. 
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(Indicate applicable limits of coverage or other conditions in the fill point below.) 
 

«  » 
 

[ «  » ]    § A.2.5.2 Other Insurance 
(List below any other insurance coverage to be provided by the Owner and any applicable limits.) 

 
Coverage Limits 
«  »   

 
ARTICLE A.3   CONTRACTOR’S INSURANCE AND BONDS 
§ A.3.1 General 
§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner 
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of 
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written 
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for 
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or 
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The 
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess 
or umbrella liability policy or policies. 
 
§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self- 
insured retentions applicable to any insurance required to be provided by the Contractor. 
 
§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the 
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as 
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations. To the extent commercially available, the additional insured 
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 
07 04, and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04. 
 
§ A.3.2 Contractor’s Required Insurance Coverage 
§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of Work 
as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for 
correction of Work, state the duration.) 
 
«  » 
 
§ A.3.2.2 Commercial General Liability 
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of 
not less than «one million dollars » ($ «1,000,000.00 » ) each occurrence, «two million dollars » ($ «2,000,000.00 » ) 
general aggregate, and «  » ($ «  » ) aggregate for products-completed operations hazard, providing coverage for 
claims including 

.1    damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person; 

.2    personal injury and advertising injury; 

.3    damages because of physical damage to or destruction of tangible property, including the loss of use of 
such property; 

.4    bodily injury or property damage arising out of completed operations; and 

.5    the Contractor’s indemnity obligations under Section 3.18 of the General Conditions. 
 



AIA Document A101™ – 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document 
is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion 
of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was 
produced by AIA software at 16:51:29 on 04/19/2018 under Order No. 1193762933 which expires on 06/16/2018, and is not for resale. 
User Notes:   (3B9ADA29) 

 
5 

 

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an 
exclusion or restriction of coverage for the following: 

.1    Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact 
that the claimant is an insured, and there would otherwise be coverage for the claim. 

.2    Claims for property damage to the Contractor’s Work arising out of the products-completed operations 
hazard where the damaged Work or the Work out of which the damage arises was performed by a 
Subcontractor. 

.3    Claims for bodily injury other than to employees of the insured. 

.4    Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of 
the insured. 

.5    Claims or loss excluded under a prior work endorsement or other similar exclusionary language. 

.6    Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary language. 

.7    Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed 
on such a project. 

.8    Claims related to roofing, if the Work involves roofing. 

.9    Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings or 
surfaces, if the Work involves such coatings or surfaces. 

.10    Claims related to earth subsidence or movement, where the Work involves such hazards. 

.11    Claims related to explosion, collapse and underground hazards, where the Work involves such hazards. 
 
§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy 
limits of not less than «one million dollars » ($ «1,000,000.00 » ) per accident, for bodily injury, death of any person, 
and property damage arising out of the ownership, maintenance and use of those motor vehicles along with any other 
statutorily required automobile coverage. 
 
§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required 
under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower 
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only 
through the actual payment by the underlying insurers. 
 
§ A.3.2.5 Workers’ Compensation at statutory limits. 
 
§ A.3.2.6 Employers’ Liability with policy limits not less than «  » ($ «  » ) each accident, «  » ($ «  » ) each employee, 
and «one million dollars » ($ «1,000,000 » ) policy limit. 
 
§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves 
hazards arising from work on or near navigable waterways, including vessels and docks  
 
§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure 
Professional Liability insurance covering performance of the professional services, with policy limits of not less than 
«one million dollars » ($ «1,000,000.00 » ) per claim and «one million dollars » ($ «1,000,000.00 » ) in the aggregate. 
 
§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability 
and Pollution Liability insurance policy, with combined policy limits of not less than «  » ($ «  » ) per claim and «  » ($ 
«  » ) in the aggregate. 
 
§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such 
activities, with policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
 
§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with 
policy limits of not less than «  » ($ «  » ) per claim and «  » ($ «  » ) in the aggregate. 
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§ A.3.3 Contractor’s Other Insurance Coverage 
§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the 
expiration of the period for correction of Work, state the duration.) 
 
«  » 
 
§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with 
Section A.3.3.1. 
(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next 
to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate 
fill point.) 
 

[ «X » ]    § A.3.3.2.1 Property insurance of the same type and scope satisfying the requirements identified in 
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to 
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section 
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to 
the extent provided below. The Contractor shall disclose to the Owner the amount of any deductible, 
and the Owner shall be responsible for losses within the deductible. Upon request, the Contractor shall 
provide the Owner with a copy of the property insurance policy or policies required. The Owner shall 
adjust and settle the loss with the insurer and be the trustee of the proceeds of the property insurance in 
accordance with Article 11 of the General Conditions unless otherwise set forth below: 
(Where the Contractor’s obligation to provide property insurance differs from the Owner’s obligations 
as described under Section A.2.3, indicate such differences in the space below. Additionally, if a party 
other than the Owner will be responsible for adjusting and settling a loss with the insurer and acting as 
the trustee of the proceeds of property insurance in accordance with Article 11 of the General 
Conditions, indicate the responsible party below.) 

 
«  » 

 
[ «  » ]    § A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than «  » ($ «  » ) per 

claim and «  » ($ «  » ) in the aggregate, for Work within fifty (50) feet of railroad property. 
 

[ «  » ]    § A.3.3.2.3 Asbestos Abatement Liability Insurance, with policy limits of not less than «  » ($ «  » ) per 
claim and «  » ($ «  » ) in the aggregate, for liability arising from the encapsulation, removal, handling, 
storage, transportation, and disposal of asbestos-containing materials. 

 
[ «  » ]    § A.3.3.2.4 Insurance for physical damage to property while it is in storage and in transit to the 

construction site on an “all-risks” completed value form. 
 

[ «  » ]    § A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the 
Contractor and used on the Project, including scaffolding and other equipment. 

 
[ «X » ]    § A.3.3.2.6 Other Insurance 

(List below any other insurance coverage to be provided by the Contractor and any applicable limits.) 
 

Coverage Limits 
«Umbrella or Excess Liability insurance 
covering in excess of Automobile Liability, 
General Liability and Worker's 
Compensation Coverage B. 
  
Certificate must list underlying policies and 
indicate that coverage in "following 
form".» 

One times contract amount for all contracts 
exceeding $100,000, up to $25,000,000 total 
limit;  $1,000,000 minimum. 
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§ A.3.4 Performance Bond and Payment Bond 
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in 
the jurisdiction where the Project is located, as follows: 
(Specify type and penal sum of bonds.) 
 

Type Penal Sum ($0.00) 
Payment Bond  100% of contract 
Performance Bond 100% of contract 

 
Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain 
provisions identical to AIA Document A312™, current as of the date of this Agreement. 
 
ARTICLE A.4   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 
 
«During the remodel process, new materials will be purchased by the Contractor with the intent of installing these 
materials at the Project.  The Contractor shall insure these new materials until the time of the execution of the 
Certificate of Substantial Completion (document G704-2017 or subsequent updates thereof) by all of the parties.  At 
such time, the new materials become the property of the Owner. » 
 
 



 
 

Exhibit B 

House Bill 89 Verification 

Prohibition on Contracts with Companies Boycotting Israel 

 
The 85th Texas Legislature approved new legislation, effective Sept. 1, 2017, which amends Texas Local 
Government Code Section 1. Subtitle F, Title 10, Government Code by adding Chapter 2270 which states 
that a governmental entity may not enter into a contract with a company for goods or services unless the 
contract contains a written verification from the company that it: 
  

1) does not boycott Israel; and  
 

2) will not boycott Israel during the term of the contract 
 

 
 Pursuant to Section 2270.001, Texas Government Code:  
 

1. “Boycott Israel” means refusing to deal with, terminating business activities with, or otherwise 
taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an 
Israeli-controlled territory, but does not include an action made for ordinary business purposes; 
and  
 

2. “Company” means a for-profit sole proprietorship, organization, association, corporation, 
partnership, joint venture, limited partnership, limited liability partnership, or any limited 
liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent 
company or affiliate of those entities or business associations that exist to make a profit.  

 
 

I, (authorized official) _________________________________, do hereby depose and verify the 
truthfulness and accuracy of the contents of the statements submitted on this certification under the 
provisions of Subtitle F, Title 10, Government Code Chapter 2270 and that the company named below:  

1) does not boycott Israel currently; and  
 

2) will not boycott Israel during the term of the contract; and  
 

3) is not currently listed on the State of Texas Comptroller’s Companies that Boycott Israel List 
located at https://comptroller.texas.gov/purchasing/publications/divestment.php  

 
_____________________________________ 
Vendor Name  

 
_____________________________________ 
Signature of Authorized Official  
 
_____________________________________ 
Title of Authorized Official  
 
_____________________________________ 
Date 

https://comptroller.texas.gov/purchasing/publications/divestment.php
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Addendum to Vendor's Contract 
 
Vendor Name:  Vendor Name ("Vendor")       
Vendor Address:  Vendor Address  
                    
The Blinn College District ("Blinn College") and the Vendor are this day entering into a contract 
and, for their mutual convenience, the parties are using the standard contract and/or purchase 
order form provided by the Vendor (referred to hereafter as the "Vendor's Contract Form"). 
 
This Addendum ("Addendum"), duly executed by the parties, is incorporated into the Vendor's 
Contract and made an integral part thereof. This Addendum and the Vendor's Contract Form shall 
be referred to hereafter collectively as the "Agreement." 
 
The Vendor's Contract Form is, with the exceptions noted herein, generally acceptable to the Blinn 
College District. Nonetheless, because certain standard clauses that may appear in the Vendor's 
Contract Form cannot be accepted by the Blinn College District because of its status as an 
educational institution of the State of Texas and in consideration for the convenience of using 
provisions in the Vendor's Contract Form instead of negotiating a separate contract document, the 
parties agree that none of the provisions listed below, if they appear in the Vendor's Contract Form, 
shall have any effect or be enforceable against the Blinn College District: 
 
1.  Requiring the Blinn College District to maintain any type of insurance either for the Blinn 

College District’s benefit or for the Vendor's benefit. 
2.  Renewing or extending the Agreement beyond the contract term or automatically 

continuing the contract period from term to term. 
3.  Requiring or stating the terms of the Vendor's Contract Form shall prevail over the terms 

of the purchase order or this Addendum in the event of conflict. 
4.  Requiring the application of the law of any state other than Texas in interpreting or enforcing 

the Agreement, or resolving any dispute under the Agreement. The Agreement and the 
obligations of the parties shall be construed and enforced in accordance with the laws of 
the State of Texas. 

5.  Releasing the Vendor or any other entity or person from its legal liability, or limiting liability, 
for unlawful or negligent conduct or failure to comply with any duty recognized or imposed 
by applicable law. 

6.  Requiring any total or partial compensation or payment for lost profit or liquidated damages 
by the Blinn College District if the Agreement is terminated before the end of the contract 
term. 

7.  Changing the time period within which claims can be made or actions can be brought under 
the laws of the State of Texas. 

8.  Binding the Blinn College District to any arbitration provision or to the decision of any 
arbitration board, commission, panel or other entity. 

9.  Obligating the Blinn College District to pay costs of collection or attorneys' fees. 
10.  Requiring the Blinn College District to provide warranties. 
11.  Obligating the Blinn College District to indemnify, defend or hold harmless any party. 
 
Miscellaneous Provisions: 
 
Use of Trademark: Any Blinn College District trademark logo (institutional, division, department 
and/or athletic), verbiage, or wordmarks cannot be used in any capacity without permission from 
the Blinn College Office of Marketing and Communications. These items are property of the 
College and should not be placed on publications or in any medium (i.e., websites, social media, 
newsletters, fliers, posters, emails, etc). For questions concerning copyrighted materials and the 
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use of Blinn trademark logos, verbiage and/or wordmarks, please contact the Office of Marketing 
and Communications at 979-830-4113. 
 
Alternative Dispute Resolution: The dispute resolution process provided in Chapter 2260, Texas 
Government Code, and the related rules adopted by the Texas Attorney General pursuant to 
Chapter 2260, shall be used by the Vendor and the Blinn College District to attempt to resolve any 
claim for breach of contract made by the Vendor that cannot be resolved in the ordinary course of 
business. The Vendor shall submit written notice of a claim of breach of contract under this Chapter 
to the Executive Vice Chancellor and General Counsel of Blinn College, who shall examine the 
Vendor's claim and any counterclaim and negotiate with the Vendor in an effort to resolve the 
claim. 
 
Mandatory Venue: Venue for any suit filed against the Blinn College District shall be in the county 
in which the primary office of the chief executive officer of the Blinn College District is located. This 
agreement and performance hereunder and all suits and special proceedings hereunder shall be 
construed in accordance with the laws of the State of Texas without regard to its choice of law or 
conflicts of law provisions. 
 
Loss of Funding: Performance by Blinn College District under the Agreement may be dependent 
upon the appropriation and allotment of funds from federally-funded programs and/or by the Texas 
State Legislature (the "Legislature"). In the event a curtailment of federally-funded programs 
occurs, or in the event state appropriations are unavailable, then the Blinn College District will 
issue written notice to the Vendor and the Blinn College District may terminate the Agreement 
without further duty or obligation hereunder. The Vendor acknowledges that appropriation of funds 
is beyond the control of the Blinn College District. 
 
Payment: All payment for goods and services shall be governed by Chapter 2251, Texas 
Government Code.  
 
Non-Waiver: The Vendor expressly acknowledges the Blinn College District is an educational 
institution of the State of Texas and nothing in the Agreement will be construed as a waiver or 
relinquishment by the Blinn College District of its right to claim such exemptions, privileges, and 
immunities as may be provided by law. The failure to enforce, or any delay in the enforcement of, 
any privileges, rights, defenses, remedies, or immunities available to the Blinn College District 
under this Contract or under applicable law shall not constitute a waiver of such privileges, rights, 
defenses, remedies, or immunities. 
 
Confidentiality: Vendor acknowledges that the Blinn College District is obligated to strictly comply 
with the Public Information Act, Chapter 552, Texas Government Code, in responding to any 
request for public information pertaining to this Agreement. 
 
Force Majeure: Neither party is required to perform any term, condition, or covenant of the 
Agreement, if performance is prevented or delayed by a natural occurrence, a fire, an act of God, 
an act of terrorism, or other similar occurrence, the cause of which is not reasonably within the 
control of such party and which by due diligence it is unable to prevent or overcome. 
 
Use of Purchase Orders: To the degree that either or both of the parties hereto find it convenient 
to employ their standard forms of purchase order or acknowledgment of order in administering the 
terms of this Agreement, it or they may do so but none of the terms and conditions printed or 
otherwise appearing on such form shall be applicable except to the extent that it specifies 
information required to be furnished by either party hereunder. The terms proposed by any such 
form are specifically objected to and shall not be used as a basis for any contract. 
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Entire Agreement: This Addendum and the Vendor's Contract Form constitute the entire 
Agreement between the parties and may not be waived or modified except by a written agreement 
signed by the parties. 
 
Savings Clause: If a court of competent jurisdiction finds any provision of this Addendum and the 
Vendor's Contract Form illegal, ineffective or beyond contractual authority of either party, then the 
offending provision will be stricken and the remainder of the agreement between the parties will 
remain in effect. 
 
Notices: All notices shall be mailed to the “Attention of: Office of the Chancellor, Blinn College, 
902 College, Brenham, TX 77833”. 
 
To the extent the language in this Addendum is in conflict with any language in the Vendor's 
Contract Form, the language in this Addendum will control. 
 
IN WITNESS WHEREOF, the parties have caused this Addendum to be duly executed, intending 
thereby to be legally bound.    
 
 
 
BLINN COLLEGE DISTRICT   Vendor Name 

 
By: ____________________________  By:__________________________ __ 
Name: Mary Hensley, Ed.D. _____    Name: ________________________ _ 
Title: Chancellor of the Blinn College District  Title: ___________________________ 
Date: __________________________  Date: ___________________________ 
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DOCUMENT 008000 - SUPPLEMENTARY CONDITIONS 

1.1 SUPPLEMENTS 
A. The following supplements modify, change, delete from or add to the "General Conditions of the 

Contract for Construction", AIA Document A201, 2017.  Where any Article of the General 
Conditions is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted 
by these supplements, the unaltered provision of the Article, Paragraph, Subparagraph or 
Clause shall remain in effect. 

1.2 REFERENCE TO DIVISION 01 
A. With regard to provisions of General Conditions related to project administrative or work related 

requirements of the Contract, some of those paragraphs are modified or deleted from General 
Conditions, and are specified in Division 01, "General Requirements" of the Specifications. 

 
 
ARTICLE 1 - GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
Add the following new paragraphs: 
 
§ 1.1.9 Product 
The term "Product" as used in these Contract Documents includes materials, systems, and equipment. 
 
§ 1.1.10 Provide 
The term "provide" as used in this Project Manual means to furnish and install. 

§ 1.2 Correlation and Intent of the Contract Documents 
Add the following new subparagraphs: 

§ 1.2.4 The inter-relation of the Project Manual, the Drawings and the schedules is as follows:  The 
Project Manual determines the quality, nature and setting of the several materials; the Drawings establish 
the quantities, dimensions and details; and the schedules give the location. The documents are to be 
considered as one and whatever is called for by anyone shall be as binding as if called for by all. 

§ 1.2.5 Should the drawings disagree in themselves, or with the Project Manual, or if proprietary 
information disagrees with performance requirements in either the Drawings or the Project Manual, the 
better quality or greater quantity of the Work or materials shall be estimated upon, and unless otherwise 
ordered by the Architect in writing, shall be performed or furnished. Should discrepancies or doubt occur, 
do not proceed with the Work without clarification from the Architect. Contractor shall request clarification 
in sufficient time to avoid delays and increases in the contract sum. 
 
Add the following new paragraphs: 
 
§ 1.9 Wage Rates 
The contractor shall not pay less than the wage scale of the various classes of labor as published in the 
Davis Bacon Act for Austin, Fayette, and Washington Counties; and as published by the Texas A&M 
University System for Brazos County.  The specified wage rates are minimum rates only.  The owner is 
not bound to pay any claims for additional compensation made by any contractor because the contractor 
pays wages in excess of the applicable minimum rate contained in the Contract. 
 
 
ARTICLE 2 – LAWS GOVERNING CONSTRUCTION 
Modify the following paragraphs as follows: 
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§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents 
and fails within a ten-day period after receipt of notice from the Owner to commence and continue 
correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to 
other remedies the Owner may have, correct such default or neglect. Architect may, pursuant to Section 
9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s 
expenses and compensation for the Architect’s additional services made necessary by such default, 
neglect, or failure. If current and future payments are not sufficient to cover such amounts, the Contractor 
shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the 
Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 
Article 15. 
 
Add following paragraphs: 
 
§ 2.6The Owner qualifies for exemption from certain State and Local Sales and Use Taxes pursuant to 
the provisions of Tex. Tax Code, Chapter 151.  The Contractor may claim exemption from payment of 
applicable State taxes by complying with such procedures as prescribed by State Comptroller of Public 
Accounts.  Contractor shall not be entitled to reimbursement for taxes paid on items that are exempt from 
taxation. 
 
 
ARTICLE 3 - CONTRACTOR 
 
§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
Modify the following paragraphs as follows: 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each 
portion of the Work, carefully study and compare the various Contract Documents relative to that portion 
of the Work, as well as the information furnished by the Owner pursuant to Section 2.3.4, shall take field 
measurements of any existing conditions related to that portion of the Work, and shall observe any 
conditions at the site affecting it. These obligations are for the purpose of facilitating coordination and 
construction by the Contractor and are not for the purpose of discovering errors, omissions, or 
inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the Architect 
any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require. It is recognized that the Contractor’s review is 
made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless 
otherwise specifically provided in the Contract Documents.  If a dimensional discrepancy exists, 
Contractor shall take field measurements required for proper fabrication and installation of work.  Upon 
commencement of any item of work, Contractor shall be responsible for dimensions related to such item 
of Work and shall make any corrections necessary to make work properly fit at no additional cost to 
Owner.  Before ordering any material or doing any work, Contractor shall verify dimensions and check 
conditions in order to assure himself that they properly reflect those on the Drawings. Any inconsistency 
shall be brought to attention of the Architect. In the event that discrepancies occur between ordered 
material and actual conditions, of which Architect was not notified beforehand, costs to correct such 
discrepancies shall be borne by Contractor. 

§ 3.3 Supervision and Construction Procedures 
Add the following new paragraphs: 
 
§ 3.3.4 Supplement as provided in Division 1. 
 
§ 3.4 Labor and Materials  
Add the following new paragraph: 
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§ 3.4.4 After the Contract has been executed, the Owner and the Architect will consider a formal request 
for the substitution of products in place of those specified only under the conditions set forth in the 
General Requirements of the Specifications, Division 1.  Refer to Division 01 for supplemental 
information. 

§ 3.5 Warranty  
Add the following new paragraphs: 
 
§ 3.5.3 Supplement as provided in Division 01. 

§ 3.8 Allowances  
Add the following new paragraphs: 
 
§ 3.8.4 Supplement as provided in Division 01. 

§ 3.10 Contractor’s Construction and Submittal Schedules  
Add the following new paragraphs: 
 
§ 3.10.4 Supplement as provided in Division 01.  
 
§ 3.11 Documents and Samples at the Site  
Add the following new paragraphs: 
 
§ 3.11.1 Supplement as provided in Division 01. 

§ 3.12 Shop Drawings, Product Data and Samples 
Add the following new paragraphs: 
 
§ 3.12.11 Supplement as provided in Division 01. 

§ 3.13 Use of Site 
Add the following new paragraphs: 
 
§ 3.13.1 Supplement as provided in Division 01. 

§ 3.14 Cutting and Patching 
Add the following new paragraphs: 
 
§ 3.14.3 Supplement as provided in Division 01. 

§ 3.15 Cleaning Up 
Add the following new paragraphs: 
 
§ 3.15.3 Supplement as provided in Division 01.  
 
§ 3.18 Indemnification 
Modify the following paragraphs as follows: 
 
§ 3.18.1 To the fullest extent permitted by applicable law, the Contractor agrees to indemnify, defend and 
hold harmless Owner, its officers, trustees, agents, employees, and representatives from and against any 
liability, damages, costs, loss, expenses, claims, actions, proceedings, suits (including attorneys’ fees, 
court costs and other expenses of suit), whether groundless or not, judgements and awards, arising out 
of, in connection with or related to the performance of Work by Contractor, its employees, any 
subcontractor, or other person performing services or work on behalf of any of them, including a default 
by Contractor under the provisions of the Contract Documents or a failure to obtain or maintain insurance 
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required by the Contract Documents.  This indemnification shall apply to, but not be limited to, any 
damage to property or injury (including death) to person (including any damage or injury to property or 
person or any employee of the Contractor, its subcontractors, Owner, or the Architect) which may occur 
or be alleged to have occurred in connection with the performance of this Contract.  Contractor shall not 
be obligated to indemnify any of the indemnified parties against their own negligence; however, to the 
fullest extent permitted by applicable law, Contractor shall be required to defend the indemnified parties 
against liability, damages, costs, loss, expenses, claims, actions, proceedings, or suits (including 
attorneys’ fees, court costs and other expenses of suit), whether groundless or not, for the bodily injury or 
death of an employee of the Contractor, its agent or its subcontractor of any tier, regardless of whether 
the action giving rise to such liability, damages, costs, loss, expenses, claim, action, proceeding or suit 
(including attorneys’ fees, court costs and other expenses of suit), is founded in whole or in part upon the 
alleged negligence of one or more parties indemnified hereunder.  The Contractor assumes all risk of 
damage or injury (including death) to the Contractor’s own property or person or to the property or person 
of the Contractor’s employees or subcontractors from any cause whatsoever.  This indemnification shall 
survive termination of the Contract or completion by the Contractor of all of its obligations under this 
Contract, as to events arising prior to such termination or completion. 
 
§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the 
Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts 
they may be liable, the indemnification obligation under this section shall not be limited by a limitation on 
amount or type of damages, insurance, compensation or benefits payable by or for the Contractor or a 
subcontractor under workers’ compensation acts, disability benefit acts or other employee benefit acts. 
 
Add the following new paragraphs: 
 
§ 3.18.3 The provisions of this indemnification and all other indemnification obligations set out in the 
Contract Documents, shall survive the termination of this Contract, howsoever caused, or completion of 
the Contract as to events occurring prior to such termination or completion, and no payment, partial 
payment, nor issuance of a certificate of Substantial Completion nor a certificate of Final Completion nor 
acceptance or occupancy in whole or in part of the Work shall waive or release any of the provisions of 
this section or of any other indemnification contained in the Contract Documents. 
 

ARTICLE 4   ARCHITECT 
Modify the following paragraphs as follows: 

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract 
Documents shall not be restricted, modified, or extended without written consent of the Owner. 

§ 4.2 Administration of the Contract 
Modify the following paragraphs as follows: 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from 
the Contract Documents, (2) known deviations from the most recent construction schedule submitted by 
the Contractor, and (3) defects and deficiencies observed in the Work. The Architect will not be 
responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the 
Contract Documents. The Architect will not have control over or charge of, and will not be responsible for 
acts or omissions of, the Contractor, Subcontractors, or their agents or employees, or any other persons 
or entities performing portions of the Work. 

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
§ 6.2 Mutual Responsibility 
Add the following new paragraph 
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§ 6.2.6 Coordinated construction work under this Contract includes, but not be limited to, providing 
concealed blocking as noted for attachment of separate contract items in locations necessary for the 
actual items to be installed.  Providing proper dimensional coordination of separate contract supplied 
items for general construction work and trim that is to meet and/or adjoin Furniture, Fixtures, Equipment 
and Accessories. 

§ 6.2.7 It is a requirement of the Contractor’s work schedule to provide the cooperation, coordination and 
exchange of information necessary for a timely execution of separate contract work. 
 

ARTICLE 7 - CHANGES IN THE WORK 
 
§ 7.1 General  
Add the following new paragraphs: 
 
§ 7.1.4 Supplement as provided in Division1.  

§ 7.1.5 Except as provided in this article, no oral statement, or direction of Architect or Owner shall be 
treated as a Change Order or entitle Contractor to an adjustment to the Contract Sum or the Contract 
Time. 

§ 7.1.6 Unit prices shall be inclusive of all costs including mark-up for overhead and profit and shall be 
applied to units of measure as defined in the Contract Documents for each category of Work. 
 
ARTICLE 8 - TIME 

§ 8.3 Delays and Extensions of Time 
Modify the following paragraphs as follows: 
 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an 
act or neglect of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by 
changes ordered in the Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable 
casualties, adverse weather conditions documented in accordance with Section 15.1.6.2, or other causes 
beyond the Contractor’s control; (4) by delay authorized by the Owner ; or (5) by other causes that the 
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended 
for such reasonable time as the Architect may determine. 
 
Add the following new paragraphs: 

§ 8.3.4 Apart from extension of time, no payment or claim for damages shall be made to Contractor as 
compensation for damages for any ordinary delays or hindrances from any cause whatsoever in the 
progress of the Work, notwithstanding whether such delay be avoidable or unavoidable. 

§ 8.3.5 In order to claim an inclement weather delay day, Contractor must:  

.1   Document, in writing, that the weather on the particular day was of such nature (rain, wind, 
snow, ice, and subsequent resultant effects) that it significantly impacted its ability to make 
progress on critical path work items.  Inclement weather delay days will not be granted for 
weekends or holidays unless Contractor can demonstrate that it had been and intended to 
work on these days. 

.2 Submit such delay claims on a weekly basis, not more than 7 days following the day of 
occurrence. 
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.3 Summarize the number of days claimed for the entire month accompanying each month’s 
application for payment.  

 
ARTICLE 9 - PAYMENTS AND COMPLETION 
 
§ 9.2 Schedule of Values  
Add the following new paragraphs: 
 
§ 9.2.1 Supplement as provided in Division 01. 

§ 9.3 Applications for Payment 
Add the following new subparagraph: 
 
§ 9.3.4 Supplement as provided in Division 01.  

§ 9.3.5 Unless otherwise stated in the Owner-Contractor Agreement, the Owner will retain, until Final 
Payment, Five (5) percent of the amount due the Contractor on account of progress payments, payable 
30 days after Substantial Completion and/or satisfactory evidence to the owner that all payments, bills, 
and claims have been paid. 
Add following Sub-subparagraphs: 

§ 9.3.6 Monthly Applications for Payment shall include waivers of liens for all work included in previous 
months' application for payment. Waiver of Liens for subcontractors and materialmen shall be total 
amount paid prior to previous months' application for payment. 

§ 9.5 Decisions to Withhold Certification 
Add the following new subparagraph: 
 
§ 9.5.1.8 Failure to submit written plan indicating action by Contractor to regain time schedule for 
completion of Work within Contract Time. 
 
§ 9.5.1.8 Failure to keep record documents current. 

§ 9.8 Substantial Completion 
Add the following new paragraphs: 
 
§ 9.8.6 Supplement as provided in Division 01. 

§ 9.10 Final Completion and Final Payment 
Modify the following paragraphs as follows: 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the 
Contractor submits to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and 
other indebtedness connected with the Work for which the Owner or the Owner’s property might be 
responsible or encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) 
a certificate evidencing that insurance required by the Contract Documents to remain in force after final 
payment is currently in effect, (3) a written statement that the Contractor knows of no reason that the 
insurance will not be renewable to cover the period required by the Contract Documents, (4) consent of 
surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing 
payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security 
interests, or encumbrances arising out of the Contract, to the extent and in such form as may be 
designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, 
the Contractor may furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, 
claim, security interest, or encumbrance. If a lien, claim, security interest, or encumbrance remains 
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unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner 
may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all 
costs and reasonable attorneys’ fees.  The Contractor shall deliver 4 sets of the following items to the 
Owner before final payment will be made: 

1. Other close-out submittals as specified in Division 01. 
2. Project record documents as specified in Division 01. 
3. Operations and maintenance data as specified in Division 01. 
4. All warranties as required on specific products or portions of the Work, in format outlined 

in Division 01.  
5. Spare parts, overages, and maintenance materials as outlined in Division 1 and 

described in the various technical sections. 
6. Certificates of occupancy. 
7. Copies of all inspection tags from authorities having jurisdiction. 
8. Executed Certificate of Substantial Completion. 

 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
 
§ 10.2 Safety of Persons and Property 
Modify the following paragraphs as follows: 
 
§ 10.2.1 The Contractor shall be solely responsible for safety of, and shall provide reasonable protection 
to prevent damage, injury, or loss to 

.1    employees on the Work and other persons who may be affected thereby; 

.2    the Work and materials and equipment to be incorporated therein, whether in storage on or 
off the site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-
subcontractor; and 

.3    other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

 
 
ARTICLE 11 - INSURANCE AND BONDS 

§ 11.1 Contractor’s Insurance and Bonds 
Add the following new Sub-subparagraphs: 

§ 11.1.5 Liability insurance shall include all major divisions of coverage and be on a comprehensive basis 
including: 

.1 Premises Operations (including X-C-U). 

.2 Independent Contractor's Protective. 

.3 Products and Completed Operations. 

.4 Contractual including specified provisions for the Contractor's obligations under  
Paragraph 3.18. 

.5. Broad Form Property Damage including Completed Operations. 

.6 Personal Injury Liability with Employment Exclusion Deleted. 

.7 Owner's and Contractor's Protective. 

.8 Excess Umbrella. 

§ 11.1.6 Insurance certificate(s) shall specify Owner as the certificate holder and (except for Workers' 
Compensation) as an additional insured. 
 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
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§ 12.2 Correction of Work 
Modify the following paragraphs as follows: 
§ 12.2.2.3 The one-year period for correction of Work shall be extended by corrective Work performed by 
the Contractor pursuant to this Section 12.2. 
 
ARTICLE 13 - MISCELLANEOUS PROVISIONS 
 
§ 13.1 Governing Law 
Modify the following paragraphs as follows: 
 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located. 
 
§ 13.4 Tests and Inspections  
Add the following new paragraphs: 
 
§ 13.4.6 Supplement as provided in Division 01. 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
 
§ 14.1 Termination by the Contractor 
Modify the following paragraphs as follows: 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon 
seven days’ notice to the Owner and Architect, terminate the Contract and recover from the Owner 
payment for Work executed, as well as reasonable overhead and profit. 
 
§ 14.2 Termination by the Owner for Cause 
Modify the following paragraphs as follows: 
 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1    repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2    fails to make payment to Subcontractors or suppliers in accordance with the respective 
agreements between the Contractor and the Subcontractors or Suppliers; 

.3    repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or 
lawful orders of a public authority; or 

.4    otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
 
§ 15.1 Claims 
Delete the following paragraphs: 
 
§ 15.1.7 Waiver of Claims for Consequential Damages – Intentionally deleted 
 
§ 15.2 Initial Decision 
Modify the following paragraphs as follows: 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or 
indicating that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in 
writing; (2) state the reasons therefore; and (3) notify the parties and the Architect, if the Architect is not 
serving as the Initial Decision Maker, of any change in the Contract Sum or Contract Time or both. 
 
Delete the following paragraphs: 
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§ 15.2.6   Intentionally Deleted. 
 
§ 15.2.6.1   Intentionally Deleted. 
 
§ 15.3 Mediation 
 
§ 15.4 Arbitration 

END OF DOCUMENT  
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Contractor's use of site and premises. 
4. Work restrictions. 
5. Specification and Drawing conventions. 
6. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

2. Section 017300 "Execution" for coordination of Owner-installed products. 

1.3 DEFINITIONS 

A. Work Package: A group of specifications, drawings, and schedules prepared by the design 
team to describe a portion of the Project Work for pricing, permitting, and construction. 

1.4 PROJECT INFORMATION 

A. Project Identification: Blinn College Park Apartments Roof Replacement, Bldgs 5&6. 

1. Project Location: 406 S Saeger Street, Brenham, Texas, 77833, United States. 

B. Owner: Blinn College, 902 College Ave, Brenham, Texas, 77833, United States. 

1. Owner's Representative: Mark Feldhake, mark.feldhake@blinn.edu, Executive Director. 

C. Architect: The Arkitex Studio Inc. 

1. Architect's Representative: The Arkitex Studio Inc., Eva Read-Warden, 979-821-2635 

1.5 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and includes, but is not limited to, 
the following: 
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1. Removal and Replacement of asphalt roofing on 2 apartment buildings. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 

1.6 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Unrestricted Use of Site: Contractor shall have full use of Project site for construction operations 
during construction period. Contractor's use of Project site is limited only by Owner's right to 
perform work or to retain other contractors on portions of Project. 

B. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb 
portions of Project site beyond areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises 
clear and available to Owner, Owner's employees, and emergency vehicles at all times. 
Do not use these areas for parking or for storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

C. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 
hardscaping affected by construction operations throughout construction period. Repair damage 
caused by construction operations. 

1.7 WORK RESTRICTIONS 

A. Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets, work on public streets, rights of way, and 
other requirements of authorities having jurisdiction. 

B. On-Site Work Hours: Limit work to between 7 a.m. to 5 p.m., Monday through Friday, unless 
otherwise indicated. Work hours may be modified to meet Project requirements if approved by 
Owner and authorities having jurisdiction. 

1. Hours for Utility Shutdowns: As coordinated with Owner . 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging for 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise 
and vibration, dust, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 
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E. Smoking and Controlled Substance Restrictions: Use of tobacco products , alcoholic beverages, 
and other controlled substances on Owner's property is not permitted. 

F. Employee Identification: Owner will provide identification tags for Contractor personnel working 
on Project site. Require personnel to use identification tags at all times. 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Text Color: Text used in the Specifications, including units of measure, manufacturer and 
product names, and other text may appear in multiple colors or underlined as part of a 
hyperlink; no emphasis is implied by text with these characteristics. 

3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow 
for access to linked information that is not residing in the Specifications. Unless otherwise 
indicated, linked information is not part of the Contract Documents. 

4. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 00 Contracting Requirements: General provisions of the Contract, including General 
and Supplementary Conditions, apply to all Sections of the Specifications. 

C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

D. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations scheduled on 
Drawings . 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012100 - ALLOWANCES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

B. Types of allowances include the following: 

1. Contingency allowances. 

1.2 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise Architect of the date when final 
selection, or purchase and delivery, of each product or system described by an allowance must 
be completed by the Owner to avoid delaying the Work. 

B. At Architect's request, obtain proposals for each allowance for use in making final selections. 
Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Architect from the designated supplier. 

1.3 ACTION SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances in the form 
specified for Change Orders. 

1.4 INFORMATIONAL SUBMITTALS 

A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for 
use in fulfillment of each allowance. 

B. Submit time sheets and other documentation to show labor time and cost for installation of 
allowance items that include installation as part of the allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other portions of 
the Work. 

1.5 COORDINATION 

A. Coordinate allowance items with other portions of the Work. Furnish templates as required to 
coordinate installation. 

1.6 CONTINGENCY ALLOWANCES 

A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by 
written approval of an authorization to use Owner's contingency from that indicate amounts to 
be charged to the allowance. 
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B. Contractor's  overhead, profit, and related costs for products and equipment ordered by Owner 
under the contingency allowance are included in the allowance and are not part of the Contract 
Sum. These costs include delivery, installation, insurance, equipment rental, and similar costs. 

C. Authorizing to use Owner's contingency authorizing use of funds from the contingency 
allowance will include Contractor's related costs and reasonable overhead and profit. 

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by 
Change Order. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return 
damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced with 
related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Allowance No. 1: Bid Item 1 Apartment Building 5 Roof Replacement Owner's Contingency 
Allowance: Include the sum of Ten Thousand Dollars and Zero Cents ($10,000.00)  

B. Allowance No. 2: Bid Item 2 Apartment Building 6 Roof and Replacement Owner's Contingency 
Allowance: Include the sum of Ten Thousand Dollars and Zero Cents ($10,000.00)  

C. Allowance No. 3: Bid Item 3 Apartment Building 5 & 6 Roof Replacement Owner's Contingency 
Allowance: Include the sum of Twenty Thousand Dollars and Zero Cents ($20,000.00)  

END OF SECTION 012100 
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SECTION 012200 - UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for procedures for submitting and 
handling Change Orders. 

2. Section 014000 "Quality Requirements" for general testing and inspecting requirements. 

1.3 DEFINITIONS 

A. Unit price is  an amount incorporated into the Agreement, applicable during the duration of the 
Work as a price per unit of measurement for materials, equipment, or services, or a portion of 
the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 
of Work or estimated quantities of Work required by the Contract Documents are increased or 
decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
overhead, and profit. 

B. Measurement and Payment: See individual Specification Sections for work that requires 
establishment of unit prices. Methods of measurement and payment for unit prices are specified 
in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 
referenced in the Part 3 "Schedule of Unit Prices" Article contain requirements for materials 
described under each unit price. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. Unit Price No. 1: Roof sheathing. 

1. Description:  provision and installation of new roof sheathing as needed to replace 
existing damaged material 

2. Unit of measurement:  square foot 

B. Unit Price No. 2: Rafter tails. 

1. Description:  provision and installation of 2x material to repair existing damaged rafter 
tails as needed 

2. Unit of measurement:  linear foot 

C. Unit Price No. 1: Fascia board. 

1. Description:  provision and installation of new 2x fascia board to repair existing damaged 
fascia board as needed 

2. Unit of measurement:  linear foot 
 

END OF SECTION 012200 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 

1. Section 016000 "Product Requirements" for requirements for submitting comparable 
product submittals for products by listed manufacturers. 

1.2 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1.3 ACTION SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product 
or fabrication or installation method to be replaced. Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form: Use CSI Form 13. 1A. 
2. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 
a. Statement indicating why specified product or fabrication, or installation method 

cannot be provided, if applicable. 
b. Coordination of information, including a list of changes or revisions needed to other 

parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitutions with those of 
the Work specified. Include annotated copy of applicable Specification Section. 
Significant qualities may include attributes, such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated. Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects, with project names and 

addresses as well as names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency, indicating and interpreting test 

results for compliance with requirements indicated. 
i. Research reports evidencing compliance with building code in effect for Project, 

from ICC-ES. 
j. Detailed comparison of Contractor's construction schedule using proposed 

substitutions with products specified for the Work, including effect on the overall 
Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays in 
delivery. 
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k. Cost information, including a proposal of change, if any, in the Contract Sum. 
l. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 
with related materials and is appropriate for applications indicated. 

m. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce 
indicated results. 

3. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution. 
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 
a. Forms of Acceptance: Change Order, Construction Change Directive, or 

Architect's Supplemental Instructions for minor changes in the Work. 
b. Use product specified if Architect does not issue a decision on use of a proposed 

substitution within time allocated. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.5 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the following 
conditions are satisfied: 
a. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
b. Requested substitution provides sustainable design characteristics that specified 

product provided. 
c. Requested substitution will not adversely affect Contractor's construction schedule. 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience: Not allowed. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." . 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 
a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey 
data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

e. Quotation Form: Use CSI Form 13.6D, "Proposal Worksheet Summary," and Form 
13.6C," Proposal Worksheet Detail." . 

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect . 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
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5. Include an updated Contractor's construction schedule that indicates the effect of the 
change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

7. Proposal Request Form: Use CSI Form 13.6A, "Proposal Worksheet Summary," and 
Form 13.6C, "Proposal Worksheet Detail." . 

1.4 ADMINISTRATIVE CHANGE ORDERS 

A. Allowance Adjustment: See Section 012100 "Allowances" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of 
allowances. 

B. Unit-Price Adjustment: See Section 012200 "Unit Prices" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured 
scope of unit-price work. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701 . 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect may issue a Construction Change Directive on 
AIA Document G714 . Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary 
to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 

1. Section 012100 "Allowances" for procedural requirements governing the handling and 
processing of allowances. 

2. Section 012600 "Contract Modification Procedures" for administrative procedures for 
handling changes to the Contract. 

3. Section 013200 "Construction Progress Documentation" for administrative requirements 
governing the preparation and submittal of the Contractor's construction schedule. 

1.2 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with other required administrative forms 
and schedules including the following: 
a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 
2. Submit the schedule of values to Architect at earliest possible date, but no later than 

seven days before the date scheduled for submittal of initial Applications for Payment. 
3. Subschedules for Phased Work: Where the Work is separated into phases requiring 

separately phased payments, provide subschedules showing values coordinated with 
each phase of payment. 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 
the schedule of values. Provide at least one line item for each Specification Section. 

1. Identification: Include the following Project identification on the schedule of values: 
a. Project name and location. 
b. Name of Architect. 
c. Architect's Project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Coordinate with Project 
Manual table of contents. Provide multiple line items for principal subcontract amounts in 
excess of five percent of the Contract Sum. 

4. Round amounts to nearest whole dollar: total shall equal the Contract Sum. 
5. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 
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6. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

7. Allowances: Provide a separate line item in the schedule of values for each allowance. 
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by 
measured quantity. Use information indicated in the Contract Documents to determine 
quantities. 

8. Each item in the schedule of values and Applications for Payment shall be complete. 
Include total cost and proportionate share of general overhead and profit for each line. 
a. Temporary facilities and other major cost items that are not direct cost of actual 

work-in-place may be shown either as separate line items in the schedule of 
values or distributed as general overhead expense at Contractor's option. 

9. Schedule Updating: Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

1.3 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments, as certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial Completion, 
and final Application for Payment involve additional requirements. 

B. Payment Application Times: The date for each progress payment is indicated in the 
Owner/Contractor Agreement. The period of construction work covered by each Application for 
Payment is the period indicated in the Agreement. 

C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for 
Applications for Payment. 

D. Application Preparation: Complete every entry on form. Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction 
schedule. Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued before 
last day of construction period covered by application. 

E. Transmittal: Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours. One copy shall include waivers of lien 
and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and related 
to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner. 
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G. Initial Application for Payment: Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Submittal schedule (preliminary if not final). 
5. List of Contractor's staff assignments. 
6. List of Contractor's principal consultants. 
7. Copies of building permits. 
8. Copies of authorizations and licenses from authorities having jurisdiction for performance 

of the Work. 
9. Initial progress report. 
10. Report of preconstruction conference. 
11. Certificates of insurance and insurance policies. 

H. Application for Payment at Substantial Completion: After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion for 
portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously for 
Owner occupancy of designated portions of the Work. 

I. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706. 
5. AIA Document G706A. 
6. AIA Document G707. 
7. Evidence that claims have been settled. 
8. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

9. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project, 
including, but not limited to, the following: 

1. Coordination drawings. 
2. Request for Information (RFIs). 
3. Project meetings. 

1.2 DEFINITIONS 

A. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking information 
required by or clarifications of the Contract Documents. 

1.3 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Use CSI Form 1.5A. Include the following information in tabular form: 

1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results, where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 
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C. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

1.5 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content: Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable: 
a. Indicate functional and spatial relationships of components of architectural, 

structural, civil, mechanical, and electrical systems. 
b. Indicate dimensions shown on Drawings. Specifically note dimensions that appear 

to be in conflict with submitted equipment and minimum clearance requirements. 
Provide alternative sketches to Architect indicating proposed resolution of such 
conflicts. Minor dimension changes and difficult installations will not be considered 
changes to the Contract. 

B. Coordination Drawing Organization: Organize coordination drawings as follows: 

1. Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and 
mechanical, plumbing, fire-protection, fire-alarm, and electrical Work. Show locations of 
visible ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan 
drawings with section drawings where required to adequately represent the Work. 

2. Plenum Space: Indicate sub framing for support of ceiling and wall systems, mechanical 
and electrical equipment, and related Work. Locate components within plenums to 
accommodate layout of light fixtures and other components indicated on Drawings.  

3. Mechanical Rooms: Provide coordination drawings for mechanical rooms, showing plans 
and elevations of mechanical, plumbing, fire-protection, fire-alarm, and electrical 
equipment. 

4. Structural Penetrations: Indicate penetrations and openings required for all disciplines. 
5. Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of 

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, 
door floor closers, slab depressions for floor finishes, curbs and housekeeping pads, and 
similar items. 

6. Review: Architect will review coordination drawings to confirm that, in general, the Work 
is being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility.  

C. Coordination Drawing Process: Prepare coordination drawings in the following manner: 
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1. Schedule submittal and review of Fire Sprinkler, Plumbing, HVAC, and Electrical Shop 
Drawings to make required changes prior to preparation of coordination drawings. 

2. Commence routing of coordination drawing files with HVAC Installer, who will provide 
drawing plan files denoting approved ductwork. HVAC Installer will locate ductwork and 
piping on a single layer, using orange color. Forward drawings to Plumbing Installer. 

3. Plumbing Installer will locate plumbing and equipment on a single layer, using blue color. 
4. Fire Sprinkler Installer will locate piping and equipment, using red color. Fire Sprinkler 

Installer shall forward drawing files to Electrical Installer. 
5. Electrical Installer will indicate service and feeder conduit runs and equipment in green 

color. Electrical Installer shall forward drawing files to Communications and Electronic 
Safety and Security Installer. 

6. Communications and Electronic Safety and Security Installer will indicate cable trays and 
cabling runs and equipment in purple color. Communications and Electronic Safety and 
Security Installer shall forward completed drawing files to Contractor. 

7. Contractor shall perform the final coordination review. As each coordination drawing is 
completed, Contractor will meet with Architect to review and resolve conflicts on the 
coordination drawings. 

1.6 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

1. Architect will return without response those RFIs submitted to Architect by other entities 
controlled by Contractor. 

2. Coordinate and submit RFIs in a prompt manner to avoid delays in Contractor's work or 
work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Owner name. 
3. Owner's Project number. 
4. Name of Contractor 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

C. RFI Forms: AIA Document G716. 

D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow 
seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 
p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 
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a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 
a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log weekly. Use CSI Log Form 13.2B. [Use software log that is part of web-based 
Project management software.]  

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number, including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1. Identification of related Minor Change in the Work, Construction Change Directive, and 
Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal Request, as 
appropriate. 

1.7 PROJECT MEETINGS 

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting. Notify Owner and Architect of scheduled 
meeting dates and times.  

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
3. Minutes: Entity responsible for conducting meeting will record significant discussions and 

agreements achieved. Distribute the meeting minutes to everyone concerned, including 
Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference: Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than 15 
days after execution of the Agreement. 

1. Attendees: Authorized representatives of Owner Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
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parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 
a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Preparation of Record Documents. 
l. Use of the premises. 
m. Work restrictions. 
n. Working hours. 
o. Owner's occupancy requirements. 
p. Responsibility for temporary facilities and controls. 
q. Procedures for moisture and mold control. 
r. Procedures for disruptions and shutdowns. 
s. Construction waste management and recycling. 
t. Parking availability. 
u. Office, work, and storage areas. 
v. Equipment deliveries and priorities. 
w. First aid. 
x. Security. 
y. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity when required by other Sections and when required for coordination with 
other construction. 

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting. Advise Architect 
of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 
a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility requirements. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written instructions. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
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q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to other parties 
requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded. 
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings: Conduct progress meetings at biweekly intervals. 

1. Attendees: In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 
a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's construction schedule. Determine how 
construction behind schedule will be expedited; secure commitments from parties 
involved to do so. Discuss whether schedule revisions are required to ensure that 
current and subsequent activities will be completed within the Contract Time. 
1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 
1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site use. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of Proposal Requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 

3. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 
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a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting, where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 

1. Contractor's Construction Schedule. 
2. Construction schedule updating reports. 
3. Daily construction reports. 
4. Site condition reports. 

1.2 DEFINITIONS 

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction Project. Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity: An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity: An activity that precedes another activity in the network. 
3. Successor Activity: An activity that follows another activity in the network. 

B. CPM: Critical path method, which is a method of planning and scheduling a construction project 
where activities are arranged based on activity relationships. Network calculations determine 
the critical path of Project and when activities can be performed. 

C. Critical Path: The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

D. Float: The measure of leeway in starting and completing an activity. 

1. Float time belongs to Owner. 

1.3 INFORMATIONAL SUBMITTALS 

A. Format for Submittals: Submit required submittals in the following format: 

1. Working electronic copy of schedule file, where indicated. 
2. PDF file. 

B. Startup Network Diagram: Of size required to display entire network for entire construction 
period. Show logic ties for activities. 

C. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule 
for entire construction period. 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

CONSTRUCTION PROGRESS 
DOCUMENTATION 

 013200 - 2 
 

1. Submit a working digital copy of schedule, using software indicated, and labeled to 
comply with requirements for submittals. Include type of schedule (initial or updated) and 
date on label. 

D. CPM Reports: Concurrent with CPM schedule, submit each of the following reports. Format for 
each activity in reports shall contain activity number, activity description, cost and resource 
loading, original duration, remaining duration, early start date, early finish date, late start date, 
late finish date, and total float in calendar days. 

1. Activity Report: List of activities sorted by activity number and then early start date, or 
actual start date if known. 

2. Logic Report: List of preceding and succeeding activities for each activity, sorted in 
ascending order by activity number and then by early start date, or actual start date if 
known. 

3. Total Float Report: List of activities sorted in ascending order of total float. 
4. Earnings Report: Compilation of Contractor's total earnings from the Notice to Proceed 

until most recent Application for Payment. 

E. Construction Schedule Updating Reports: Submit with Applications for Payment. 

F. Daily Construction Reports: Submit at monthly intervals. 

G. Site Condition Reports: Submit at time of discovery of differing conditions. 

1.4 COORDINATION 

A. Coordinate Contractor's Construction Schedule with the schedule of values, list of subcontracts, 
submittal schedule, progress reports, payment requests, and other required schedules and 
reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities, and schedule 
them in proper sequence. 

1.5 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame: Extend schedule from date established for the Notice of Award to date of Final 
Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows 
an early completion date, unless specifically authorized by Change Order. 

B. Activities: Treat each floor or separate area as a separate numbered activity for each main 
element of the Work. Comply with the following: 

1. Activity Duration: Define activities so no activity is longer than 20 days, unless specifically 
allowed by Architect. 

2. Procurement Activities: Include procurement process activities for the following long lead-
time items and major items, requiring a cycle of more than 60 days, as separate activities 
in schedule. Procurement cycle activities include, but are not limited to, submittals, 
approvals, purchasing, fabrication, and delivery. 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

CONSTRUCTION PROGRESS 
DOCUMENTATION 

 013200 - 3 
 

3. Submittal Review Time: Include review and resubmittal times indicated in Section 013300 
"Submittal Procedures" in schedule. Coordinate submittal review times in Contractor's 
Construction Schedule with submittal schedule. 

4. Startup and Testing Time: Include no fewer than 7 days for startup and testing. 
5. Substantial Completion: Indicate completion in advance of date established for 

Substantial Completion and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

6. Punch List and Final Completion: Include not more than 15 days for completion of punch 
list items and Final Completion. 

C. Constraints: Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule and show how the sequence of the Work is affected. 

1. Phasing: Arrange list of activities on schedule by phase. 
2. Work under More Than One Contract: Include a separate activity for each contract. 
3. Work by Owner: Include a separate activity for each portion of the Work performed by 

Owner. 
4. Work Restrictions: Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Limitations of continued occupancies. 
c. Uninterruptible services. 
d. Partial occupancy before Substantial Completion. 
e. Use-of-premises restrictions. 
f. Provisions for future construction. 
g. Seasonal variations. 
h. Environmental control. 

5. Work Stages: Indicate important stages of construction for each major portion of the 
Work. 

D. Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update. Summarize the following issues: 

1. Unresolved issues. 
2. Unanswered Requests for Information. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 
5. Pending modifications affecting the Work and the Contract Time. 

E. Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days 
behind the current approved schedule, submit a separate recovery schedule indicating means 
by which Contractor intends to regain compliance with the schedule.  

F. Computer Scheduling Software: Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules. 

1.6 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT-CHART) REQUIREMENTS 

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 
Contractor's Construction Schedule within 15 days of date established for the Notice of Award. 

B. Preparation: Indicate each significant construction activity separately. Identify first workday of 
each week with a continuous vertical line. 

1. For construction activities that require three months or longer to complete, indicate an 
estimated completion percentage in 10 percent increments within time bar. 
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1.7 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE) REQUIREMENTS 

A. Prepare network diagrams using AON (activity-on-node) format. 

B. Startup Network Diagram: Submit diagram within 14 days of date established for the Notice of 
Award. Outline significant construction activities for the first 90 days of construction. Include 
skeleton diagram for the remainder of the Work and a cash requirement prediction based on 
indicated activities. 

C. CPM Schedule: Prepare Contractor's Construction Schedule using a time-scaled CPM network 
analysis diagram for the Work. 

1. Develop network diagram in sufficient time to submit CPM schedule, so it can be 
accepted for use no later than 60 days after date established for the Notice of Award. 
a. Failure to include any work item required for performance of this Contract shall not 

excuse Contractor from completing all work within applicable completion dates, 
regardless of Architect's approval of the schedule. 

2. Establish procedures for monitoring and updating CPM schedule and for reporting 
progress. Coordinate procedures with progress meeting and payment request dates. 

3. Use "one workday" as the unit of time for individual activities. Indicate nonworking days 
and holidays incorporated into the schedule to coordinate with the Contract Time. 

D. CPM Schedule Preparation: Prepare a list of all activities required to complete the Work. Using 
the startup network diagram, prepare a skeleton network to identify probable critical paths. 

1. Activities: Indicate the estimated time duration, sequence requirements, and relationship 
of each activity in relation to other activities. Include estimated time frames for the 
following activities: 
a. Preparation and processing of submittals. 
b. Mobilization and demobilization. 
c. Purchase of materials. 
d. Delivery. 
e. Fabrication. 
f. Utility interruptions. 
g. Installation. 
h. Work by Owner that may affect or be affected by Contractor's activities. 
i. Testing. 
j. Punch list and Final Completion. 
k. Activities occurring following Final Completion. 

2. Critical Path Activities: Identify critical path activities, including those for interim 
completion dates. Scheduled start and completion dates shall be consistent with Contract 
milestone dates. 

3. Processing: Process data to produce output data on a computer-drawn, time-scaled 
network. Revise data, reorganize activity sequences, and reproduce as often as 
necessary to produce the CPM schedule within the limitations of the Contract Time. 

4. Format: Mark the critical path. Locate the critical path near center of network; locate 
paths with most float near the edges. 
a. Subnetworks on separate sheets are permissible for activities clearly off the critical 

path. 

E. Contract Modifications: For each proposed contract modification and concurrent with its 
submission, prepare a time-impact analysis using a network fragment to demonstrate the effect 
of the proposed change on the overall Project schedule. 

F. Initial Issue of Schedule: Prepare initial network diagram from a sorted activity list indicating 
straight "early start-total float." Identify critical activities. Prepare tabulated reports showing the 
following: 
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1. Contractor or subcontractor and the Work or activity. 
2. Description of activity. 
3. Main events of activity. 
4. Immediately preceding and succeeding activities. 
5. Early and late start dates. 
6. Early and late finish dates. 
7. Activity duration in workdays. 
8. Total float or slack time. 
9. Average size of workforce. 
10. Dollar value of activity (coordinated with the schedule of values). 

G. Schedule Updating: Concurrent with making revisions to schedule, prepare tabulated reports 
showing the following: 

1. Identification of activities that have changed. 
2. Changes in early and late start dates. 
3. Changes in early and late finish dates. 
4. Changes in activity durations in workdays. 
5. Changes in the critical path. 
6. Changes in total float or slack time. 
7. Changes in the Contract Time. 

1.8 REPORTS 

A. Daily Construction Reports: Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events. 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15.  Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial completions and occupancies. 
19. Substantial Completions authorized. 

B. Site Condition Reports: Immediately on discovery of a difference between site conditions and 
the Contract Documents, prepare and submit a detailed report. Submit with a Request for 
Information. Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect 
actual construction progress and activities. Issue schedule one week before each regularly 
scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made. Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations.  

3. As the Work progresses, indicate final completion percentage for each activity. 

B. Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in 

the same locations. Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in performance of construction 
activities. 

END OF SECTION 013200 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Submittal schedule requirements. 
2. Administrative and procedural requirements for submitting Shop Drawings, Product Data, 

Samples, and other submittals. 

B. Related Requirements: 

1. Section 013200 "Construction Progress Documentation" for submitting schedules and 
reports, including Contractor's construction schedule. 

2. Section 017823 "Operation and Maintenance Data" for submitting operation and 
maintenance manuals. 

3. Section 017839 "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

4. Section 017900 "Demonstration and Training" for submitting video recordings of 
demonstration of equipment and training of Owner's personnel. 

1.2 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require Architect's 
responsive action. Action submittals are those submittals indicated in individual Specification 
Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 
require Architect's responsive action. Submittals may be rejected for not complying with 
requirements. Informational submittals are those submittals indicated in individual Specification 
Sections as "informational submittals." 

1.3 SUBMITTAL SCHEDULE 

A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in 
chronological order by dates required by construction schedule. Include time required for 
review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include 
additional time required for making corrections or revisions to submittals noted by Architect and 
additional time for handling and reviewing submittals required by those corrections. 

1. Format: Arrange the following information in a tabular format: 
a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal Category: Action; informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled dates for purchasing. 
h. Scheduled date of fabrication. 
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i. Scheduled dates for installation. 
j. Activity or event number. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files: Electronic copies of digital data files of the Contract Drawings will 
not be provided by Architect for Contractor's use in preparing submittals. 

B. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 
a. Architect reserves the right to withhold action on a submittal requiring coordination 

with other submittals until related submittals are received. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Architect's receipt of submittal. No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review: Allow 5 days for initial review of each submittal. Allow additional time if 
coordination with subsequent submittals is required. Architect will advise Contractor when 
a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review: Allow 5 days for review of each resubmittal. 

D. Paper Submittals: 

1. Place a permanent label or title block on each submittal item for identification; include 
name of firm or entity that prepared submittal. 

2. Provide a space approximately 6 by 8 inches on label or beside title block to record 
Contractor's review and approval markings and action taken by Architect. 

3. Include the following information for processing and recording action taken: 
a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Construction Manager 
e. Name of Contractor. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01). Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
061000.01A). 

j. Number and title of appropriate Specification Section. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Other necessary identification. 
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4. Additional Copies: Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial 
submittal may serve as final submittal. 
a. Submit one copy of submittal to concurrent reviewer in addition to specified 

number of copies to Architect. 
5. Transmittal for Submittals: Assemble each submittal individually and appropriately for 

transmittal and handling. Transmit each submittal using AIA Document G810 transmittal 
form. 
a. Transmit Form for Paper Submittals: Provide locations on form for the following 

information: 
1) Project Name. 
2) Date. 
3) Destination (To:). 
4) Source (From:). 
5) Name and address of Architect. 
6) Name of Construction Manager. 
7) Name of Contractor. 
8) Name of firm or entity that prepared submittal. 
9) Names of subcontractor, manufacturer, and supplier. 
10) Category and type of submittal. 
11) Submittal purpose and description. 
12) Specification Section number and title. 
13) Specification paragraph number or drawing designation and generic name 

for each of multiple items. 
14) Drawing number and detail references, as appropriate. 
15) Indication of full or partial submittal. 
16) Transmittal number, numbered consecutively. 
17) Submittal and transmittal distribution record. 
18) Remarks. 
19) Signature of transmitter. 

E. Electronic Submittals: Identify and incorporate information in each electronic submittal file as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
a. File name shall use project identifier and Specification Section number followed by 

a decimal point and then a sequential number (e.g., LNHS-061000.01). 
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals: Use electronic form acceptable to Owner, 
containing the following information: 
a. Project name. 
b. Date. 
c. Name and address of Architect. 
d. Name of Construction Manager. 
e. Name of Contractor. 
f. Name of firm or entity that prepared submittal. 
g. Names of subcontractor, manufacturer, and supplier. 
h. Category and type of submittal. 
i. Submittal purpose and description. 
j. Specification Section number and title. 
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k. Specification paragraph number or drawing designation and generic name for each 
of multiple items. 

l. Drawing number and detail references, as appropriate. 
m. Location(s) where product is to be installed, as appropriate. 
n. Related physical samples submitted directly. 
o. Indication of full or partial submittal. 
p. Transmittal number, numbered consecutively. 
q. Submittal and transmittal distribution record. 
r. Other necessary identification. 
s. Remarks. 

5. Metadata: Include the following information as keywords in the electronic submittal file 
metadata: 
a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

F. Options: Identify options requiring selection by Architect. 

G. Deviations: Identify deviations from the Contract Documents on submittals. 

H. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

I. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others s necessary for performance of 
construction activities. Show distribution on transmittal forms. 

J. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 
submittals that are marked with approval notation from Architect's action stamp. 

1.5 SUBMITTAL REQUIREMENTS 

A. General Submittal Procedure Requirements: 

1. Submit electronic submittals via email as PDF electronic files. 
a. Architect will return annotated file. Annotate and retain one copy of file as an 

electronic Project record document file. 
2. Action Submittals: Submit three paper copies of each submittal unless otherwise 

indicated. Architect will return two copies. 
3. Informational Submittals: Submit two paper copies of each submittal unless otherwise 

indicated. Architect will not return copies. 
4. Certificates and Certifications Submittals: Provide a statement that includes signature of 

entity responsible for preparing certification. Certificates and certifications shall be signed 
by an officer or other individual to sign documents on behalf of that entity. 
a. Provide a digital signature with digital certificate on electronically-submitted 

certificates and certifications where indicated. 
b.  Provide notarized statement on original paper copy certificates and certifications 

where indicated. 
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B. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are unsuitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 
a. Wiring diagrams that show factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 
5. Submit Product Data before Shop Drawings, and before or concurrently with Samples. 
6. Submit Product Data in the following format: 

a. PDF electronic file. 
b. Three paper copies of Product Data unless otherwise indicated. Architect will 

return two copies. 

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data unless 
submittal based on Architect's digital data drawing files is otherwise permitted. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 
following information, as applicable: 
a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 24 by 36 inches. 

3. Submit Shop Drawings in the following format: 
a. PDF electronic file. 

D. Samples: Submit Samples for review of type, color, pattern, and texture for a check of these 
characteristics with other materials. 

1. Transmit Samples that contain multiple, related components, such as accessories 
together in one submittal package. 

2. Identification: Permanently attach label on unexposed side of Samples that includes the 
following: 
a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 
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3. For projects where electronic submittals are required, provide corresponding electronic 
submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 
identification information for record. 

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be 
used to determine final acceptance of construction associated with each set. 
a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 
sections of units, showing the full range of colors, textures, and patterns available. 
a. Number of Samples: Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line. Architect will return submittal with options selected. 

6. Samples for Verification: Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected. Samples include, but are not limited to, the 
following: partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent 
testing and inspection. 
a. Number of Samples: Submit three sets of Samples. Architect will retain two 

Sample sets; remainder will be returned. 
1) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 

E. Product Schedule: As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location. Include the 
following information in tabular form: 

1. Submit product schedule in the following format: 
a. PDF electronic file. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 

F. Coordination Drawings Submittals: Comply with requirements specified in Section 013100 
"Project Management and Coordination." 

G. Contractor's Construction Schedule: Comply with requirements specified in Section 013200 
"Construction Progress Documentation." 

H. Application for Payment and Schedule of Values: Comply with requirements specified in Section 
012900 "Payment Procedures." 

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals: Comply with 
requirements specified in Section 014000 "Quality Requirements." 

J. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified 
in Section 017700 "Closeout Procedures." 

K. Maintenance Data: Comply with requirements specified in Section 017823 "Operation and 
Maintenance Data." 
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L. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person. Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

M. Design Data: Prepare and submit written and graphic information indicating compliance with 
indicated performance and design criteria in individual Specification Sections. Include list of 
assumptions and summary of loads. Include load diagrams if applicable. Provide name and 
version of software, if any, used for calculations. Number each page of submittal. 

N. Installer Certificates: Submit written statements on manufacturer's letterhead, certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

O. Manufacturer Certificates: Submit written statements on manufacturer's letterhead, certifying 
that manufacturer complies with requirements in the Contract Documents. Include evidence of 
manufacturing experience where required. 

P. Material Certificates: Submit written statements on manufacturer's letterhead, certifying that 
material complies with requirements in the Contract Documents. 

Q. Product Certificates: Submit written statements on manufacturer's letterhead, certifying that 
product complies with requirements in the Contract Documents. 

R. Welding Certificates: Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents. Submit record of AWS B2.1/B2.1M on 
AWS forms. Include names of firms and personnel certified. 

S. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product. Include written recommendations for substrate preparation and 
primers required. 

T. Field Test Reports: Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents. 

U. Schedule of Tests and Inspections: Comply with requirements specified in Section 014000 
"Quality Requirements." 

V. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

W. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

X. Product Test Reports: Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents. Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

Y. Research Reports: Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  
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1.6 CONTRACTOR'S REVIEW 

A. Action Submittals and Informational Submittals: Review each submittal and check for 
coordination with other Work of the Contract and for compliance with the Contract Documents. 
Note corrections and field dimensions. Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance Material Submittals: See requirements in Section 017700 
"Closeout Procedures". 

C. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval 
stamp. Include name of reviewer, date of Contractor's approval, and statement certifying that 
submittal has been reviewed, checked, and approved for compliance with the Contract 
Documents. 

1.7 ARCHITECT'S REVIEW 

A. General: Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals: Architect will review each submittal, indicate corrections or revisions 
required, and return. Architect will stamp each submittal with an action stamp and will mark 
stamp appropriately to indicate action. 

C. Informational Submittals: Architect will review each submittal and will not return it or will return it 
if it does not comply with requirements. Architect will forward each submittal to appropriate 
party. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents will be returned by Architect without action. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013300 
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SECTION 013516 - ALTERATION PROJECT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes special procedures for alteration work. 

B. Scope:  In addition to fire alarm installation, alteration work includes adjustments made to 
existing walls and ceilings as required for removal and replacement of fire alarm equipment and 
devices. 

1.2 DEFINITIONS 

A. Alteration Work: This term includes remodeling, renovation, repair, and maintenance work 
performed within existing spaces or on existing surfaces as part of the Project. 

B. Consolidate: To strengthen loose or deteriorated materials in place. 

C. Design Reference Sample: A sample that represents the Architect's prebid selection of work to 
be matched; it may be existing work or work specially produced for the Project. 

D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled. 

E. Match: To blend with adjacent construction and manifest no apparent difference in material 
type, species, cut, form, detail, color, grain, texture, or finish; as approved by Architect. 

F. Refinish: To remove existing finishes to base material and apply new finish to match original, or 
as otherwise indicated. 

G. Repair: To correct damage and defects, retaining existing materials, features, and finishes. This 
includes patching, piecing-in, splicing, consolidating, or otherwise reinforcing or upgrading 
materials. 

H. Replace: To remove, duplicate, and reinstall entire item with new material. The original item is 
the pattern for creating duplicates unless otherwise indicated. 

I. Replicate: To reproduce in exact detail, materials, and finish unless otherwise indicated. 

J. Reproduce: To fabricate a new item, accurate in detail to the original, and from either the same 
or a similar material as the original, unless otherwise indicated. 

K. Retain: To keep an element or detail secure and intact. 

L. Strip: To remove existing finish down to base material unless otherwise indicated. 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

ALTERATION PROJECT 
PROCEDURES 

 013516 - 2 
 

1.3 PROJECT MEETINGS FOR ALTERATION WORK 

A. Preliminary Conference for Alteration Work: Before starting alteration work, conduct conference 
at Project site. 

1. Attendees: In addition to representatives of Owner, Architect, and Contractor, testing 
service representative, specialists, and chemical-cleaner manufacturer(s) shall be 
represented at the meeting. 

2. Agenda: Discuss items of significance that could affect progress of alteration work, 
including review of the following: 
a. Fire-prevention plan. 
b. Governing regulations. 
c. Areas where existing construction is to remain and the required protection. 
d. Hauling routes. 
e. Sequence of alteration work operations. 
f. Storage, protection, and accounting for salvaged and specially fabricated items. 
g. Existing conditions, staging, and limitations of areas where materials are stored. 

3. Reporting: Record conference results and distribute copies to everyone in attendance 
and to others affected by decisions or actions resulting from conference. 

B. Coordination Meetings: Conduct coordination meetings specifically for alteration work at weekly 
intervals. Coordination meetings are in addition to specific meetings held for other purposes, 
such as progress meetings and preinstallation conferences. 

1. Agenda: Review and correct or approve minutes of previous coordination meeting. 
Review other items of significance that could affect progress of alteration work. Include 
topics for discussion as appropriate to status of Project. 

2. Reporting: Record meeting results and distribute copies to everyone in attendance and to 
others affected by decisions or actions resulting from each meeting. 

1.4 MATERIALS OWNERSHIP 

A. Historic items, relics, and similar objects including, but not limited to, cornerstones and their 
contents, commemorative plaques and tablets, antiques, and other items of interest or value to 
Owner that may be encountered or uncovered during the Work, regardless of whether they 
were previously documented, remain Owner's property. 

1.5 INFORMATIONAL SUBMITTALS 

A. Alteration Work Program: Submit 30 days before work begins. 

B. Fire-Prevention Plan: Submit 30 days before work begins. 

1.6 QUALITY ASSURANCE 

A. Alteration Work Program: Prepare a written plan for alteration work for whole Project, including 
each phase or process and protection of surrounding materials during operations. Show 
compliance with indicated methods and procedures specified in this and other Sections. 
Coordinate this whole-Project alteration work program with specific requirements of programs 
required in other alteration work Sections. 
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1. Dust and Noise Control: Include locations of proposed temporary dust- and noise-control 
partitions and means of egress from occupied areas coordinated with continuing on-site 
operations and other known work in progress. 

2. Debris removal: Include plans clearly marked to show debris hauling routes and locations 
and details of temporary protective barriers, when required. 

B. Fire-Prevention Plan: Prepare a written plan for preventing fires during the Work, including 
placement of fire extinguishers, fire blankets, rag buckets, and other fire-control devices during 
each phase or process. Coordinate plan with Owner's fire-protection equipment and 
requirements. Include fire-watch personnel's training, duties, and authority to enforce fire safety. 

C. Safety and Health Standard: Comply with ANSI/ASSP A10.6. 

1.7 STORAGE AND HANDLING OF SALVAGED MATERIALS 

A. Salvaged Materials: 

1. Clean loose dirt and debris from salvaged items unless more extensive cleaning is 
indicated. 

2. Pack or crate items after cleaning; cushion against damage during handling. Label 
contents of containers. 

3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

B. Salvaged Materials for Reinstallation: 

1. Repair and clean items for reuse as indicated. 
2. Pack or crate items after cleaning and repairing; cushion against damage during 

handling. Label contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment unless otherwise indicated. Provide connections, supports, and 
miscellaneous materials to make items functional for use indicated. 

C. Existing Materials to Remain: Protect construction indicated to remain against damage and 
soiling from construction work. Where permitted by Architect, items may be dismantled and 
taken to a suitable, protected storage location during construction work and reinstalled in their 
original locations after alteration and other construction work in the vicinity is complete. 

D. Storage: Catalog and store items within a weathertight enclosure where they are protected from 
moisture, weather, condensation, and freezing temperatures. 

1. Identify each item for reinstallation with a nonpermanent mark to document its original 
location. Indicate original locations on plans, elevations, sections, or photographs by 
annotating the identifying marks. 

2. Secure stored materials to protect from theft. 
3. Control humidity so that it does not exceed 85 percent. Maintain temperatures 5 deg F or 

more above the dew point. 
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PART 2 - PRODUCTS - (Not Used) 

PART 3 - EXECUTION 

3.1 PROTECTION 

A. Protect persons, motor vehicles, surrounding surfaces of building, building site, plants, and 
surrounding buildings from harm resulting from alteration work. 

1. Use only proven protection methods, appropriate to each area and surface being 
protected. 

2. Provide temporary barricades, barriers, and directional signage to exclude the public from 
areas where alteration work is being performed. 

3. Erect temporary barriers to form and maintain fire-egress routes. 
4. Erect temporary protective covers over walkways and at points of pedestrian and 

vehicular entrance and exit that must remain in service during alteration work. 
5. Contain dust and debris generated by alteration work and prevent it from reaching the 

public or adjacent surfaces. 
6. Provide shoring, bracing, and supports as necessary. Do not overload structural 

elements. 
7. Protect floors and other surfaces along hauling routes from damage, wear, and staining. 
8. Provide supplemental sound-control treatment to isolate demolition work from other areas 

of the building. 

B. Temporary Protection of Materials to Remain: 

1. Protect existing materials with temporary protections and construction. Do not remove 
existing materials unless otherwise indicated. 

2. Do not attach temporary protection to existing surfaces except as indicated as part of the 
alteration work program. 

C. Comply with each product manufacturer's written instructions for protections and precautions. 
Protect against adverse effects of products and procedures on people and adjacent materials, 
components, and vegetation. 

D. Utility and Communications Services: 

1. Notify Owner, Architect, authorities having jurisdiction, and entities owning or controlling 
wires, conduits, pipes, and other services affected by alteration work before commencing 
operations. 

2. Disconnect and cap pipes and services as required by authorities having jurisdiction, as 
required for alteration work. 

3. Maintain existing services unless otherwise indicated; keep in service and protect against 
damage during operations. Provide temporary services during interruptions to existing 
utilities. 

3.2 PROTECTION FROM FIRE 

A. General: Follow fire-prevention plan and the following: 

1. Comply with NFPA 241 requirements unless otherwise indicated. 
2. Remove and keep area free of combustibles, including rubbish, paper, waste, and 

chemicals, unless necessary for the immediate work. 
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a. If combustible material cannot be removed, provide fire blankets to cover such 
materials. 

B. Heat-Generating Equipment and Combustible Materials: Comply with the following procedures 
while performing work with heat-generating equipment or combustible materials, including 
welding, torch-cutting, soldering, brazing, removing paint with heat, or other operations where 
open flames or implements using high heat or combustible solvents and chemicals are 
anticipated: 

1. Obtain Owner's approval for operations involving use of open-flame or welding or other 
high-heat equipment. Notify Owner at least 72 hours before each occurrence, indicating 
location of such work. 

2. As far as practicable, restrict heat-generating equipment to shop areas or outside the 
building. 

3. Do not perform work with heat-generating equipment in or near rooms or in areas where 
flammable liquids or explosive vapors are present or thought to be present. Use a 
combustible gas indicator test to ensure that the area is safe. 

4. Use fireproof baffles to prevent flames, sparks, hot gases, or other high-temperature 
material from reaching surrounding combustible material. 

5. Prevent the spread of sparks and particles of hot metal through open windows, doors, 
holes, and cracks in floors, walls, ceilings, roofs, and other openings. 

6. Fire Watch: Before working with heat-generating equipment or combustible materials, 
station personnel to serve as a fire watch at each location where such work is performed. 
Fire-watch personnel shall have the authority to enforce fire safety. Station fire watch 
according to NFPA 51B, NFPA 241, and as follows: 
a. Train each fire watch in the proper operation of fire-control equipment and alarms. 
b. Prohibit fire-watch personnel from other work that would be a distraction from fire-

watch duties. 
c. Cease work with heat-generating equipment whenever fire-watch personnel are 

not present. 
d. Have fire-watch personnel perform final fire-safety inspection each day beginning 

no sooner than 30 minutes after conclusion of work in each area to detect hidden 
or smoldering fires and to ensure that proper fire prevention is maintained. 

e. Maintain fire-watch personnel at each area of Project site until 60 minutes after 
conclusion of daily work. 

C. Fire-Control Devices: Provide and maintain fire extinguishers, fire blankets, and rag buckets for 
disposal of rags with combustible liquids. Maintain each as suitable for the type of fire risk in 
each work area. Ensure that nearby personnel and the fire-watch personnel are trained in fire-
extinguisher and blanket use. 

D. Sprinklers: Where sprinkler protection exists and is functional, maintain it without interruption 
while operations are being performed. If operations are performed close to sprinklers, shield 
them temporarily with guards. 

1. Remove temporary guards at the end of work shifts, whenever operations are paused, 
and when nearby work is complete. 

3.3 PROTECTION DURING APPLICATION OF CHEMICALS 

A. Protect motor vehicles, surrounding surfaces of building, building site, plants, and surrounding 
buildings from harm or spillage resulting from applications of chemicals, adhesives or paint. 

B. Cover adjacent surfaces with protective materials that are proven to resist chemicals selected 
for Project unless chemicals being used will not damage adjacent surfaces as indicated in 
alteration work program. Use covering materials and masking agents that are waterproof and 
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UV resistant and that will not stain or leave residue on surfaces to which they are applied. Apply 
protective materials according to manufacturer's written instructions. Do not apply liquid 
masking agents or adhesives to painted or porous surfaces. When no longer needed, promptly 
remove protective materials. 

C. Do not apply chemicals during winds of sufficient force to spread them to unprotected surfaces. 

D. Neutralize alkaline and acid wastes and legally dispose of off Owner's property. 

E. Collect and dispose of runoff from chemical operations by legal means and in a manner that 
prevents soil contamination, soil erosion, undermining of paving and foundations, damage to 
landscaping, or water penetration into building interior. 

3.4 GENERAL ALTERATION WORK 

A. Record existing work before each procedure (preconstruction), and record progress during the 
work. Use digital preconstruction documentation photographs.  

B. Perform surveys of Project site as the Work progresses to detect hazards resulting from 
alterations. 

C. Notify Architect of visible changes in the integrity of material or components whether from 
environmental causes including biological attack, UV degradation, freezing, or thawing or from 
structural defects including cracks, movement, or distortion. 

1. Do not proceed with the work in question until directed by Architect. 

END OF SECTION 013516 
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SECTION 013553 - SECURITY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes security measures including formal security programs, entry control, personnel 
identification, and miscellaneous restrictions. 

1.3 SITE SECURITY 

A. The Contractor shall require reasonable proof of identification and signature of all visitors on a 
log.  The premises shall be protected from entry of any unauthorized persons. 

B. The Contractor shall protect the work, stored materials, and construction equipment from theft 
and vandalism. At the Owner’s occupied sites, the Contractor shall protect the Owner’s 
operations from theft, vandalism, or damage from the Contractor’s work. 

C. Site security shall commence upon initial mobilization of the work and be maintained until 
substantial completion. 

1.4 PERSONNEL IDENTIFICATION 

A. Provide identification to each person authorized to enter project premises, showing: 
1. Personal Photograph 
2. Name of individual and assigned number 
3. Employer’s name 
4. Maintain a current list of accredited persons; submit copy of list to Owner on request 
5. Require that identification be displayed by all persons entering, leaving or on premises 

B. Exclude improperly identified persons from site. 

1.5 ENTRANCE CONTROL 

A. Provide control of all persons and vehicles entering and leaving project site. 
1. Require display of proper identification by each person. 
2. Allow no visitors except with issuance of temporary identification 
3. Maintain log of all visitors 

B. Owner will control deliveries and vehicles relates to its own operations. 
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PART 2 - PRODUCTS - (Not Used) 

PART 3 - EXECUTION 

3.1 PROTECTION 

A. When work is to be performed at a project site and school activities are being conducted, 
Contractor shall take special care, and shall require its subcontractors, and all persons 
performing work at the site to take special care, to protect the safety and welfare of the 
students, teachers, employees, and visitors at the school, and to perform the work with as little 
disruption to the learning environment and school activities as possible. 

B. When work is to be performed at a project site where school activities are being conducted, it is 
expressly understood and agreed that Contractor’s and any subcontractors’ employees and 
other persons performing work at the project site shall not engage in any inappropriate 
interaction of any nature whatsoever with students, teachers, employees and visitors at the 
school, including talking, touching, staring, or in any way contributing to a hostile or offensive 
environment.  It is further expressly understood and agreed that there is to be no fraternization 
between Contractor’s and any subcontractor’s employees, and other persons performing work 
at the site, and students, teachers, employees and visitors at the school.  There shall be zero 
tolerance for violations of these provisions. 

C. The possession or use of tobacco products, alcoholic beverages, illegal drugs, and firearms or 
weapons on Owner’s property is prohibited at all times, twenty-four hours a day.  There shall be 
zero tolerance for violations of this provision. 

D. Contractor, subcontractor, and all other persons performing work in connection with the project 
shall strictly observe (i) speed limits in the vicinity of the project site, including, without limitation, 
school speed limits, and (ii) any posted speed limits on the project site established by Owner.  
Contractor shall require strict compliance with this provision. 

E. Owner shall have the right to require the immediate removal from the project site of any person 
performing work who violates the provision of this Article 11 and to prohibit such person from 
being allowed to perform work at the project site in the future. 

F. A Contractor who fails to enforce compliance with the provisions of this Article, or who suffers or 
allows an employee, subcontractor or other person performing work at the project site to violate 
any of these provisions, shall be in breach of this Contract. 

END OF SECTION 013553 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspection services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract 
Document requirements. 

2. Requirements for Contractor to provide quality-assurance and quality-control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

3. Specific test and inspection requirements are not specified in this Section. 

1.2 DEFINITIONS 

A. Experienced: When used with an entity or individual, "experienced," unless otherwise further 
described, means having successfully completed a minimum of five previous projects similar in 
nature, size, and extent to this Project; being familiar with special requirements indicated; and 
having complied with requirements of authorities having jurisdiction. 

B. Field Quality-Control Tests and Inspections: Tests and inspections that are performed on-site 
for installation of the Work and for completed Work. 

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, subcontractor, or sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, assembly, and similar operations. 

1. Use of trade-specific terminology in referring to a Work result does not require that 
certain construction activities specified apply exclusively to specific trade(s). 

D. Preconstruction Testing: Tests and inspections performed specifically for Project before 
products and materials are incorporated into the Work, to verify performance or compliance with 
specified criteria. Unless otherwise indicated, copies of reports of tests or inspections performed 
for other than the Project do not meet this definition. 

E. Product Tests: Tests and inspections that are performed by a nationally recognized testing 
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to 
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish 
product performance and compliance with specified requirements. 

F. Source Quality-Control Tests and Inspections: Tests and inspections that are performed at the 
source (e.g., plant, mill, factory, or shop). 
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G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. The term 
"testing laboratory" has the same meaning as the term "testing agency." 

H. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work, to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

I. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work, to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Contractor's quality-control services do not 
include contract administration activities performed by Architect. 

1.3 CONFLICTING REQUIREMENTS 

A. Conflicting Standards and Other Requirements: If compliance with two or more standards or 
requirements is specified and the standards or requirements establish different or conflicting 
requirements for minimum quantities or quality levels, inform the Architect regarding the conflict 
and obtain clarification prior to proceeding with the Work. Refer conflicting requirements that are 
different, but apparently equal, to Architect for clarification before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified is the 
minimum provided or performed. The actual installation may comply exactly with the minimum 
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply 
with these requirements, indicated numeric values are minimum or maximum, as appropriate, 
for the context of requirements. Refer uncertainties to Architect for a decision before 
proceeding. 

1.4 INFORMATIONAL SUBMITTALS 

A. Contractor's Statement of Responsibility: When required by authorities having jurisdiction, 
submit copy of written statement of responsibility submitted to authorities having jurisdiction 
before starting work on the following systems: 

1. Seismic-force-resisting system, designated seismic system, or component listed in the 
Statement of Special Inspections. 

2. Primary wind-force-resisting system or a wind-resisting component listed in the 
Statement of Special Inspections. 

B. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience. Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

C. Reports: Prepare and submit certified written reports and documents as specified. 

D. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents established for 
compliance with standards and regulations bearing on performance of the Work. 

1.5 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following: 
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1. Date of issue. 
2. Project title and number. 
3. Name, address, telephone number, and email address of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample-taking and testing and 

inspection. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports: Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections. Include the following: 

1. Name, address, telephone number, and email address of technical representative making 
report. 

2. Statement on condition of substrates and their acceptability for installation of product. 
3. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
4. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
5. Other required items indicated in individual Specification Sections. 

C. Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgements, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.6 QUALITY ASSURANCE 

A. Qualifications paragraphs in this article establish the minimum qualification levels required; 
individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to 
those indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. As applicable, procure products from 
manufacturers able to meet qualification requirements, warranty requirements, and technical or 
factory-authorized service representative requirements. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for 
this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or 
assembling work similar in material, design, and extent to that indicated for this Project, whose 
work has resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice 
in jurisdiction where Project is located and who is experienced in providing engineering services 
of the kind indicated. Engineering services are defined as those performed for installations of 
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the system, assembly, or product that is similar in material, design, and extent to those 
indicated for this Project. 

F. Specialists: Certain Specification Sections require that specific construction activities be 
performed by entities who are recognized experts in those operations. Specialists will satisfy 
qualification requirements indicated and engage in the activities indicated. 

1. Requirements of authorities having jurisdiction supersede requirements for specialists. 

G. Testing and Inspecting Agency Qualifications: An NRTL, an NVLAP, or an independent agency 
with the experience and capability to conduct testing and inspection indicated, as documented 
in accordance with ASTM E329, and with additional qualifications specified in individual 
Sections; and, where required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory 

Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

I. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing 
for compliance with specified requirements for performance and test methods, comply with the 
following Contractor's responsibilities, including the following: 

1. Contractor responsibilities include the following: 
a. Provide test specimens representative of proposed products and construction. 
b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 
c. Build laboratory mockups at testing facility using personnel, products, and methods 

of construction indicated for the completed Work. 
d. When testing is complete, remove test specimens, assemblies, and mockups; do 

not reuse products on Project. 
2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, 

and similar quality-assurance service to Architect , with copy to Contractor. Interpret tests 
and inspections, and state in each report whether tested and inspected Work complies 
with or deviates from the Contract Documents. 

J. Mockups: Before installing portions of the Work requiring mockups, build mockups for each form 
of construction and finish required to comply with the following requirements, using materials 
indicated for the completed Work: 

1. Build mockups in location indicated or, if not indicated, as directed by Architect. 
2. Notify Architect seven days in advance of dates and times when mockups will be 

constructed. 
3. Demonstrate the proposed range of aesthetic effects and workmanship. 
4. Obtain Architect's approval of mockups before starting corresponding Work, fabrication, 

or construction. 
a. Allow seven days for initial review and each re-review of each mockup. 

5. Maintain mockups during construction in an undisturbed condition as a standard for 
judging the completed Work. 

6. Demolish and remove mockups when directed unless otherwise indicated. 

K. Specialty Mockups: Comply with requirements for preconstruction laboratory mockups andthose 
specified in individual Specification Sections. 
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1.7 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspection they are engaged 
to perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by Work 
that failed to comply with the Contract Documents will be charged to Contractor. 

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities, whether specified or not, 
to verify and document that the Work complies with requirements. 

1. Engage a qualified testing agency to perform quality-control services. 
a. Contractor will not employ same entity engaged by Owner, unless agreed to in 

writing by Owner. 
2. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspection will be performed. 
3. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 
4. Testing and inspection requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 
5. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

D. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 
duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the locations from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections, and state in each report whether tested and 
inspected Work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform duties of Contractor. 

E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections. Report results in writing as specified in Section 013300 "Submittal 
Procedures." 

F. Contractor's Associated Requirements and Services: Cooperate with agencies and 
representatives performing required tests, inspections, and similar quality-control services, and 
provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of 
operations to permit assignment of personnel. Provide the following: 

1. Access to the Work. 
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2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspection. Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspection equipment at Project 

site. 

G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance 
and quality-control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspection. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.8 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections: Owner will engage a qualified testing agency to conduct special 
tests and inspections required by authorities having jurisdiction as the responsibility of Owner 
, as indicated in the Statement of Special Inspections attached to this Section, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures, 
and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in 
the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 
service to Architect with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, which 
includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections, and stating in each report whether tested and 
inspected Work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected Work. 
7. . 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test 
and inspection log for Architect's reference during normal working hours. 
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3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspection, sample-taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes. Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible. Comply with the Contract Document requirements for cutting and patching in 
Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 DEFINITIONS 

A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, 
in Specifications, and in other Contract Documents. Other terms including "shown," "noted," 
"scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 
dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of Project site is 
shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

1.2 INDUSTRY STANDARDS 

A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, 
applicable construction industry standards have the same force and effect as if bound or copied 
directly into the Contract Documents to the extent referenced. Such standards are made a part 
of the Contract Documents by reference. 

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity. Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 
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1.3 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 
"National Trade & Professional Associations of the United States." 

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list. 
The information in this list is subject to change and is believed to be accurate as of the date of 
the Contract Documents. 

1. AABC - Associated Air Balance Council; www.aabc.com. 
2. AAMA - American Architectural Manufacturers Association; www.aamanet.org. 
3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org. 
4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org. 
5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org. 
6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org. 
7. ABMA - American Boiler Manufacturers Association; www.abma.com. 
8. ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org. 
9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org. 
10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org. 
11. AF&PA - American Forest & Paper Association; www.afandpa.org. 
12. AGA - American Gas Association; www.aga.org. 
13. AHAM - Association of Home Appliance Manufacturers; www.aham.org. 
14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org. 
15. AI - Asphalt Institute; www.asphaltinstitute.org. 
16. AIA - American Institute of Architects (The); www.aia.org. 
17. AISC - American Institute of Steel Construction; www.aisc.org. 
18. AISI - American Iron and Steel Institute; www.steel.org. 
19. AITC - American Institute of Timber Construction; www.aitc-glulam.org. 
20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org. 
21. ANSI - American National Standards Institute; www.ansi.org. 
22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com. 
23. APA - APA - The Engineered Wood Association; www.apawood.org. 
24. APA - Architectural Precast Association; www.archprecast.org. 
25. API - American Petroleum Institute; www.api.org. 
26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI). 
27. ARI - American Refrigeration Institute; (See AHRI). 
28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org. 
29. ASCE - American Society of Civil Engineers; www.asce.org. 
30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE). 
31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org. 
32. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org. 
33. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org. 
34. ASSP - American Society of Safety Professionals (The); www.assp.org. 
35. ASTM - ASTM International; www.astm.org. 
36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org. 
37. AVIXA - Audiovisual and Integrated Experience Association; (Formerly: Infocomm 

International); www.soundandcommunications.com. 
38. AWEA - American Wind Energy Association; www.awea.org. 
39. AWI - Architectural Woodwork Institute; www.awinet.org. 
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40. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 
www.awmac.com. 

41. AWPA - American Wood Protection Association; www.awpa.com. 
42. AWS - American Welding Society; www.aws.org. 
43. AWWA - American Water Works Association; www.awwa.org. 
44. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com. 
45. BIA - Brick Industry Association (The); www.gobrick.com. 
46. BICSI - BICSI, Inc.; www.bicsi.org. 
47. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.org. 
48. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org. 
49. BWF - Badminton World Federation; (Formerly: International Badminton Federation); 

www.bissc.org. 
50. CDA - Copper Development Association; www.copper.org. 
51. CE - Conformite Europeenne; www.ec.europa.eu/growth/single-market/ce-marking. 
52. CEA - Canadian Electricity Association; www.electricity.ca. 
53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com. 
54. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org. 
55. CGA - Compressed Gas Association; www.cganet.com. 
56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org. 
57. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org. 
58. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org. 
59. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org. 
60. CPA - Composite Panel Association; www.compositepanel.org. 
61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org. 
62. CRRC - Cool Roof Rating Council; www.coolroofs.org. 
63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org. 
64. CSA - CSA Group; www.csa-group.org. 
65. CSI - Construction Specifications Institute (The); www.csiresources.org. 
66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org. 
67. CTA - Consumer Technology Association; www.cta.tech. 
68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); 

www.coolingtechnology.org. 
69. CWC - Composite Wood Council; (See CPA). 
70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com. 
71. DHA - Decorative Hardwoods Association; (Formerly: Hardwood Plywood & Veneer 

Association); www.decorativehardwoods.org. 
72. DHI - Door and Hardware Institute; www.dhi.org. 
73. ECA - Electronic Components Association; (See ECIA). 
74. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA). 
75. ECIA - Electronic Components Industry Association; www.ecianow.org. 
76. EIA - Electronic Industries Alliance; (See TIA). 
77. EIMA - EIFS Industry Members Association; www.eima.com. 
78. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org. 
79. EOS/ESD Association; (Electrostatic Discharge Association); www.esda.org. 
80. ESTA - Entertainment Services and Technology Association; (See PLASA). 
81. ETL - Intertek (See Intertek); www.intertek.com. 
82. EVO - Efficiency Valuation Organization; www.evo-world.org. 
83. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org. 
84. FIBA - Federation Internationale de Basketball; (The International Basketball Federation); 

www.fiba.com. 
85. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation); 

www.fivb.org. 
86. FM Approvals - FM Approvals LLC; www.fmglobal.com. 
87. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com. 
88. FRSA - Florida Roofing, Sheet Metal Contractors Association, Inc.; www.floridaroof.com. 
89. FSA - Fluid Sealing Association; www.fluidsealing.com. 
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90. FSC - Forest Stewardship Council U.S.; www.fscus.org. 
91. GA - Gypsum Association; www.gypsum.org. 
92. GANA - Glass Association of North America; (See NGA). 
93. GS - Green Seal; www.greenseal.org. 
94. HI - Hydraulic Institute; www.pumps.org. 
95. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI). 
96. HMMA - Hollow Metal Manufacturers Association; (See NAAMM). 
97. HPVA - Hardwood Plywood & Veneer Association; (See DHA). 
98. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com. 
99. IAPSC - International Association of Professional Security Consultants; www.iapsc.org. 
100. IAS - International Accreditation Service; www.iasonline.org. 
101. ICBO - International Conference of Building Officials; (See ICC). 
102. ICC - International Code Council; www.iccsafe.org. 
103. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net. 
104. ICPA - International Cast Polymer Association; www.theicpa.com. 
105. ICRI - International Concrete Repair Institute, Inc.; www.icri.org. 
106. IEC - International Electrotechnical Commission; www.iec.ch. 
107. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org. 
108. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of 

North America); www.ies.org. 
109. IESNA - Illuminating Engineering Society of North America; (See IES). 
110. IEST - Institute of Environmental Sciences and Technology; www.iest.org. 
111. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 
112. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.org. 
113. II - Infocomm International; (See AVIXA). 
114. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com. 
115. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com. 
116. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, and 

Automation Society); www.isa.org. 
117. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA). 
118. ISFA - International Surface Fabricators Association; (Formerly: International Solid 

Surface Fabricators Association); www.isfanow.org. 
119. ISO - International Organization for Standardization; www.iso.org. 
120. ISSFA - International Solid Surface Fabricators Association; (See ISFA). 
121. ITU - International Telecommunication Union; www.itu.int. 
122. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org. 
123. LMA - Laminating Materials Association; (See CPA). 
124. LPI - Lightning Protection Institute; www.lightning.org. 
125. MBMA - Metal Building Manufacturers Association; www.mbma.com. 
126. MCA - Metal Construction Association; www.metalconstruction.org. 
127. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org. 
128. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org. 
129. MHI - Material Handling Industry of America; www.mhia.org. 
130. MIA - Marble Institute of America; (See NSI). 
131. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com. 
132. MPI - Master Painters Institute; www.paintinfo.com. 
133. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org. 
134. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org. 
135. NACE - NACE International; (National Association of Corrosion Engineers International); 

www.nace.org. 
136. NADCA - National Air Duct Cleaners Association; www.nadca.com. 
137. NAIMA - North American Insulation Manufacturers Association; www.naima.org. 
138. NALP - National Association of Landscape Professionals; 

www.landscapeprofessionals.org. 
139. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com. 
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140. NBI - New Buildings Institute; www.newbuildings.org. 
141. NCAA - National Collegiate Athletic Association (The); www.ncaa.org. 
142. NCMA - National Concrete Masonry Association; www.ncma.org. 
143. NEBB - National Environmental Balancing Bureau; www.nebb.org. 
144. NECA - National Electrical Contractors Association; www.necanet.org. 
145. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org. 
146. NEMA - National Electrical Manufacturers Association; www.nema.org. 
147. NETA - InterNational Electrical Testing Association; www.netaworld.org. 
148. NFHS - National Federation of State High School Associations; www.nfhs.org. 
149. NFPA - National Fire Protection Association; www.nfpa.org. 
150. NFPA - NFPA International; (See NFPA). 
151. NFRC - National Fenestration Rating Council; www.nfrc.org. 
152. NGA - National Glass Association (The); (Formerly: Glass Association of North America); 

www.glass.org. 
153. NHLA - National Hardwood Lumber Association; www.nhla.com. 
154. NLGA - National Lumber Grades Authority; www.nlga.org. 
155. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA). 
156. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org. 
157. NRCA - National Roofing Contractors Association; www.nrca.net. 
158. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org. 
159. NSF - NSF International; www.nsf.org. 
160. NSI - National Stone Institute; (Formerly: Marble Institute of America); 

www.naturalstoneinstitute.org. 
161. NSPE - National Society of Professional Engineers; www.nspe.org. 
162. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org. 
163. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com. 
164. NWFA - National Wood Flooring Association; www.nwfa.org. 
165. NWRA - National Waste & Recycling Association; www.wasterecycling.org 
166. PCI - Precast/Prestressed Concrete Institute; www.pci.org. 
167. PDI - Plumbing & Drainage Institute; www.pdionline.org. 
168. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 

Association); www.plasa.org. 
169. RCSC - Research Council on Structural Connections; www.boltcouncil.org. 
170. RFCI - Resilient Floor Covering Institute; www.rfci.com. 
171. RIS - Redwood Inspection Service; www.redwoodinspection.com. 
172. SAE - SAE International; www.sae.org. 
173. SCTE - Society of Cable Telecommunications Engineers; www.scte.org. 
174. SDI - Steel Deck Institute; www.sdi.org. 
175. SDI - Steel Door Institute; www.steeldoor.org. 
176. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com. 
177. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE). 
178. SIA - Security Industry Association; www.siaonline.org. 
179. SJI - Steel Joist Institute; www.steeljoist.org. 
180. SMA - Screen Manufacturers Association; www.smainfo.org. 
181. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org. 
182. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org. 
183. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org. 
184. SPIB - Southern Pine Inspection Bureau; www.spib.org. 
185. SPRI - Single Ply Roofing Industry; www.spri.org. 
186. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org. 
187. SSINA - Specialty Steel Industry of North America; www.ssina.com. 
188. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org. 
189. STI - Steel Tank Institute; www.steeltank.com. 
190. SWI - Steel Window Institute; www.steelwindows.com. 
191. SWPA - Submersible Wastewater Pump Association; www.swpa.org. 
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192. TCA - Tilt-Up Concrete Association; www.tilt-up.org. 
193. TCNA - Tile Council of North America, Inc.; www.tileusa.com. 
194. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org. 
195. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 
www.tiaonline.org. 

196. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 
TIA). 

197. TMS - The Masonry Society; www.masonrysociety.org. 
198. TPI - Truss Plate Institute; www.tpinst.org. 
199. TPI - Turfgrass Producers International; www.turfgrasssod.org. 
200. TRI - Tile Roofing Institute; www.tileroofing.org. 
201. UL - Underwriters Laboratories Inc.; www.ul.com. 
202. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org. 
203. USAV - USA Volleyball; www.usavolleyball.org. 
204. USGBC - U.S. Green Building Council; www.usgbc.org. 
205. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org. 
206. WA - Wallcoverings Association; www.wallcoverings.org. 
207. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org. 
208. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 
209. WDMA - Window & Door Manufacturers Association; www.wdma.com. 
210. WI - Woodwork Institute; www.wicnet.org. 
211. WSRCA - Western States Roofing Contractors Association; www.wsrca.com. 
212. WWPA - Western Wood Products Association; www.wwpa.org. Retain "Code Agencies" 

Paragraph below if required. The Section Text in MasterSpec Sections is prepared 
assuming list is retained. 

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list. 
This information is believed to be accurate as of the date of the Contract Documents. 

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de. 
2. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org. 
3. ICC - International Code Council; www.iccsafe.org. 
4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in the 
following list. Information is subject to change and is up to date as of the date of the Contract 
Documents. 

1. COE - Army Corps of Engineers; www.usace.army.mil. 
2. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 
3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov. 
4. DOD - Department of Defense; www.quicksearch.dla.mil. 
5. DOE - Department of Energy; www.energy.gov. 
6. EPA - Environmental Protection Agency; www.epa.gov. 
7. FAA - Federal Aviation Administration; www.faa.gov. 
8. FG - Federal Government Publications; www.gpo.gov/fdsys. 
9. GSA - General Services Administration; www.gsa.gov. 
10. HUD - Department of Housing and Urban Development; www.hud.gov. 
11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; www.eetd.lbl.gov. 
12. OSHA - Occupational Safety & Health Administration; www.osha.gov. 
13. SD - Department of State; www.state.gov. 
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14. TRB - Transportation Research Board; National Cooperative Highway Research 
Program; The National Academies; www.trb.org. 

15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 
Laboratory; www.ars.usda.gov. 

16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov. 
17. USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov. 
18. USP - U.S. Pharmacopeial Convention; www.usp.org. 
19. USPS - United States Postal Service; www.usps.com. 

E. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list. This information is subject to change and is believed to be 
accurate as of the date of the Contract Documents. 

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 
www.govinfo.gov. 

2. DOD - Department of Defense; Military Specifications and Standards; Available from DLA 
Document Services; www.quicksearch.dla.mil. 

3. DSCC - Defense Supply Center Columbus; (See FS). 
4. FED-STD - Federal Standard; (See FS). 
5. FS - Federal Specification; Available from DLA Document Services; 

www.quicksearch.dla.mil. 
a. Available from Defense Standardization Program; www.dsp.dla.mil. 
b. Available from General Services Administration; www.gsa.gov. 
c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org. 
6. MILSPEC - Military Specification and Standards; (See DOD). 
7. USAB - United States Access Board; www.access-board.gov. 
8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB). 

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list. This information is subject to change and is believed to be accurate as of the date of the 
Contract Documents. 

1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and 
Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov. 

2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 
Energy Code; www.calregs.com. 

3. CDHS; California Department of Health Services; (See CDPH). 
4. CDPH; California Department of Public Health; Indoor Air Quality 

Program;www.cdph.ca.gov/Programs/CCDPHP/DEODC/EHLB/IAQ/Pages/Main-
Page.aspx. 

5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov. 
6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov. 
7. TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development; 

www.txforestservice.tamu.edu. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.2 USE CHARGES 

A. Installation, removal, and use charges for temporary facilities shall be included in the Contract 
Sum unless otherwise indicated. Allow other entities engaged in the Project to use temporary 
services and facilities without cost, including, but not limited to, Architect, testing agencies, and 
authorities having jurisdiction. 

B. Water and Sewer Service from Existing System: Water from Owner's existing water system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

C. Electric Power Service from Existing System: Electric power from Owner's existing system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging 
areas, construction site entrances, vehicle circulation, and parking areas for construction 
personnel. 

B. Erosion- and Sedimentation-Control Plan: Show compliance with requirements of EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent. 

C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having 
jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention 
program. 

1.4 QUALITY ASSURANCE 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70. 

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 
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C. Accessible Temporary Egress: Comply with applicable provisions in the United States Access 
Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1. 

1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work. 

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary." 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 SUPPORT FACILITIES INSTALLATION 

A. Comply with the following: 

1. Provide construction for temporary field offices, shops, and sheds located within 
construction area or within 30 feet of building lines that is noncombustible in accordance 
with ASTM E136. Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 
Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

B. Temporary Use of Planned Permanent Roads and Paved Areas: Locate temporary roads and 
paved areas in same location as permanent roads and paved areas. Construct and maintain 
temporary roads and paved areas adequate for construction operations. Extend temporary 
roads and paved areas, within construction limits indicated, as necessary for construction 
operations. 

C. Traffic Controls: Comply with requirements of authorities having jurisdiction. 
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1. Protect existing site improvements to remain, including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

D. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

E. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle 
waste from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

F. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities. 

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

C. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses. Comply with 
NFPA 241; manage fire-prevention program. 

1. Prohibit smoking in construction areas. Comply with additional limits on smoking 
specified in other Sections. 

2. Supervise welding operations, combustion-type temporary heating units, and similar 
sources of fire ignition in accordance with requirements of authorities having jurisdiction. 

3. Develop and supervise an overall fire-prevention and -protection program for personnel 
at Project site. Review needs with local fire department and establish procedures to be 
followed. Instruct personnel in methods and procedures. Post warnings and information. 

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning 
sign, stating that hoses are for fire-protection purposes only and are not to be removed. 
Match hose size with outlet size and equip with suitable nozzles. 

3.4 MOISTURE AND MOLD CONTROL 

A. Moisture and Mold Protection: Protect stored materials and installed Work in accordance with 
Moisture and Mold Protection Plan. 

B. Exposed Construction Period: Before installation of weather barriers, when materials are 
subject to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 
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C. Partially Enclosed Construction Period: After installation of weather barriers but before full 
enclosure and conditioning of building, when installed materials are still subject to infiltration of 
moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items with high 
organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 
3. Discard or replace water-damaged material. 
4. Discard and replace stored or installed material that begins to grow mold. 
5. Perform work in a sequence that allows wet materials adequate time to dry before 

enclosing the material in gypsum board or other interior finishes. 

D. Controlled Construction Period: After completing and sealing of the building enclosure but prior 
to the full operation of permanent HVAC systems, maintain as follows: 

1. Control moisture and humidity inside building by maintaining effective dry-in conditions. 
2. Remove materials that cannot be completely restored to their manufactured moisture 

level within 24 hours. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal: Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion. Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility. Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor. 
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period. Comply with final cleaning requirements specified in Section 017700 
"Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for requests for substitutions. 

1.2 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 
facility. Salvaged items or items reused from other projects are not considered new 
products. Items that are manufactured or fabricated to include recycled content materials 
are considered new products, unless indicated otherwise. 

3. Comparable Product: Product by named manufacturer that is demonstrated and 
approved through the comparable product submittal process described in Part 2 
"Comparable Products" Article, to have the indicated qualities related to type, function, 
dimension, in-service performance, physical properties, appearance, and other 
characteristics that equal or exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product 
is named and accompanied by the words "basis-of-design product," including make or model 
number or other designation. Published attributes and characteristics of basis-of-design product 
establish salient characteristics of products. 

1.3 ACTION SUBMITTALS 

A. Comparable Product Requests: Submit request for consideration of each comparable product. 
Identify product or fabrication or installation method to be replaced. Include Specification 
Section number and title and Drawing numbers and titles. 

1. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product request. 
Architect will notify Contractor or approval or rejection of proposed comparable product 
request within 14 days of receipt or request, or 7 days of receipt of additional information 
or documentation, whichever is later. 
a. Form of Approval: As specified in Section 013300 "Submittal Procedures." 
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b. Use product specified if Architect does not issue a decision on use of comparable 
product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 01330 
"Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more products 
for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products, using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation and with 
adequate protection from wind. 

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 
installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, humidity, 
ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty: Written standard warranty form furnished by individual 
manufacturer for a particular product and issued in the name of the Owner or endorsed 
by manufacturer to Owner. 
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2. Special Warranty: Written warranty required by the Contract Documents to provide 
specific rights for Owner and issued in the name of the Owner or endorsed by 
manufacturer to Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 
properly executed. 

2. Specified Form: When specified forms are included in the Project Manual, prepare a 
written document, using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements for 
submitting special warranties. 

C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 
undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties meeting 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

B. Product Selection Procedures: 

1. Sole Product: Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements. Comparable products or substitutions for 
Contractor's convenience will not be considered. 
a. Sole product may be indicated by the phrase "Subject to compliance with 

requirements, provide the following." 
2. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, 

provide a product by the named manufacturer or source that complies with requirements. 
Comparable products or substitutions for Contractor's convenience will not be 
considered. 
a. Sole manufacturer/source may be indicated by the phrase "Subject to compliance 

with requirements, provide products by the following." 
3. Limited List of Products: Where Specifications include a list of names of both 

manufacturers and products, provide one of the products listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will not 
be considered. 
a. Limited list of products may be indicated by the phrase "Subject to compliance with 

requirements, provide one of the following." 
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4. Limited List of Manufacturers: Where Specifications include a list of manufacturers' 
names, provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will not 
be considered unless otherwise indicated. 
a. Limited list of manufacturers is indicated by the phrase "Subject to compliance with 

requirements, provide products by one of the following." 
5. Non-Limited List of Manufacturers: Where Specifications include a list of available 

manufacturers, provide a product by one of the manufacturers listed or a product by an 
unnamed manufacturer that complies with requirements. 
a. Non-limited list of manufacturers is indicated by the phrase "Subject to compliance 

with requirements, available manufacturers whose products may be incorporated 
in the Work include, but are not limited to, the following." 

b. Provision of products of an unnamed manufacturer is not considered a 
substitution, if the product complies with requirements. 

6. Basis-of-Design Product: Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers. 
Drawings and Specifications may additionally indicate sizes, profiles, dimensions, and 
other characteristics that are based on the product named. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product by one of the 
other named manufacturers. 

C. Visual Matching Specification: Where Specifications require the phrase "match Architect's 
sample," provide a product that complies with requirements and matches Architect's sample. 
Architect's decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or a similar phrase, select a product that complies with 
requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's 
request for comparable product when the following conditions are satisfied. If the following 
conditions are not satisfied, Architect may return requests without action, except to record 
noncompliance with the following requirements: 

1. Evidence that proposed product does not require revisions to the Contract Documents, is 
consistent with the Contract Documents, will produce the indicated results, and is 
compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those of the named 
basis-of-design product. Significant product qualities include attributes, such as type, 
function, in-service performance and physical properties, weight, dimension, durability, 
visual characteristics, and other specific features and requirements. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects, with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 
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PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work, including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning. 
7. Starting and adjusting. 
8. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for coordination of , and limits on use of Project site. 
2. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, replacing defective work, and final cleaning. 

1.2 QUALITY ASSURANCE 

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

2. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety. 

3. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of specified products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

EXECUTION  017300 - 2 
 

1. For projects requiring compliance with sustainable design and construction practices and 
procedures, use products for patching that comply with sustainable design requirements. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. CertainTeed Commercial 2'x2'x5/8" Ceiling - BET-157 'Baroque’, Item number: 
639349. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will provide a match acceptable to Architect for the visual and functional 
performance of in-place materials. Use materials that are not considered hazardous. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed. Before beginning sitework, investigate 
and verify the existence and location of underground utilities, mechanical and electrical 
systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, gas service piping, and water-service piping; underground 
electrical services; and other utilities. 

2. Furnish location data for work related to Project that must be performed by public utilities 
serving Project site. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information: Furnish information to local utility and/or that is necessary to adjust, 
move, or relocate existing utility structures, utility poles, lines, services, or other utility 
appurtenances located in or affected by construction. Coordinate with authorities having 
jurisdiction. 

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 
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C. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect in 
accordance with requirements in Section 013100 "Project Management and Coordination." 

3.3 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure satisfactory results as judged 
by Architect. Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations, so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy of type expected for 
Project. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on-site and placement in permanent locations. 

F. Tools and Equipment: Select tools or equipment that minimize production of excessive noise 
levels. 

G. Templates: Obtain and distribute to the parties involved templates for Work specified to be 
factory prepared and field installed. Check Shop Drawings of other portions of the Work to 
confirm that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate 
size and number to securely anchor each component in place, accurately located and aligned 
with other portions of the Work. Where size and type of attachments are not indicated, verify 
size and type required for load conditions with manufacturer. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions 

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with 
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to 
Project site in time for installation. 

I. Joints: Make joints of uniform width. Where joint locations in exposed Work are not indicated, 
arrange joints for the best visual effect, as judged by Architect. Fit exposed connections 
together to form hairline joints. 
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J. Hazardous Materials: Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 CUTTING AND PATCHING 

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support: Provide temporary support of Work to be cut. 

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Adjacent Occupied Areas: Avoid interference with use of adjoining areas or interruption of free 
passage to adjoining areas. 

F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to minimize interruption to occupied areas. 

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
3.  Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Excavating and Backfilling: Comply with requirements in applicable Sections where 

required by cutting and patching operations. 
5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work. Patch with durable seams that are as invisible as 
practicable, as judged by Architect. Provide materials and comply with installation requirements 
specified in other Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 
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2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence of 
patching and refinishing. 
a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 
b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls: Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space. Provide an even 
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a 
weathertight condition and ensures thermal and moisture integrity of building enclosure. 

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.5 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste. 
Mark containers appropriately and dispose of legally, according to regulations. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where Work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed 
surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from 
damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways.  
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H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to ensure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.6 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation. Remove malfunctioning 
units, replace with new units, and retest. 

B. Adjust equipment for proper operation. Adjust operating components for proper operation 
without binding. 

C. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. 
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service: Comply with qualification requirements in Section 014000 "Quality 
Requirements." 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for Contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for additional operation and 
maintenance manual requirements. 

2. Section 017839 "Project Record Documents" for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

3. Section 017900 "Demonstration and Training" for requirements to train the Owner's 
maintenance personnel to adjust, operate, and maintain products, equipment, and 
systems. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of cleaning agent. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

C. Field Report: For pest-control inspection. 

1.4 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items required by 
other Sections. 
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1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's "punch list"), indicating the value of each item on the list and reasons 
why the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction, 
permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including Project 
Record Documents, operation and maintenance manuals, damage or settlement surveys, 
property surveys, and similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 
spare parts, extra materials, and similar items, and deliver to location designated by 
Architect. Label with manufacturer's name and model number. 
a. Schedule of Maintenance Material Items: Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each item 
and name and number of related Specification Section. Obtain Architect's 
signature for receipt of submittals. 

5. Submit testing, adjusting, and balancing records. 
6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. Submit demonstration and training video recordings specified in 
Section 017900 "Demonstration and Training." 

6. Advise Owner of changeover in utility services. 
7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
9. Complete final cleaning requirements. 
10. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the Work will be completed and ready for final inspection and 
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

CLOSEOUT PROCEDURES  017700 - 3 
 

1. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final Completion. 

1.6 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining Final 
Completion, complete the following: 

1. Submit a final Application for Payment in accordance with Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Submit pest-control final inspection report. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. Submit demonstration and training video recordings. 

B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare a final Certificate for Payment after inspection or will notify 
Contractor of construction that must be completed or corrected before certificate will be issued. 

1. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. Use CSI 
Form 14.1A. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor, listed by room or space number. 

2. Organize items applying to each space by major element, including categories for 
ceilings, individual walls, floors, equipment, and building systems. 

3. Submit list of incomplete items in the following format: 
a. MS Excel Electronic File: Architect will return annotated file. 

1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where warranties are indicated to commence on dates other than date of Substantial 
Completion, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of 
Project Manual. 
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1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2.  Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark 
tab to identify the product or installation. Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

4. Warranty Electronic File: Scan warranties and bonds and assemble complete warranty 
and bond submittal package into a single indexed electronic PDF file enabling navigation 
to each item. Provide bookmarked table of contents at beginning of document. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 
a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are not planted, mulched, or paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances. Avoid disturbing natural 
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weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited-access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean 

according to manufacturer's recommendations if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows. 

Remove glazing compounds and other noticeable, vision-obscuring materials. 
Polish mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Wipe surfaces of mechanical and electrical equipment , elevator equipment, and 

similar equipment. Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

m. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

n. Replace disposable air filters and clean permanent air filters. Clean exposed 
surfaces of diffusers, registers, and grills. 

o. Clean luminaires, lamps, globes, and reflectors to function with full efficiency. 
p. Leave Project clean and ready for occupancy. 

C. Pest Control: Comply with pest control requirements in Section 015000 "Temporary Facilities 
and Controls." Prepare written report. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 
damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 
Replace finishes and surfaces that that already show evidence of repair or restoration. 
a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates. Remove paint applied to required labels 
and identification. 

3.  Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 
new fixtures. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation and 
maintenance manuals, including the following: 

1. Operation and maintenance documentation directory manuals. 
2. Emergency manuals. 
3. Systems, subsystems, and equipment operation manuals. 
4. Systems and equipment maintenance manuals. 
5. Product maintenance manuals. 

1.2 CLOSEOUT SUBMITTALS 

A. Submit operation and maintenance manuals indicated. Provide content for each manual as 
specified in individual Specification Sections, and as reviewed and approved at the time of 
Section submittals. Submit reviewed manual content formatted and organized as required by 
this Section. 

1. Architect will comment on whether content of operation and maintenance submittals is 
acceptable. 

2. Where applicable, clarify and update reviewed manual content to correspond to revisions 
and field conditions. 

B. Format: Submit operation and maintenance manuals in the following format: 

1. PDF electronic file. Assemble each manual into a composite electronically indexed file. 
Submit on digital media acceptable to Architect. 
a. Name each indexed document file in composite electronic indexed with applicable 

item name. Include a complete electronically linked operation and maintenance 
directory. 

b. Enable inserted reviewer comments on drafts submittals. 
2. Submit three paper copies. Include a complete operation and maintencance directory. 

Enclose title pages and directories in clear plastic sleeves. Architect will return two 
copies. 

C. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for 
Substantial Completion and at least 10 days before commencing demonstration and training. 
Architect will return copy with comments. 

1. Correct or revise each manual to comply with Architect's comments. Submit copies of 
each corrected manual within 5 days of receipt of Architect's comments and prior to 
commencing demonstration and training. 
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1.3 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS 

A. Directory of Manuals: Prepare a single, comprehensive directory of emergency, operation, and 
maintenance data and materials, listing items and their location to facilitate ready access to 
desired information. 

B. Organization of Manuals: Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of equipment not 
part of a system. Each manual shall contain the following materials, in the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

C. Title Page: Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name and contact information for Contractor. 
6. Name and contact information for Construction Manager. 
7. Name and contact information for Architect. 
8. Name and contact information for Commissioning Authority. 
9. Names and contact information for major consultants to the Architect that designed the 

systems contained in the manuals. 
10. Cross-reference to related systems in other operation and maintenance manuals. 

D. Table of Contents: List each product included in manual, identified by product name, indexed to 
the content of the volume, and cross-referenced to Specification Section number in Project 
Manual. 

E. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by 
system, subsystem, and equipment. If possible, assemble instructions for subsystems, 
equipment, and components of one system into a single binder. 

F. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic 
PDF file for each manual type required. 

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where 
scanning of paper documents is required, configure scanned file for minimum readable 
file size. 

2. File Names and Bookmarks: Enable bookmarking of individual documents based on file 
names. Name document file to correspond to system, subsystem, and equipment names 
used in manual directory and table of contents. Group documents for each system and 
subsystem into individual composite bookmarked files, then create composite manual, so 
that resulting bookmarks reflect the system, subsystem, and equipment names in a 
readily navigated file tree. Configure electronic manual to display bookmark panel on 
opening file. 

G. Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes. 

1. Binder: Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness necessary 
to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve 
on spine to hold label describing contents and with pockets inside covers to hold folded 
oversized sheets. 
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2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual. 
Mark each tab to indicate contents. Include typed list of products and major components 
of equipment included in the section on each divider, cross-referenced to Specification 
Section number and title of Project Manual. 

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic 
software storage media for computerized electronic equipment. 

4. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text. 
a. If oversized drawings are necessary, fold drawings to same size as text pages and 

use as foldouts. 
b. If drawings are too large to be used as foldouts, fold and place drawings in labeled 

envelopes and bind envelopes in rear of manual. At appropriate locations in 
manual, insert typewritten pages indicating drawing titles, descriptions of contents, 
and drawing locations.  

1.4 EMERGENCY MANUALS 

A. Content: Organize manual into a separate section for each of the following: 

1. Type of emergency. 
2. Emergency instructions. 
3. Emergency procedures. 

B. Type of Emergency: Where applicable for each type of emergency indicated below, include 
instructions and procedures for each system, subsystem, piece of equipment, and component: 

1. Fire. 
2. Flood. 
3. Gas leak. 
4. Water leak. 
5. Power failure. 
6. Water outage. 
7. System, subsystem, or equipment failure. 
8. Chemical release or spill. 

C. Emergency Instructions: Describe and explain warnings, trouble indications, error messages, 
and similar codes and signals. Include responsibilities of Owner's operating personnel for 
notification of Installer, supplier, and manufacturer to maintain warranties. 

D. Emergency Procedures: Include the following, as applicable: 

1. Instructions on stopping. 
2. Shutdown instructions for each type of emergency. 
3. Operating instructions for conditions outside normal operating limits. 
4. Required sequences for electric or electronic systems. 
5. Special operating instructions and procedures. 

1.5 SYSTEMS AND EQUIPMENT OPERATION MANUALS 

A. Content: In addition to requirements in this Section, include operation data required in individual 
Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions. Use designations for systems and 
equipment indicated on Contract Documents. 

2. Performance and design criteria if Contractor has delegated design responsibility. 
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3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

B. Descriptions: Include the following: 

1. Product name and model number. Use designations for products indicated on Contract 
Documents. 

2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures: Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as 
installed. 

E. Piped Systems: Diagram piping as installed, and identify color coding where required for 
identification. 

1.6 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS 

A. Content: For each system, subsystem, and piece of equipment not part of a system, include 
source information, manufacturers' maintenance documentation, maintenance procedures, 
maintenance and service schedules, spare parts list and source information, maintenance 
service contracts, and warranties and bonds as described below. 

B. Source Information: List each system, subsystem, and piece of equipment included in manual, 
identified by product name and arranged to match manual's table of contents. For each product, 
list name, address, and telephone number of Installer or supplier and maintenance service 
agent, and cross-reference Specification Section number and title in Project Manual and 
drawing or schedule designation or identifier where applicable. 

C. Manufacturers' Maintenance Documentation: Include the following information for each 
component part or piece of equipment: 
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1. Standard maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including disassembly 

and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures: Include the following information and items that detail essential 
maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training video recording, if available. 

E. Maintenance and Service Schedules: Include service and lubrication requirements, list of 
required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

F. Spare Parts List and Source Information: Include lists of replacement and repair parts, with 
parts identified and cross-referenced to manufacturers' maintenance documentation and local 
sources of maintenance materials and related services. 

G. Maintenance Service Contracts: Include copies of maintenance agreements with name and 
telephone number of service agent. 

H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1.7 PRODUCT MAINTENANCE MANUALS 

A. Content: Organize manual into a separate section for each product, material, and finish. Include 
source information, product information, maintenance procedures, repair materials and sources, 
and warranties and bonds, as described below. 

B. Source Information: List each product included in manual, identified by product name and 
arranged to match manual's table of contents. For each product, list name, address, and 
telephone number of Installer or supplier and maintenance service agent, and cross-reference 
Specification Section number and title in Project Manual and drawing or schedule designation or 
identifier where applicable. 

C. Product Information: Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures: Include manufacturer's written recommendations and the following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
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4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources: Include lists of materials and local sources of materials and 
related services. 

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and 
conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

3.1 MANUAL PREPARATION 

A. Emergency Manual: Assemble a complete set of emergency information indicating procedures 
for use by emergency personnel and by Owner's operating personnel for types of emergencies 
indicated. 

B. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care 
and maintenance of each product, material, and finish incorporated into the Work. 

C. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

D. Manufacturer's Data: Where manuals contain manufacturers' standard printed data, include only 
sheets pertinent to product or component installed. Mark each sheet to identify each product or 
component incorporated into the Work. If data include more than one item in tabular format, 
identify each item using appropriate references from the Contract Documents. Identify data 
applicable to the Work and delete references to information not applicable.  

E. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence 
and flow diagrams. Coordinate these drawings with information contained in record Drawings to 
ensure correct illustration of completed installation. 

1. Do not use original project record documents as part of operation and maintenance 
manuals. 

F. Comply with Section 017700 "Closeout Procedures" for schedule for submitting operation and 
maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for Project Record Documents, 
including the following: 

1. Record Drawings. 
2. Record specifications. 
3. Record Product Data. 

B. Related Requirements: 

1. Section 017823 "Operation and Maintenance Data" for operation and maintenance 
manual requirements. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set(s) of marked-up record prints. 
2. Number of Copies: Submit copies of Record Drawings as follows: 

a. Initial Submittal: 
1) Submit PDF electronic files of scanned record prints and one set(s) of file 

prints. 
2) Submit Record Digital Data Files and one set(s) of plots. 
3) Architect will indicate whether general scope of changes, additional 

information recorded, and quality of drafting are acceptable. 
b. Final Submittal: 

1) Submit three paper-copy set(s) of marked-up record prints. 
2) Print each drawing, whether or not changes and additional information were 

recorded. 
c. Final Submittal: 

1) Submit Record Digital Data Files and three set(s) of Record Digital Data File 
plots. 

2) Plot each drawing file, whether or not changes and additional information 
were recorded. 

B. Record Specifications: Submit annotated PDF electronic files of Project's Specifications, 
including addenda and Contract modifications. 

C. Record Product Data: Submit annotated PDF electronic files and directories of each submittal. 

1.3 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised drawings as modifications are issued. 
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1. Preparation: Mark record prints to show the actual installation, where installation varies 
from that shown originally. Require individual or entity who obtained record data, whether 
individual or entity is Installer, subcontractor, or similar entity, to provide information for 
preparation of corresponding marked-up record prints. 
a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 
b. Record data as soon as possible after obtaining it. 
c. Record and check the markup before enclosing concealed installations. 

2. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 

3. Mark record prints with erasable, red-colored pencil. Use other colors to distinguish 
between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints: Organize record prints into manageable sets. Bind each set with durable 
paper cover sheets. Include identification on cover sheets. 

2. Format: Annotated PDF electronic file. 
3. Record Digital Data Files: Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings. Name each file with the sheet 
identification. Include identification in each digital data file. 

4. Identification: As follows: 
a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

1.4 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to indicate the actual product installation, where installation 
varies from that indicated in Specifications, addenda, and Contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. Note related Change Orders, Record Product Data, and Record Drawings where 
applicable. 

B. Format: Submit record specifications as annotated PDF electronic file. 

1.5 RECORD PRODUCT DATA 

A. Preparation: Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 
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2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, Record Specifications, and Record Drawings where 
applicable. 

B. Format: Submit Record Product Data as annotated PDF electronic file. 

1.6 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work. Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

B. Format: Submit miscellaneous record submittals as PDF electronic file. 

1.7 MAINTENANCE OF RECORD DOCUMENTS 

A. Recording: Maintain one copy of each submittal during the construction period for project record 
document purposes. Post changes and revisions to project record documents as they occur; do 
not wait until end of Project. 

B. Maintenance of Record Documents: Store Record Documents in the field office apart from the 
Contract Documents used for construction. Do not use Project Record Documents for 
construction purposes. Maintain Record Documents in good order and in a clean, dry, legible 
condition, protected from deterioration and loss. Provide access to Project Record Documents 
for Architect's reference during normal working hours. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 017839 
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SECTION 017900 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for instructing Owner's personnel, 
including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Instruction in operation and maintenance of systems, subsystems, and equipment. 
3. Demonstration and training video recordings. 

1.2 INFORMATIONAL SUBMITTALS 

A. Instruction Program: Submit outline of instructional program for demonstration and training, 
including a list of training modules and a schedule of proposed dates, times, length of 
instruction time, and instructors' names for each training module. Include learning objective and 
outline for each training module. 

1. Indicate proposed training modules using manufacturer-produced demonstration and 
training video recordings for systems, equipment, and products in lieu of video recording 
of live instructional module. 

1.3 CLOSEOUT SUBMITTALS 

A. Demonstration and Training Video Recordings: Submit one copies within seven days of end of 
each training module. 

1. At completion of training, submit complete training manual(s) for Owner's use prepared in 
same PDF file format required for operation and maintenance on USB flash drive." 

1.4 QUALITY ASSURANCE 

A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance 
personnel in a training program similar in content and extent to that indicated for this Project, 
and whose work has resulted in training or education with a record of successful learning 
performance. 

B. Instructor Qualifications: A factory-authorized service representative, complying with 
requirements in Section 014000 "Quality Requirements," experienced in operation and 
maintenance procedures and training. 

C. Preinstruction Conference: Conduct conference at Project site to comply with requirements in 
Section 013100 "Project Management and Coordination." Review methods and procedures 
related to demonstration and training. 
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1.5 COORDINATION 

A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to 
minimize disrupting Owner's operations and to ensure availability of Owner's personnel. 

B. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals. Do not submit instruction program until operation and maintenance data 
have been reviewed and approved by Architect. 

1.6 INSTRUCTION PROGRAM 

A. Program Structure: Develop an instruction program that includes individual training modules for 
each system and for equipment not part of a system, as required by individual Specification 
Sections. 

B. Training Modules: Develop a learning objective and teaching outline for each module. Include a 
description of specific skills and knowledge that participant is expected to master. For each 
module, include instruction for the following as applicable to the system, equipment, or 
component: 

1. Basis of System Design, Operational Requirements, and Criteria: Include the following: 
a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation: Review the following items in detail: 
a. Emergency manuals. 
b. Systems and equipment operation manuals. 
c. Systems and equipment maintenance manuals. 
d. Project Record Documents. 
e. Identification systems. 
f. Warranties and bonds. 
g. Maintenance service agreements and similar continuing commitments. 

3. Emergencies: Include the following, as applicable: 
a. Instructions on meaning of warnings, trouble indications, and error messages. 
b. Instructions on stopping. 
c. Shutdown instructions for each type of emergency. 
d. Operating instructions for conditions outside of normal operating limits. 
e. Sequences for electric or electronic systems. 
f. Special operating instructions and procedures. 

4. Operations: Include the following, as applicable: 
a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
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l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

5. Adjustments: Include the following: 
a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

6. Troubleshooting: Include the following: 
a. Diagnostic instructions. 
b. Test and inspection procedures. 

7. Maintenance: Include the following: 
a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning. 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

8. Repairs: Include the following: 
a. Diagnosis instructions. 
b. Repair instructions. 
c. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
d. Instructions for identifying parts and components. 
e. Review of spare parts needed for operation and maintenance. 

1.7 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and training 
module. Assemble training modules into a training manual organized in coordination with 
requirements in Section 017823 "Operation and Maintenance Data." 

1.8 INSTRUCTION 

A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to 
coordinate instructors, and to coordinate between Contractor and Owner for number of 
participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 
requirements, criteria, and regulatory requirements. 

2. Owner will furnish an instructor to describe Owner's operational philosophy. 
3. Owner will furnish Contractor with names and positions of participants. 

C. Scheduling: Provide instruction at mutually agreed-on times. For equipment that requires 
seasonal operation, provide similar instruction at start of each season. 

1. Schedule training with Owner, through Architect, with at least seven days' advance 
notice. 

D. Training Location and Reference Material: Conduct training on-site in the completed and fully 
operational facility using the actual equipment in-place. Conduct training using final operation 
and maintenance data submittals. 
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E. Evaluation: At conclusion of each training module, assess and document each participant's 
mastery of module by use of an oral performance-based test. 

1.9 DEMONSTRATION AND TRAINING VIDEO RECORDINGS 

A. General: Engage a qualified commercial videographer to record demonstration and training 
video recordings. Record each training module separately. Include classroom instructions and 
demonstrations, board diagrams, and other visual aids, but not student practice. 

1. At beginning of each training module, record each chart containing learning objective and 
lesson outline. 

B. Digital Video Recordings: Provide high-resolution, digital video in MPEG format, produced by a 
digital camera with minimum sensor resolution of 12 megapixels and capable of recording in full 
HD mode with vibration reduction technology. 

C. Narration: Describe scenes on video recording by audio narration by microphone while video 
recording is recorded. Include description of items being viewed. 

D. Pre-produced Video Recordings: Provide video recordings used as a component of training 
modules in same format as recordings of live training. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

END OF SECTION 017900 
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SECTION 061053 - MISCELLANEOUS ROUGH CARPENTRY 

 
 

PART 1 - GENERAL 
 
 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 
 

1.2 SUMMARY 
 

A. Section Includes: 
 

1. Wood blocking and nailers. 
 

B. Related Requirements: 
 

1. Section 061600 "Sheathing" for sheathing, subflooring, and underlayment. 
 
 

1.3 DEFINITIONS 
 

A. Boards or Strips: Lumber of less than 2 inches nominal size in least dimension. 
 

B. Dimension Lumber: Lumber of 2 inches nominal or greater size but less than 5 inches nominal 
size in least dimension. 

 
 

1.4 ACTION SUBMITTALS 
 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 
materials and dimensions and include construction and application details. 

 
1. Include data for wood-preservative treatment from chemical treatment manufacturer and 

certification by treating plant that treated materials comply with requirements. Indicate 
type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. Include 
physical properties of treated materials based on testing by a qualified independent 
testing agency. 

3. For fire-retardant treatments, include physical properties of treated lumber both before 
and after exposure to elevated temperatures, based on testing by a qualified independent 
testing agency according to ASTM D5664. 

4. For products receiving a waterborne treatment, include statement that moisture content 
of treated materials was reduced to levels specified before shipment to Project site. 
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1.5  INFORMATIONAL SUBMITTALS 

 A. Evaluation Reports: For the following, from ICC-ES: 

  1. Preservative-treated wood. 
2. Fire-retardant-treated wood. 
3. Power-driven fasteners. 
4. Post-installed anchors. 
5. Metal framing anchors. 

 
1.7 

  
DELIVERY, STORAGE, AND HANDLING 

 A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. 
Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide 
for air circulation around stacks and under coverings. 

 
 

PART 2 - PRODUCTS 
 
 

2.1 WOOD PRODUCTS, GENERAL 
 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 
indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review. Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

 
1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. For exposed lumber indicated to receive a stained or natural finish, mark grade stamp on 

end or back of each piece or omit grade stamp and provide certificates of grade 
compliance issued by grading agency. 

3. Dress lumber, S4S, unless otherwise indicated. 
 

B. Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated. 
 
 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 
 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior 
construction not in contact with ground, Use Category UC3b for exterior construction not in 
contact with ground, and Use Category UC4a for items in contact with ground. 

 
1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 

arsenic or chromium. 
2. For exposed items indicated to receive a stained or natural finish, chemical formulations 

shall not require incising, contain colorants, bleed through, or otherwise adversely affect 
finishes. 

 
B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 

material that is warped or does not comply with requirements for untreated material. 
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C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

 
D. Application: Treat items indicated on Drawings, and the following: 

 
1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar 

members in connection with roofing, flashing, vapor barriers, and waterproofing. 
 
 

2.3 MISCELLANEOUS LUMBER 
 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

 
1. Blocking. 
2. Nailers. 

 
B. Dimension Lumber Items: Construction or No. 2 grade lumber of any of the following species: 

 
1. Mixed southern pine or southern pine; SPIB. 
2. Spruce-pine-fir; NLGA. 
3. Hem-fir; WCLIB or WWPA. 
4. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

 
C. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade lumber 

of any species may be used if it is cut and selected to eliminate defects that will interfere with its 
attachment and purpose. 

 
D. For blocking and nailers used for attachment of other construction, select and cut lumber to 

eliminate knots and other defects that will interfere with attachment of other work. 
 
 

2.4 FASTENERS 
 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 
this article for material and manufacture. 

 
1. Where carpentry is exposed to weather, in ground contact, pressure-preservative treated, 

or in area of high relative humidity, provide fasteners with hot-dip zinc coating complying 
with ASTM A153/A153M. 
 

B. Nails, Brads, and Staples: ASTM F1667. 
 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 
having jurisdiction, based on ICC-ES AC70.
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PART 3 - EXECUTION 
 

3.1 INSTALLATION, GENERAL 
 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

 
B. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit 

carpentry accurately to other construction. Locate nailers, blocking, and similar supports to 
comply with requirements for attaching other construction. 

 
C. Do not splice structural members between supports unless otherwise indicated. 

 
D. Provide blocking and framing as indicated and as required to support facing materials, fixtures, 

specialty items, and trim. 
 

E. Sort and select lumber so that natural characteristics do not interfere with installation or with 
fastening other materials to lumber. Do not use materials with defects that interfere with function 
of member or pieces that are too small to use with minimum number of joints or optimum joint 
arrangement. 

 
F. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 

lumber. 
 

1. Use inorganic boron for items that are continuously protected from liquid water. 
2. Use copper naphthenate for items not continuously protected from liquid water. 

 
G. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 

continuous flexible flashing separator between wood and metal decking. 
 

H. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 
with the following: 

 
1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 
2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 

"Alternate Attachments," in ICC's International Residential Code for One- and Two-Family 
Dwellings. 

3. ICC-ES evaluation report for fastener. 
 

I. Use steel common nails unless otherwise indicated. Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials. 
Make tight connections between members. Install fasteners without splitting wood. Drive nails 
snug but do not countersink nail heads unless otherwise indicated. 

 
 

3.2 INSTALLATION OF WOOD BLOCKING AND NAILER 
 

A. Install where indicated and where required for attaching other work. Form to shapes indicated 
and cut as required for true line and level of attached work. Coordinate locations with other work 
involved. 



MISCELLANEOUS ROUGH CARPENTRY 061053 - 5 

The Arkitex Studio, Inc Blinn College Park Apartments 
Phase 2 Roof Replacement 

Project No. 24027 

 

 

B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces 
unless otherwise indicated. 

 
C. Provide permanent grounds of dressed, pressure-preservative-treated, key-beveled lumber not 

less than 1-1/2 inches wide and of thickness required to bring face of ground to exact thickness 
of finish material. Remove temporary grounds when no longer required. 

 
 

3.3 PROTECTION 
 

A. Protect miscellaneous rough carpentry from weather. If, despite protection, miscellaneous rough 
carpentry becomes wet, apply EPA-registered borate treatment. Apply borate solution by 
spraying to comply with EPA-registered label. 

 
 

END OF SECTION 061053 
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SECTION 061600 - SHEATHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Roof sheathing. 

1.2 ACTION SUBMITTALS 

A. Product Data: 

1. Roof sheathing. 

B. Product Data Submittals: For each type of process and factory-fabricated product. Indicate 
component materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements. Indicate 
type of preservative used and net amount of preservative retained. 

2. Include data for fire-retardant treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements. Include 
physical properties of treated materials. 

3. For fire-retardant treatments, include physical properties of treated plywood both before 
and after exposure to elevated temperatures, based on testing by a qualified independent 
testing agency in accordance with ASTM D5516. 

4. For products receiving waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

5. For air-barrier and water-resistant glass-mat gypsum sheathing, include manufacturer's 
technical data and tested physical and performance properties of products. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Stack panels flat with spacers beneath and between each bundle to provide air circulation. 
Protect sheathing from weather by covering with waterproof sheeting, securely anchored. 
Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PANEL PRODUCTS 

A. Emissions: Products are to meet the testing and product requirements of the California 
Department of Public Health's "Standard Method for the Testing and Evaluation of Volatile 
Organic Chemical Emissions from Indoor Sources Using Environmental Chambers." 

B. Thickness: As needed to comply with requirements specified, but not less than thickness 
indicated. 

C. Factory mark panels to indicate compliance with applicable standard. 
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2.2 ROOF SHEATHING 

A. Plywood Sheathing, Roofs: Exterior, Structural I sheathing. 

1. Span Rating: Not less than 40/20 . 
2. Nominal Thickness: Not less than 5/8 inch, but new sheathing is to match existing 

sheathing thickness. 

2.3 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 
this article for material and manufacture. 

1. For roof sheathing, provide fasteners with hot-dip zinc coating complying with 
ASTM A153/A153M . 

B. Nails, Brads, and Staples: ASTM F1667. 

C. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 
having jurisdiction, based on ICC-ES AC70. 

2.4 MISCELLANEOUS MATERIALS 

A. Adhesives for Field Gluing Panels to Wood Framing: Formulation complying with APA AFG-01 
ASTM D3498 that is approved for use with type of construction panel indicated by 
manufacturers of both adhesives and panels. 

B. H-Clips:  H-Clips (panel-edge clips) that are approved for use with the type of sheathing 
indicated and by code requirements. Clips must also be in compliance with APA Engineering 
Wood Construction Guide. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to 
use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces 
do not span between fewer than three support members. 

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 
construction unless otherwise indicated. 

C. Securely attach to substrate by fastening as indicated, complying with the following: 

1. Table 2304.10.1, "Fastening Schedule," in the ICC's International Building Code. 
2. Table R602.3(1), "Fastener Schedule for Structural Members," and Table R602.3(2), 

"Alternate Attachments," in the ICC's International Residential Code for One- and Two-
Family Dwellings. 

3. ICC-ES evaluation report for fastener. 

D. Use common wire nails unless otherwise indicated. Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials. 
Make tight connections. Install fasteners without splitting wood. 
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E. Coordinate roof sheathing installation with flashing and joint-sealant installation so these 
materials are installed in sequence and manner that prevent exterior moisture from passing 
through completed assembly. 

F. Do not bridge building expansion joints; cut and space edges of panels to match spacing of 
structural support elements. 

G. Coordinate sheathing installation with installation of materials installed over sheathing so 
sheathing is not exposed to precipitation or left exposed at end of the workday when rain is 
forecast. 

3.2 INSTALLATION OF WOOD STRUCTURAL PANEL 

A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood 
Construction Guide," for types of structural-use panels and applications indicated. 

B. Provide and install H-Clips to meet code requirements and APA Wood Construction Guide, 
including between wood truss and framing member spans. 

C. Fastening Methods: Fasten panels as indicated below: 

1. Wall and Roof Sheathing: 
a.  Nail to wood framing. 
b. Screw to cold-formed metal framing. 
c. Space panels 1/8 inch apart at edges and ends. 

END OF SECTION 061600 
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SECTION 062013 - EXTERIOR FINISH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Exterior trim. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate component 
materials, dimensions, profiles, textures, and colors and include construction and application 
details. 

1. Include data for wood-preservative treatment from chemical-treatment manufacturer and 
certification by treating plant that treated materials comply with requirements. Indicate 
type of preservative used and net amount of preservative retained. Include chemical-
treatment manufacturer's written instructions for finishing treated material. 

1.3 INFORMATIONAL SUBMITTALS 

A. Compliance Certificates: 

1. For lumber that is not marked with grade stamp. 
2. For preservative-treated wood that is not marked with treatment-quality mark. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber, plywood, and other panels flat with spacers between each bundle to provide air 
circulation. 

1. Protect materials from weather by covering with waterproof sheeting, securely anchored. 
2. Provide for air circulation around stacks and under coverings. 

1.5 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecast weather 
conditions permit work to be performed and at least one coat of specified finish can be applied 
without exposure to rain, snow, or dampness. 

B. Do not install finish carpentry materials that are wet, moisture damaged, or mold damaged. 

1. Indications that materials are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape. 

2. Indications that materials are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 
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PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 
indicated, comply with applicable rules of any rules-writing agency certified by the American 
Lumber Standard Committee's (ALSC) Board of Review. Grade lumber by an agency certified 
by the ALSC's Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of inspection agency, indicating 
grade, species, moisture content at time of surfacing, and mill. 

2. For exposed lumber, mark grade stamp on end or back of each piece. 

B. Softwood Plywood: DOC PS 1. 

C. Hardboard: ANSI A135.4. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3a . 

1. Kiln dry lumber and plywood after treatment to a maximum moisture content of 19 and 18 
percent, respectively. 

2. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

3. For exposed items indicated to receive transparent finish, do not use chemical 
formulations that contain colorants or that bleed through or otherwise adversely affect 
finishes. 

4. Do not use material that is warped or does not comply with requirements for untreated 
material. 

5. Mark lumber with treatment-quality mark of an inspection agency approved by the 
ALSC's Board of Review. 
a. For exposed lumber indicated to receive a stained or natural finish, mark end or 

back of each piece or omit marking and provide certificates of treatment 
compliance issued by inspection agency. 

6. Mark plywood with appropriate classification marking of an inspection agency acceptable 
to authorities having jurisdiction. 
a. For exposed plywood indicated to receive a stained or natural finish, mark back of 

each piece. 
7. Application: All exterior lumber and plywood. 

2.3 EXTERIOR TRIM 

A. Lumber Trim for Opaque Finish (Painted Finish): 

1. Species and Grade: 
a. Hem-fir; NLGA, WCLIB, or WWPA Prime or D finish. 

2. Maximum Moisture Content: 19 percent. 
3. Finger Jointing: Not allowed. 
4. Face Surface: Surfaced (smooth). 
5. Factory Priming: Factory coated on both faces and all edges, with exterior primer 

compatible with topcoats specified. 
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2.4 MISCELLANEOUS MATERIALS 

A. Fasteners for Exterior Finish Carpentry: Provide nails or screws, in sufficient length to penetrate 
not less than 1-1/2 inches into wood substrate. 

1. For face-fastening siding, provide ringed-shank siding nails or hot-dip galvanized-steel 
siding nails  unless otherwise indicated. 

2. For prefinished items, provide matching prefinished aluminum fasteners where face 
fastening is required. 

3. For pressure-preservative-treated wood, provide hot-dip galvanized-steel fasteners. 
4. For applications not otherwise indicated, provide hot-dip galvanized-steel fasteners. 

2.5 FABRICATION 

A. Back out or kerf backs of standing and running trim wider than 5 inches, except members with 
ends exposed in finished work. 

B. Ease edges of lumber less than 1 inch in nominal thickness to 1/16-inch radius and edges of 
lumber 1 inch or more in nominal thickness to 1/8-inch radius. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for installation 
tolerances and other conditions affecting performance of the Work. 

B. Examine finish carpentry materials before installation. Reject materials that are wet, moisture 
damaged, and mold damaged. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrates of projections and substances detrimental to application. 

B. Prime lumber and moldings to be painted, including both faces and edges, unless factory 
primed. 

1. Cut to required lengths and prime ends. 
2. Comply with requirements in Section 099113 "Exterior Painting." 

3.3 INSTALLATION, GENERAL 

A. Do not use materials that are unsound, warped, improperly treated or finished, inadequately 
seasoned, or too small to fabricate with proper jointing arrangements. 

1. Do not use manufactured units with defective surfaces, sizes, or patterns. 

B. Install exterior finish carpentry level, plumb, true, and aligned with adjacent materials. 
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1. Use concealed shims where necessary for alignment. 
2. Scribe and cut exterior finish carpentry to fit adjoining work. 
3. Refinish and seal cuts as recommended by manufacturer. 
4. Install to tolerance of 1/8 inch in 96 inches for level and plumb. Install adjoining exterior 

finish carpentry with 1/32-inch maximum offset for flush installation and 1/16-inch 
maximum offset for reveal installation. 

5. Coordinate exterior finish carpentry with materials and systems in or adjacent to it. 
6. Provide cutouts for mechanical and electrical items that penetrate exterior finish 

carpentry. 

3.4 INSTALLATION OF STANDING AND RUNNING TRIM 

A. Install flat-grain lumber with bark side exposed to weather. 

B. Install cellular PVC trim to comply with manufacturer's written instructions. 

C. Install trim with minimum number of joints as is practical, using full-length pieces from maximum 
lengths of lumber available. Do not use pieces less than 24 inches long, except where 
necessary. 

1. Use scarf joints for end-to-end joints. 
2. Stagger end joints in adjacent and related members. 

D. Fit exterior joints to exclude water. 

1. Cope at returns and miter at corners to produce tight-fitting joints, with full-surface contact 
throughout length of joint. 

2. Plane backs of casings to provide uniform thickness across joints, where necessary for 
alignment. 

E. Where face fastening is unavoidable, countersink fasteners, fill surface flush, and sand unless 
otherwise indicated. 

3.5 ADJUSTING 

A. Replace exterior finish carpentry that is damaged or does not comply with requirements. 

1. Exterior finish carpentry may be repaired or refinished if work complies with requirements 
and shows no evidence of repair or refinishing. 

B. Adjust joinery for uniform appearance. 

3.6 CLEANING 

A. Clean exterior finish carpentry on exposed and semi-exposed surfaces. 

B. Touch up factory-applied finishes to restore damaged or soiled areas. 

3.7 PROTECTION 

A. Protect installed products from damage from weather and other causes during construction. 
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B. Remove and replace finish carpentry materials that are wet, moisture damaged, and mold 
damaged. 

1. Indications that materials are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape. 

2. Indications that materials are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 

END OF SECTION 062013 
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SECTION 070150.19 - PREPARATION FOR REROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. The Work of This Section Includes: 

1. Full roof tear-off. 
2. Roof re-cover preparation. 
3. Disposal. 

B. Related Requirements: 

1. Section 011000 "Summary" for use of premises and for phasing requirements. 
2. Section 015000 "Temporary Facilities and Controls" for temporary construction and 

environmental-protection measures for reroofing preparation. 

1.2 DEFINITIONS 

A. Full Roof Tear-off: Removal of existing roofing system down to existing roof deck. 

B. OSB: Oriented strand board. 

C. Partial Roof Tear-off: Removal of selected components and accessories from existing roofing 
system. 

D. Roofing Terminology: Definitions in ASTM D1079 and glossary of NRCA's "The NRCA Roofing 
Manual: Membrane Roof Systems" apply to work of this Section. 

E. Roof Re-Cover Preparation: Existing roofing system is to remain and be prepared for new roof 
installed over it. 

1.3 PREINSTALLATION MEETINGS 

A. Preliminary Roofing Conference: Before starting removal Work, conduct conference at location 
of Owner's choosing. 

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, roofing Installer, and installers whose work interfaces with or affects 
roofing, including installers of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing tear-off, including, but not limited to, 
the following: 
a. Reroofing preparation, including roofing system manufacturer's written instructions. 
b. Temporary protection requirements for existing roofing system components that 

are to remain. 
c. Existing roof drainage during each stage of reroofing. 
d. Construction schedule and availability of materials, Installer's personnel, 

equipment, and facilities needed to avoid delays. 
e. Existing roof deck conditions requiring Architect notification. 
f. Existing roof deck removal procedures and Owner notifications. 
g. Condition and acceptance of existing roof deck and base flashing substrate for 

reuse. 
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h. Structural loading limitations of roof deck during reroofing. 
i. Base flashings, special roofing details, drainage, penetrations, equipment curbs, 

and condition of other construction that affect reroofing. 
j. Existing conditions that may require Architect notification before proceeding. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.5 INFORMATIONAL SUBMITTALS 

A. Photographs or Video: Show existing conditions of adjoining construction and site 
improvements, including exterior and interior finish surfaces, that might be misconstrued as 
having been damaged by reroofing operations. 

1. Submit before Work begins. 

1.6 FIELD CONDITIONS 

A. Existing Roofing System: asphalt shingle roofing. 

B. Owner will occupy portions of building immediately below reroofing area. 

1. Conduct reroofing so Owner's operations are not disrupted. 
2. Provide Owner with not less than 72 hours' written notice of activities that may affect 

Owner's operations. 
3. Coordinate work activities daily with Owner so Owner has adequate advance notice to 

place protective dust and water-leakage covers over sensitive equipment and furnishings, 
shut down HVAC and fire-alarm or -detection equipment if needed, and evacuate 
occupants from below work area. 

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 
plantings, and landscaping from damage or soiling from reroofing operations. 

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

E. Conditions existing at time of inspection for bidding will be maintained by Owner as far as 
practical. 

F. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted 
weather conditions permit Work to proceed without water entering existing roofing system or 
building. 

1. Remove only as much roofing in one day as can be made watertight in the same day. 

G. Hazardous Materials: 

1. It is not expected that hazardous materials, such as asbestos-containing materials, will 
be encountered in the Work. 
a. Hazardous materials will be removed by Owner before start of the Work. 
b. Existing roof will be left no less watertight than before removal. 

2. If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify Architect and Owner. 
a. Hazardous materials will be removed by Owner under a separate contract. 
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PART 2 - PRODUCTS 

2.1 INFILL AND REPLACEMENT MATERIALS 

A. Use infill materials matching existing roofing system materials unless otherwise indicated. 

B. Wood blocking, curbs, and nailers are specified in Section 061000 "Rough Carpentry." 

C. Plywood roof sheathing is specified in Section 061600 "Sheathing." 

D. Fasteners: Factory-coated steel fasteners with metal or plastic plates listed in FM Approvals' 
RoofNav, and acceptable to new roofing system manufacturer. 

2.2 AUXILIARY REROOFING MATERIALS 

A. General: Use auxiliary reroofing preparation materials recommended by roofing system 
manufacturer for intended use and compatible with components of new roofing system. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protection of In-Place Conditions: 

1. Protect existing roofing system that is not to be reroofed. 
2. Limit traffic and material storage to areas of existing roofing that have been protected. 
3. Maintain temporary protection and leave in place until replacement roofing has been 

completed. Remove temporary protection on completion of reroofing. 
4. Comply with requirements of existing roof system manufacturer's warranty requirements. 

B. Seal or isolate windows that may be exposed to airborne substances created in removal of 
existing materials. 

C. Shut off rooftop utilities and service piping before beginning the Work. 

D. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 
installation of temporary protection in the event of unexpected rain. 

3.2 ROOF TEAR-OFF 

A. Notify Owner each day of extent of roof tear-off proposed for that day  and obtain authorization 
to proceed. 

B. Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes or 
other acceptable means of removing materials from roof areas. 

C. Full Roof Tear-off: Remove existing roofing and other roofing system components down to the 
existing roof deck . 

1. Remove base flashings and counter flashings. 
2. Remove perimeter edge flashing and gravel stops. 
3. Remove flashings at pipes, curbs, mechanical equipment, and other penetrations. 
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3.3 DECK PREPARATION 

A. Inspect deck after tear-off of roofing system. 

B. If broken or loose fasteners that secure deck panels to one another or to structure are 
observed, or if deck appears or feels inadequately attached, immediately notify Architect. 

C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, 
immediately notify Architect. 

1. Do not proceed with installation until directed by Architect. 

D. Provide additional deck securement as indicated on Drawings. 

E. Replace plywood roof sheathing as directed by Architect. 

1. Roof sheathing replacement will be paid for by adjusting the Contract Sum according to 
unit prices included in the Contract Documents. 

3.4 DISPOSAL 

A. Collect demolished materials and place in containers. 

1. Promptly dispose of demolished materials. 
2. Do not allow demolished materials to accumulate on-site. 
3. Storage or sale of demolished items or materials on-site is not permitted. 

B. Transport and legally dispose of demolished materials off Owner's property. 

END OF SECTION 070150.19 
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SECTION 073113 - ASPHALT SHINGLES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Glass-fiber-reinforced asphalt shingles. 
2. Underlayment materials. 
3. Metal flashing and trim. 

B. Related Requirements: 

1. Section 077200 "Roof Accessories" for roof ventilators. 

1.2 DEFINITIONS 

A. Roofing Terminology: See ASTM D1079 for definitions of terms related to roofing Work in this 
Section. 

1.3 ACTION SUBMITTALS 

A. Product Data: For the following: 

1. Asphalt shingles. 
2. Underlayment materials. 
3. Asphalt roofing cement. 
4. Elastomeric flashing sealant. 

B. Samples: For each exposed product and for each color and blend specified, in sizes indicated. 

1. Asphalt Shingles: Full size. 
2. Ridge and Hip Cap Shingles: Full size. 
3. Ridge Vent: 12-inch- long Sample. 
4. Exposed Valley Lining: 12 inches square. 

C. Samples for Initial Selection: 

1. For each type of asphalt shingle indicated. 
2. For each type of accessory involving color selection. 

D. Samples for Verification: For the following products, in sizes indicated: 

1. Asphalt Shingles: Full size. 
2. Ridge and Hip Cap Shingles: Full size. 
3. Ridge Vent: 12-inch- long Sample. 
4. Exposed Valley Lining: 12 inches square. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer. 

B. Sample Warranty: For manufacturer's materials warranty and system warranty. 
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1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For asphalt shingles to include in maintenance manuals. 

B. Materials warranties. 

C. Roofing Installer's warranty. 

1.6 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with protective 
covering for storage and identified with labels describing contents. 

1. Asphalt Shingles: 100 sq. ft. of each type and in each color and blend, in unbroken 
bundles. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized and certified installer who is trained and approved by 
manufacturer and eligible for system warranty. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Store roofing materials in a dry, well-ventilated location protected from weather, sunlight, and 
moisture in accordance with manufacturer's written instructions. 

B. Store underlayment rolls on end, on pallets or other raised surfaces. Do not double-stack rolls. 

C. Protect unused roofing materials from weather, sunlight, and moisture when left overnight or 
when roofing Work is not in progress. 

D. Handle, store, and place roofing materials in a manner to prevent damage to roof deck or 
structural supporting members. 

1.9 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with installation only when existing and forecasted weather 
conditions permit product installation and related Work to be performed in accordance with 
manufacturer's written instructions and warranty requirements. 

1. Install self-adhering, polymer-modified bitumen sheet underlayment within the range of 
ambient and substrate temperatures recommended in writing by manufacturer. 

1.10 WARRANTY 

A. Roofing System Warranty: Manufacturer agrees to repair or replace asphalt shingles and other 
items that fail within specified warranty period. 

1. Warranty shall be a system warranty, with products approved by the roofing system 
manufacturer to provide coverage for the roofing system instead of just the shingles. 

2. Failures include, but are not limited to, the following: 
a. Manufacturing defects. 

3. Materials Warranty Period: 40 years from date of Substantial Completion, for the entire 
roofing system, with an upfront 100% coverage for 20 years. 

4. Wind-Speed Warranty Period: Asphalt shingles will resist blow-off or damage caused by 
wind speeds of up to 110 mph for 15 years from date of Substantial Completion. 
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5. Algae-Resistance Warranty Period: Asphalt shingles will not discolor for 15 years from 
date of Substantial Completion. 

B. Roofing Installer's Warranty: On warranty form at end of this Section, signed by Installer, in 
which Installer agrees to repair or replace components of asphalt shingle roofing that fail in 
materials or workmanship within specified warranty period. 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SOURCE LIMITATIONS 

A. Obtain each type of product from single source from single manufacturer. 

2.2 PERFORMANCE REQUIREMENTS 

A. Exterior Fire-Test Exposure: Provide asphalt shingles and related roofing materials identical to 
those of assemblies tested for Class A fire resistance in accordance with ASTM E108 or UL 790 
by Underwriters Laboratories or another testing and inspecting agency acceptable to authorities 
having jurisdiction. Identify products with appropriate markings of applicable testing agency. 

B. Wind Resistance: Provide asphalt shingles that comply with requirements of 
ASTM D3161/D3161M, Class F, and with ASTM D7158/D7158M, Class H. 

C. Energy Performance, ENERGY STAR: Provide asphalt shingles that are listed on the DOE's 
"ENERGY STAR Roof Product List" for steep-slope roof products. 

2.3 GLASS-FIBER-REINFORCED ASPHALT SHINGLES 

A. Impact-Resistant, Laminated-Strip Asphalt Shingles: ASTM D3462/D3462M, laminated, multi-
ply overlay construction; glass-fiber reinforced, mineral-granule surfaced, and self-sealing; with 
impact resistance complying with UL 2218, Class 4. 

1. Basis of Design Product: GAF: Timberline HDZ Shingles 
2. Butt Edge: Straight cut. 
3. Strip Size: Manufacturer's standard . 
4. Algae Resistance: Granules resist algae discoloration. 
5. Color and Blends: MaxDef Georgetown Gray. 

B. Hip and Ridge Shingles: Manufacturer's standard units to match asphalt shingles. 

C. Starter shingles:  Manufacturer’s standard product to match asphalt shingles and prevent 
shingle blow-offs.   

2.4 UNDERLAYMENT MATERIALS 

A. Synthetic Underlayment: UV-resistant polypropylene, polyolefin, or polyethylene polymer fabric 
with surface coatings or treatments to improve traction underfoot and abrasion resistance; 
evaluated and documented to be suitable for use as a roof underlayment under applicable 
codes by a testing and inspecting agency acceptable to authorities having jurisdiction. 

1. Manufacturers: Subject to compliance with requirements, undefined: 
a. CertainTeed; SAINT-GOBAIN. 
b. GAF. 

http://www.specagent.com/LookUp/?ulid=9296&mf=04&src=wd
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B. Self-Adhering, Polymer-Modified Bitumen Sheet: ASTM D1970/D1970M, minimum 40-mil- thick 
sheet; glass-fiber-mat-reinforced, polymer-modified asphalt; with slip-resistant top surface and 
release backing; cold applied.  Provide primer for adjoining concrete, masonry, and metal 
surfaces to receive underlayment. 

1. Manufacturers: Subject to compliance with requirements, undefined: 
a. CertainTeed; SAINT-GOBAIN. 
b. GAF. 

2.5 ACCESSORIES 

A. Asphalt Roofing Cement: ASTM D4586/D4586M Type II, asbestos free. 

B. Elastomeric Flashing Sealant: ASTM C920, Type S, Grade NS, one-part, non-sag, elastomeric 
polymer sealant; of class and use classifications required to seal joints and remain watertight; 
recommended in writing by manufacturer for installation of flashing systems. 

C. Roofing Nails: ASTM F1667, aluminum, stainless steel, copper, or hot-dip galvanized-steel wire 
shingle nails, minimum 0.120-inch- diameter, sharp-pointed, with a 3/8- to 7/16-inch- diameter 
flat head and of sufficient length to penetrate 3/4 inch into solid wood decking or extend at least 
1/8 inch through sheathing less than 3/4 inch thick. 

1. Where nails are in contact with metal flashing, use nails made from same metal as 
flashing. 

D. Underlayment Nails: Aluminum, stainless steel, or hot-dip galvanized-steel wire nails with low-
profile metal or plastic caps, 1-inch- minimum diameter. 

1. Provide with minimum 0.0134-inch- thick metal cap, 0.010-inch- thick power-driven metal 
cap, or 0.035-inch- thick plastic cap; and with minimum 0.083-inch- thick ring shank or 
0.091-inch- thick smooth shank of length to penetrate at least 3/4 inch into roof sheathing 
or to penetrate through roof sheathing less than 3/4 inch thick. 

2.6 METAL FLASHING AND TRIM 

A. Comply with requirements in Section 076200 "Sheet Metal Flashing and Trim." 

1. Sheet Metal: Aluminum, 2-coat fluoropolymer finish. 

B. Fabricate sheet metal flashing and trim to comply with recommendations in SMACNA's 
"Architectural Sheet Metal Manual" that apply to design, dimensions, metal, and other 
characteristics of the item unless otherwise specified in this Section or indicated on Drawings. 

1. Drip Edges: Fabricate in lengths not exceeding 10 feet with minimum 2-inch roof-deck 
flange and 1-1/2-inch fascia flange with 3/8-inch drip at lower edge. 

2. Vent-Pipe Flashings: ASTM B749, Type L51121, at least 1/16 inch thick. Provide lead 
sleeve sized to slip over and turn down into pipe, soldered to skirt at slope of roof, and 
extending at least 4 inches from pipe onto roof. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance of the Work. 

http://www.specagent.com/LookUp/?ulid=4743&mf=04&src=wd
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1. Examine roof sheathing to verify that sheathing joints are supported by framing and 
blocking or metal clips and that installation is within flatness tolerances. 

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and completely 
anchored and that provisions have been made for flashings and penetrations through 
asphalt shingles. 

3. Verify that vent stacks and other penetrations through roofing are installed and securely 
fastened. 

B. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of the 
Work. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF UNDERLAYMENT MATERIALS 

A. Comply with asphalt shingle and underlayment manufacturers' written installation instructions 
and with recommendations in NRCA's "The NRCA Roofing Manual: Steep-Slope Roof Systems" 
applicable to products and applications indicated unless more stringent requirements are 
specified in this Section or indicated on Drawings. 

B. A review of all underlayment materials will be conducted by the Architect prior to installation of 
roofing shingles.  Provide Architect a minimum of 48 hours’ notice of when underlayment 
installation will be complete. 

C. Synthetic Underlayment: 

1. Install on roof deck parallel with and starting at the eaves. 
a. Lap sides and ends as recommended in writing by manufacturer, but not less than 

4 inches for side laps and 6 inches for end laps. 
b. Stagger end laps between succeeding courses at interval recommended in writing 

by manufacturer, but not less than 72 inches. 
c. Fasten with underlayment nails in accordance with manufacturer's written 

instructions. 
d. Cover underlayment within period recommended in writing by manufacturer. 

2. Install in single layer on roofs sloped at 4:12 and greater. 
3. Install in double layer on roofs sloped at less than 4:12. 
4. Install synthetic underlayment on roof deck not covered by self-adhering, polymer-

modified bitumen sheet unless otherwise specified in this Section or indicated on 
Drawings. 
a. Lap sides of underlayment over self-adhering sheet not less than 4 inches in 

direction to shed water. 
b. Lap ends of underlayment not less than 6 inches over self-adhering sheet. 

5. Install fasteners in a grid pattern of 12 inches between side laps with 6-inch spacing at 
side and end laps. 

6. Terminate synthetic underlayment flush against sidewalls, curbs, chimneys, and other 
roof projections. 

D. Self-Adhering, Polymer-Modified Bitumen Sheet: Install, wrinkle free, on roof deck. 

1. Comply with low-temperature installation restrictions of underlayment manufacturer. 
2. Install lapped in direction that sheds water. 

a. Lap sides not less than 4 inches. 
b. Lap ends not less than 6 inches, staggered 24 inches between succeeding 

courses. 
c. Roll laps with roller. 

3. Prime concrete, masonry, and metal surfaces to receive self-adhering sheet. 
4. Eaves: Extend from edges of eaves 24 inches beyond interior face of exterior wall. 
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5. Rakes: Extend from edges of rakes 24 inches beyond interior face of exterior wall. 
6. Valleys: Extend from lowest to highest point 18 inches on each side of centerline. 
7. Hips: Extend 18 inches on each side. 
8. Ridges: Extend 36 inches on each side  without obstructing continuous ridge vent slot. 
9. Sidewalls: Extend 18 inches beyond sidewalls and return vertically against sidewalls not 

less than 4 inches . 
10. Dormers, Chimneys, Skylights, and Other Roof-Penetrating Elements: Extend 18 inches 

beyond penetrating elements and return vertically against penetrating elements not less 
than 4 inches . 

11. Roof-Slope Transitions: Extend 18 inches on each roof slope. 
12. If roofing system warranty requires a greater dimension than that listed above, the 

greater dimension shall prevail. 
13. Cover underlayment within seven days. 

3.3 INSTALLATION OF METAL FLASHING AND TRIM 

A. Install metal flashings and trim to comply with requirements in Section 076200 "Sheet Metal 
Flashing and Trim." 

1. Install metal flashings in accordance with recommendations in  ARMA's "Asphalt Roofing 
Residential Manual - Design and Application Methods" and NRCA's "NRCA Guidelines 
for Asphalt Shingle Roof Systems." 

2. Bed flanges of metal flashings using asphalt roofing cement or elastomeric flashing 
sealant. 

B. Rake Drip Edges: Install over underlayment materials and fasten to roof deck. 

C. Eave Drip Edges: Install below underlayment materials and fasten to roof deck. 

D. Pipe Flashings: Form flashing around pipe penetrations and asphalt shingles. Fasten and seal 
to asphalt shingles as recommended by manufacturer. 

3.4 INSTALLATION OF ASPHALT SHINGLES 

A. Install asphalt shingles in accordance with manufacturer's written instructions and 
recommendations in  ARMA's "Asphalt Roofing Residential Manual - Design and Application 
Methods" and NRCA's "NRCA Guidelines for Asphalt Shingle Roof Systems." 

B. Install starter strip along lowest roof edge, consisting of an asphalt shingle strip with self-sealing 
strip face up at roof edge. 

1. Extend asphalt shingles 1/2 inch over fasciae at eaves and rakes. 
2. Install starter strip along rake edge. 

C. Install first and remaining courses of laminated asphalt shingles stair-stepping diagonally across 
roof deck with manufacturer's recommended offset pattern at succeeding courses, maintaining 
uniform exposure. 

D. Install first and remaining courses of three-tab-strip asphalt shingles stair-stepping diagonally 
across roof deck with manufacturer's recommended offset pattern at succeeding courses, 
maintaining uniform exposure. 

E. Fasten asphalt shingle strips with a minimum of five roofing nails, but not less than the number 
indicated in manufacturer's written instructions for roof slope and design wind speed indicated 
on Drawings and for warranty requirements specified in this Section. 

1. Locate fasteners in accordance with manufacturer's written instructions. 
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2. When ambient temperature during installation is below 50 deg F , hand seal self-sealing 
asphalt shingles by applying asphalt roofing cement spots between course overlaps after 
nailing the upper course. 

F. Woven Valleys: Extend succeeding asphalt shingle courses from both sides of valley 12 inches 
beyond center of valley, weaving intersecting shingle-strip courses over each other. Use one-
piece shingle strips without joints in valley. 

1. Do not nail asphalt shingles within 6 inches of valley center. 

G. Hip and Ridge Shingles: Maintain same exposure of cap shingles as roofing-shingle exposure. 
Lap cap shingles at ridges to shed water away from direction of prevailing winds. 

1. Fasten with roofing nails of sufficient length to penetrate sheathing. 
2. Fasten ridge cap asphalt shingles to cover ridge vent without obstructing airflow. 

3.5 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS (Roofing Contractor) of (insert address) , herein called the "Roofing Installer," has 
performed roofing and associated work ("the work") on the following project: 

1. Owner: Blinn College . 
2. Owner Address: 902 College Ave, Brenham, Texas 77833 . 
3. Building Name/Type: Blinn College Park Apartments Phase 2 . 
4. Building Address: 406 S Saeger St, Brenham, TX 77833 . 
5. Area of the Work: Buildings 5 & 6. 
6. Acceptance Date: (date) . 
7. Warranty Period: No less than 40 years . 
8. Expiration Date: (date) . 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 
subcontractor) to warrant the work against leaks and faulty or defective materials and 
workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 
set forth, that, during Warranty Period, Roofing Installer will, at Roofing Installer's own cost and 
expense, make or cause to be made such repairs to or replacements of the work as are 
necessary to correct faulty and defective work and as are necessary to maintain the work in a 
watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 

1. Specifically excluded from this Warranty are damages to the work and other parts of the 
building, and to building contents, caused by: 
a. Lightning; 
b. Peak gust wind speed exceeding 110 mph; 
c. Fire; 
d. Failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition; 
e. Faulty construction of copings, chimneys, skylights, vents, equipment supports, 

and other edge conditions and penetrations of the work; 
f. Vapor condensation on bottom of roofing; and 
g. Activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 
Owner. 

2. When the work has been damaged by any of foregoing causes, Warranty is to be null 
and void until such damage has been repaired by Roofing Installer and until cost and 
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expense thereof have been paid by Owner or by another responsible party so 
designated. 

3. Roofing Installer is responsible for damage to the work covered by this Warranty but is 
not liable for consequential damages to building or building contents resulting from leaks 
or faults or defects of the work, unless so stated by the manufacturer’s system warranty. 

4. During Warranty Period, if Owner allows alteration of the work by anyone other than 
Roofing Installer, including cutting, patching, and maintenance in connection with 
penetrations, attachment of other work, and positioning of anything on roof, this Warranty 
becomes null and void on date of the alterations, but only to the extent the alterations 
affect the work covered by this Warranty. If Owner engages Roofing Installer to perform 
the alterations, Warranty does not become null and void unless Roofing Installer, before 
starting the alterations, notified Owner in writing, showing reasonable cause for claim, 
that the alterations would likely damage or deteriorate the work, thereby reasonably 
justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used for, but 
was not originally specified for, a use or service more severe than originally specified, this 
Warranty becomes null and void on date of the change, but only to the extent the change 
affects the work covered by this Warranty. 

6. Owner promptly notifies Roofing Installer of observed, known, or suspected leaks, 
defects, or deterioration and affords reasonable opportunity for Roofing Installer to 
inspect the work and to examine evidence of such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on the work and 
does not operate to restrict or cut off Owner from other remedies and resources lawfully 
available to Owner in cases of roofing failure. Specifically, this Warranty does not operate 
to relieve Roofing Installer of responsibility for performance of the work according to 
requirements of the Contract Documents, regardless of whether Contract was a contract 
directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this 
_______________________ day of _______________________ , 2023 . 

1. Authorized Signature: ________________________________________ . 
2. Name: _______________________________ . 
3. Title: _______________________________ . 

END OF SECTION 073113 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

SHEET METAL FLASHING AND 
TRIM 

 076200 - 1 
 

SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Steep-slope roof sheet metal fabrications. 
2. Miscellaneous sheet metal fabrications. 

B. Related Requirements: 

1. Section 061000 "Rough Carpentry" for wood nailers, curbs, and blocking. 
2. Section 077200 "Roof Accessories" for set-on-type curbs, equipment supports, roof 

hatches, vents, and other manufactured roof accessory units. 

1.2 COORDINATION 

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of 
penetrations to be flashed, and joints and seams in adjacent materials. 

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, 
joints, and seams to provide leakproof, secure, and noncorrosive installation. 

1.3 ACTION SUBMITTALS 

A. Product Data: 

1. Steep-slope roof sheet metal fabrications. 
2. Miscellaneous sheet metal fabrications. 

B. Product Data Submittals: 

1. Elastomeric sealant. 
2. Butyl sealant. 
3. Epoxy seam sealer. 

C. Shop Drawings: For sheet metal flashing and trim. 

1. Include plans, elevations, sections, and attachment details. 
2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. 

Distinguish between shop- and field-assembled Work. 
3. Include identification of material, thickness, weight, and finish for each item and location 

in Project. 
4. Include details for forming, including profiles, shapes, seams, and dimensions. 
5. Include details for joining, supporting, and securing, including layout and spacing of 

fasteners, cleats, clips, and other attachments. Include pattern of seams. 
6. Include details of termination points and assemblies. 
7. Include details of expansion joints and expansion-joint covers, including showing 

direction of expansion and contraction from fixed points. 
8. Include details of roof-penetration flashing. 
9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, 

flashings, and counterflashings. 
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10. Include details of special conditions. 
11. Include details of connections to adjoining work. 
12. Detail formed flashing and trim at scale of not less than 1-1/2 inches per 12 inches . 

D. Samples: For each exposed product and for each color and texture specified, 12 inches long by 
actual width. 

E. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-
applied finishes. 

1.4 INFORMATIONAL SUBMITTALS 

A. Sample Warranty: For special warranty. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in 
maintenance manuals. 

B. Special warranty. 

1.6 QUALITY ASSURANCE 

A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing 
and trim similar to that required for this Project and whose products have a record of successful 
in-service performance. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Do not store sheet metal flashing and trim materials in contact with other materials that might 
cause staining, denting, or other surface damage. 

1. Store sheet metal flashing and trim materials away from uncured concrete and masonry. 
2. Protect stored sheet metal flashing and trim from contact with water. 

B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight 
and high humidity, except to extent necessary for period of sheet metal flashing and trim 
installation. 

1.8 WARRANTY 

A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal 
flashing and trim that shows evidence of deterioration of factory-applied finishes within specified 
warranty period. 

1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following: 
a. Color fading more than 5 Delta E units when tested in accordance with 

ASTM D2244. 
b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM D4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Sheet metal flashing and trim assemblies, including cleats, anchors, and fasteners, are to 
withstand wind loads, structural movement, thermally induced movement, and exposure to 
weather without failure due to defective manufacture, fabrication, installation, or other defects in 
construction. Completed sheet metal flashing and trim are not to rattle, leak, or loosen, and are 
to remain watertight. 

B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual: 
Architectural Metal Flashing, Condensation and Air Leakage Control, and Reroofing" and 
SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and profiles shown 
unless more stringent requirements are indicated. 

C. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, overstressing of components, failure of joint 
sealants, failure of connections, and other detrimental effects. Base calculations on surface 
temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change: 120 deg F , ambient; 180 deg F , material surfaces . 

2.2 SHEET METALS 

A. Protect mechanical and other finishes on exposed surfaces from damage by applying 
strippable, temporary protective film before shipping. 

B. Aluminum Sheet: ASTM B209, alloy as standard with manufacturer for finish required, with 
temper as required to suit forming operations and performance required; with smooth, flat 
surface. 

1. Exposed Coil-Coated Finish: 
a. Three-Coat Fluoropolymer: AAMA 2605. Fluoropolymer finish containing not less 

than 70 percent polyvinylidene fluoride (PVDF) resin by weight in both color coat 
and clear topcoat. Prepare, pretreat, and apply coating to exposed metal surfaces 
to comply with coating and resin manufacturers' written instructions. 

2. Color: As selected by Architect from manufacturer's full range . 
3. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or 

polyester backer finish, consisting of prime coat and wash coat with minimum total dry 
film thickness of 0.5 mil. 

2.3 MISCELLANEOUS MATERIALS 

A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous 
items as required for complete sheet metal flashing and trim installation and as recommended 
by manufacturer of primary sheet metal  or manufactured item unless otherwise indicated. 

B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 
bolts, and other suitable fasteners designed to withstand design loads and recommended by 
manufacturer of primary sheet metal  or manufactured item. 

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 
a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or 

factory-applied coating. Provide metal-backed EPDM or PVC sealing washers 
under heads of exposed fasteners bearing on weather side of metal. 
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b. Blind Fasteners: High-strength aluminum or stainless steel rivets suitable for metal 
being fastened. 

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 

C. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape 
with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape 
1/2 inch wide and 1/8 inch thick. 

D. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant; of type, grade, 
class, and use classifications required to seal joints in sheet metal flashing and trim and remain 
watertight. 

E. Bituminous Coating: Cold-applied asphalt emulsion in accordance with ASTM D1187/D1187M. 

F. Asphalt Roofing Cement: ASTM D4586/D4586M, asbestos free, of consistency required for 
application. 

2.4 FABRICATION, GENERAL 

A. Custom fabricate sheet metal flashing and trim to comply with details indicated and 
recommendations in cited sheet metal standard that apply to design, dimensions, geometry, 
metal thickness, and other characteristics of item required. 

1. Fabricate sheet metal flashing and trim in shop to greatest extent possible. 
2. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 

performance requirements, but not less than that specified for each application and 
metal. 

3. Verify shapes and dimensions of surfaces to be covered and obtain field measurements 
for accurate fit before shop fabrication. 

4. Form sheet metal flashing and trim to fit substrates without excessive oil-canning, 
buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded 
back to form hems. 

5. Conceal fasteners and expansion provisions where possible. Do not use exposed 
fasteners on faces exposed to view. 

B. Fabrication Tolerances: 

1. Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 
1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch 
offset of adjoining faces and of alignment of matching profiles. 

2. Fabricate sheet metal flashing and trim that is capable of installation to tolerances 
specified. 

C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim. 

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled 
with butyl sealant concealed within joints. 

2. Use lapped expansion joints only where indicated on Drawings. 

D. Sealant Joints: Where movable, nonexpansion-type joints are required, form metal in 
accordance with cited sheet metal standard to provide for proper installation of elastomeric 
sealant. 

E. Fabricate cleats and attachment devices from same material as accessory being anchored or 
from compatible, noncorrosive metal. 
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F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal 
standard for application, but not less than thickness of metal being secured. 

G. Seams: 

1. Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form seams, 
and solder. 

2. Fabricate nonmoving seams with flat-lock seams. Form seams and seal with elastomeric 
sealant unless otherwise recommended by sealant manufacturer for intended use.  Rivet 
joints where necessary for strength. 

3. Seams for Aluminum: Fabricate nonmoving seams with flat-lock seams. Form seams and 
seal with epoxy seam sealer.  Rivet joints where necessary for strength. 

H. Do not use graphite pencils to mark metal surfaces. 

2.5 STEEP-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Drip Edges: Fabricate from the following materials: 

1. Aluminum: 0.032 inch thick. 

B. Eave, Rake, Ridge, and Hip Flashing: Fabricate from the following materials: 

1. Aluminum: 0.032 inch thick. 

C. Roof-Penetration Flashing: Fabricate from the following materials: 

1. Lead: 4 lb . 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with installer present, for compliance with 
requirements for installation tolerances, substrate, and other conditions affecting performance of 
the Work. 

1. Verify compliance with requirements for installation tolerances of substrates. 
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely 

anchored. 
3. Verify that air- or water-resistant barriers have been installed over sheathing or backing 

substrate to prevent air infiltration or water penetration. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Install sheet metal flashing and trim to comply with details indicated and recommendations of 
cited sheet metal standard that apply to installation characteristics required unless otherwise 
indicated on Drawings. 

1. Install fasteners, protective coatings, separators, sealants, and other miscellaneous items 
as required to complete sheet metal flashing and trim system. 

2. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat 
seams with minimum exposure of welds sealant. 
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3. Anchor sheet metal flashing and trim and other components of the Work securely in 
place, with provisions for thermal and structural movement. 

4. Install sheet metal flashing and trim to fit substrates and to result in watertight 
performance. 

5. Install continuous cleats with fasteners spaced not more than 12 inches o.c. 
6. Space individual cleats not more than 12 inches apart. Attach each cleat with at least two 

fasteners. Bend tabs over fasteners. 
7. Install exposed sheet metal flashing and trim with limited oil-canning, and free of buckling 

and tool marks. 
8. Do not field cut sheet metal flashing and trim by torch. 
9. Do not use graphite pencils to mark metal surfaces. 

B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts 
pressure-treated wood or other corrosive substrates, protect against galvanic action or 
corrosion by painting contact surfaces with bituminous coating or by other permanent 
separation as recommended by sheet metal manufacturer or cited sheet metal standard. 

1. Coat concealed side of uncoated-aluminum sheet metal flashing and trim with bituminous 
coating where flashing and trim contact wood, ferrous metal, or cementitious 
construction. 

C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. 

1. Space movement joints at maximum of 10 feet with no joints within 24 inches of corner or 
intersection. 

2. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled 
with sealant concealed within joints. 

3. Use lapped expansion joints only where indicated on Drawings. 

D. Fasteners: Use fastener sizes that penetrate substrate not less than recommended by fastener 
manufacturer to achieve maximum pull-out resistance . 

E. Conceal fasteners and expansion provisions where possible in exposed work and locate to 
minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight 
installation. 

F. Seal joints as required for watertight construction. 

1. Use sealant-filled joints unless otherwise indicated. 
a. Embed hooked flanges of joint members not less than 1 inch into sealant. 
b. Form joints to completely conceal sealant. 
c. When ambient temperature at time of installation is between 40 and 70 deg F, set 

joint members for 50 percent movement each way. 
d. Adjust setting proportionately for installation at higher ambient temperatures. 

1) Do not install sealant-type joints at temperatures below 40 deg F. 
2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint 

Sealants." 

G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. 

1. Pretin edges of sheets with solder to width of 1-1/2 inches; however, reduce pretinning 
where pretinned surface would show in completed Work. 

2. Do not solder aluminum sheet. 
3. Do not use torches for soldering. 
4. Heat surfaces to receive solder, and flow solder into joint. 

a. Fill joint completely. 
b. Completely remove flux and spatter from exposed surfaces. 
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5. Copper Soldering: Tin edges of uncoated sheets, using solder for copper. 

H. Rivets: Rivet joints in uncoated aluminum where necessary for strength. 

I. Expansion-Joint Covers: Install expansion-joint covers at locations and of configuration 
indicated on Drawings. Lap joints minimum of 4 inches in direction of water flow. 

3.3 INSTALLATION TOLERANCES 

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance 
of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch 
offset of adjoining faces and of alignment of matching profiles. 

3.4 CLEANING 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering. 

B. Clean and neutralize flux materials. Clean off excess solder. 

C. Clean off excess sealants. 

3.5 PROTECTION 

A. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 
are installed unless otherwise indicated in manufacturer's written installation instructions. 

B. On completion of sheet metal flashing and trim installation, remove unused materials and clean 
finished surfaces as recommended in writing by sheet metal flashing and trim manufacturer. 

C. Maintain sheet metal flashing and trim in clean condition during construction. 

D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated 
beyond successful repair by finish touchup or similar minor repair procedures, as determined by 
Architect. 

END OF SECTION 076200 
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SECTION 077200 - ROOF ACCESSORIES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Gravity ventilators. 

B. Related Requirements: 

1. Section 076200 "Sheet Metal Flashing and Trim" for shop- and field-formed metal 
flashing, roof expansion-joint covers, and miscellaneous sheet metal trim and 
accessories. 

1.2 COORDINATION 

A. Coordinate layout and installation of roof accessories with interfacing and adjoining construction 
to provide a leakproof, weathertight, secure, and noncorrosive installation. 

B. Coordinate dimensions with rough-in information or Shop Drawings of equipment to be 
supported. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of roof accessory. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes. 

B. Shop Drawings: For roof accessories. 

1. Include plans, elevations, keyed details, and attachments to other work. Indicate 
dimensions, loadings, and special conditions.  

1.4 WARRANTY 

A. Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer 
agrees to repair finishes or replace roof accessories that show evidence of deterioration of 
factory-applied finishes within specified warranty period. 

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following: 
a. Color fading more than 5 Delta E units when tested according to ASTM D2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period: 20 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General Performance: Roof accessories to withstand exposure to weather and resist thermally 
induced movement without failure, rattling, leaking, or fastener disengagement due to defective 
manufacture, fabrication, installation, or other defects in construction. 

2.2 GRAVITY VENTILATORS 

A. Low-Profile, Cylindrical-Style Gravity Ventilators: Manufacturer's standard, fabricated as 
indicated, with manufacturer's standard welded or sealed mechanical joints. 

1. Basis of Design Product:  GAF Master Flow High-Capacity Dome Vent 
2. Construction: Integral base flange, vent cylinder, cylinder bird screen, and hood. 
3. Dimensions: 15 inches, with 144 square inches of free area . 
4. Configuration: dome vent . 
5. Insect Screens: Manufacturer's standard mesh with rewireable frame. 
6. Vent Cylinder, Base Flange, Rain-Cap, and Hood Material: Zinc-coated (galvanized) steel 

sheet, of manufacturer's standard thickness. 
7. Finish: As selected by Architect from manufacturer's full range . 

2.3 METAL MATERIALS 

A. Zinc-Coated (Galvanized) Steel Sheet: ASTM A653/A653M, G90 coating designation. 

1. Exposed Coil-Coated Finish: Prepainted by the coil-coating process to comply with 
ASTM A755/A755M. Prepare, pretreat, and apply coating to exposed metal surfaces to 
comply with coating and resin manufacturers' written instructions. 
a. Two-Coat Fluoropolymer Finish: AAMA 621. System consisting of primer and 

fluoropolymer color topcoat containing not less than 70 percent polyvinylidene 
fluoride (PVDF) resin by weight. 

2. Baked-Enamel or Powder-Coat Finish: After cleaning and pretreating, apply 
manufacturer's standard two-coat, baked-on finish consisting of prime coat and 
thermosetting topcoat to a minimum dry film thickness of 2 mils. 

B. Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A792/A792M, AZ50 coated. 

1. Exposed Coil-Coated Finish: Prepainted by the coil-coating process to comply with 
ASTM A755/A755M. Prepare, pretreat, and apply coating to exposed metal surfaces to 
comply with coating and resin manufacturers' written instructions. 
a. Two-Coat Fluoropolymer Finish: AAMA 621. System consisting of primer and 

fluoropolymer color topcoat containing not less than 70 percent polyvinylidene 
fluoride (PVDF) resin by weight. 

2. Baked-Enamel or Powder-Coat Finish: AAMA 2603 except with a minimum dry film 
thickness of 1.5 mils. Comply with coating manufacturer's written instructions for 
cleaning, conversion coating, and applying and baking finish. 

2.4 MISCELLANEOUS MATERIALS 

A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous 
items required by manufacturer for a complete installation. 

B. Acrylic Glazing: ASTM D4802, thermoformable, monolithic sheet, manufacturer's standard, 
Type UVA (formulated with UV absorber), Finish 1 (smooth or polished). 
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C. Cellulosic-Fiber Board Insulation: ASTM C208, Type II, Grade 1, thickness as indicated. 

D. Wood Nailers: Softwood lumber, pressure treated with waterborne preservatives for 
aboveground use, acceptable to authorities having jurisdiction,  containing no arsenic or 
chromium, and complying with AWPA C2; not less than 1-1/2 inches thick. 

E. Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D1187/D1187M. 

F. Underlayment: 

1. Self-Adhering, High-Temperature Sheet: Minimum 30 to 40 mils thick, consisting of slip-
resisting polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt 
adhesive, with release-paper backing; cold applied. Provide primer when recommended 
by underlayment manufacturer. 

G. Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and 
metals being fastened. Match finish of exposed fasteners with finish of material being fastened. 
Provide nonremovable fastener heads to exterior exposed fasteners. Furnish the following 
unless otherwise indicated: 

1. Fasteners for Zinc-Coated or Aluminum-Zinc Alloy-Coated Steel: Series 300 stainless 
steel or hot-dip zinc-coated steel according to ASTM A153/A153M or ASTM F2329. 

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel. 
3. Fasteners for Stainless Steel Sheet: Series 300 stainless steel. 

H. Gaskets: Manufacturer's standard tubular or fingered design of neoprene, EPDM, PVC, or 
silicone or a flat design of foam rubber, sponge neoprene, or cork. 

I. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant as recommended 
by roof accessory manufacturer for installation indicated; low modulus; of type, grade, class, 
and use classifications required to seal joints and remain watertight. 

J. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; 
polyisobutylene plasticized; heavy bodied for expansion joints with limited movement. 

K. Asphalt Roofing Cement: ASTM D4586/D4586M, asbestos free, of consistency required for 
application. 

2.5 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions, and other conditions affecting performance of the Work. 

B. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 
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C. Verify dimensions of roof openings for roof accessories. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install roof accessories according to manufacturer's written instructions. 

1. Install roof accessories level; plumb; true to line and elevation; and without warping, jogs 
in alignment, buckling, or tool marks. 

2. Anchor roof accessories securely in place so they are capable of resisting indicated 
loads. 

3. Use fasteners, separators, sealants, and other miscellaneous items as required to 
complete installation of roof accessories and fit them to substrates. 

4. Install roof accessories to resist exposure to weather without failing, rattling, leaking, or 
loosening of fasteners and seals. 

B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 
contact with each other or with corrosive substrates by painting contact surfaces with 
bituminous coating or by other permanent separation as recommended by manufacturer. 

1. Coat concealed side of stainless steel roof accessories with bituminous coating where in 
contact with wood, ferrous metal, or cementitious construction. 

2. Underlayment: Where installing roof accessories directly on cementitious or wood 
substrates, install a course of underlayment and cover with manufacturer's recommended 
slip sheet. 

3. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of 
roof accessories for waterproof performance. 

C. Gravity Ventilator Installation: Verify that gravity ventilators operate properly and have 
unrestricted airflow. Clean, lubricate, and adjust operating mechanisms. 

D. Seal joints with elastomeric or butyl sealant as required by roof accessory manufacturer. 

3.3 REPAIR AND CLEANING 

A. Clean exposed surfaces according to manufacturer's written instructions. 

B. Clean off excess sealants. 

C. Replace roof accessories that have been damaged or that cannot be successfully repaired by 
finish touchup or similar minor repair procedures. 

END OF SECTION 077200 
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SECTION 099100 - PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and field painting of exposed exterior and interior items 
and surfaces. 

1. Surface preparation, priming, and finish coats specified in this Section are in addition to 
shop priming and surface treatment specified in other Sections. 

B. Paint exposed surfaces, except where these Specifications indicate that the surface or material 
is not to be painted or is to remain natural. If an item or a surface is not specifically mentioned, 
paint the item or surface the same as similar adjacent materials or surfaces. If a color of finish is 
not indicated, Architect will select from standard colors and finishes available. 

1. Painting includes field painting of exposed bare and covered pipes and ducts (including 
color coding), hangers, exposed steel and iron supports, and surfaces of mechanical and 
electrical equipment that do not have a factory-applied final finish. 

C. Do not paint prefinished items, concealed surfaces, finished metal surfaces, operating parts, and 
labels. 

1. Prefinished items include the following factory-finished components: 
a. Architectural woodwork. 
b. Finished mechanical and electrical equipment. 
c. Light fixtures. 
d. Toilet Partitions 
e. Pre-finished metal louvers. 
f. Pre-finished metal building panels (walls and roof) 

2. Concealed surfaces include walls or ceilings in the following generally inaccessible spaces: 
a. Foundation spaces. 
b. Furred areas. 
c. Ceiling plenums. 
d. Utility tunnels. 
e. Pipe spaces. 
f. Duct shafts. 

3. Finished metal surfaces include the following: 
a. Anodized aluminum. 
b. Stainless steel. 
c. Bronze and brass. 

4. Operating parts include moving parts of operating equipment and the following: 
a. Valve and damper operators. 
b. Sensing devices. 
c. Motor and fan shafts. 

5. Labels: Do not paint over UL, FMG, or other code-required labels or equipment name, 
identification, performance rating, or nomenclature plates. 



The Arkitex Studio, Inc Blinn College Park Apartments 
Roof Replacement Bldgs 5&6 

Project No. 24027 

 

PAINTING  099100 - 2 

D. Related Sections include the following: 

1. Division 5 Section "Structural Steel" for shop priming structural steel. 
2. Division 5 Section "Metal Fabrications" for shop priming ferrous metal. 
3. Division 6 Section "Interior Architectural Woodwork" for shop priming interior architectural 

woodwork. 
4. Division 8 Section "Steel Doors and Frames" for factory priming steel doors and frames. 
5. Division 9 Section "Gypsum Board Assemblies" for surface preparation of gypsum board. 

1.3 DEFINITIONS 

A. General: Standard coating terms defined in ASTM D 16 apply to this Section. 

1. Flat refers to a lusterless or matte finish with a gloss range below 15 when measured at an 
85-degree meter. 

2. Eggshell refers to low-sheen finish with a gloss range between 20 and 35 when measured 
at a 60-degree meter. 

3. Semigloss refers to medium-sheen finish with a gloss range between 35 and 70 when 
measured at a 60-degree meter. 

4. Full gloss refers to high-sheen finish with a gloss range more than 70 when measured at a 
60-degree meter. 

1.4 SUBMITTALS 

A. Product Data: For each paint system indicated. Include block fillers and primers. 

1. Material List: An inclusive list of required coating materials. Indicate each material and 
cross-reference specific coating, finish system, and application. Identify each material by 
manufacturer's catalog number and general classification. 

2. Manufacturer's Information: Manufacturer's technical information, including label analysis 
and instructions for handling, storing, and applying each coating material. 

B. Samples for Initial Selection: For each type of finish-coat material indicated. 

1. After color selection, Architect will furnish color chips for surfaces to be coated. 

C. Samples for Verification: For each color and material to be applied, with texture to simulate actual 
conditions, on representative Samples of the actual substrate. 

1. Provide stepped Samples, defining each separate coat, including block fillers and primers. 
Use representative colors when preparing Samples for review. Resubmit until required 
sheen, color, and texture are achieved. 

2. Provide a list of materials and applications for each coat of each Sample. Label each 
Sample for location and application. 

3. Submit 3 Samples on the following substrates for Architect's review of color and texture 
only: 
a. Stained and Painted Wood: 8 inch square Samples for each color and material on 

hardboard. 
b. Ferrous Metal: 4 inch square Samples of flat metal and 6 inch long Samples of solid 

metal for each color and finish 

D. Qualification Data: For Applicator. 
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1.5 QUALITY ASSURANCE 

A. Applicator Qualifications: A firm or individual experienced in applying paints and coatings similar 
in material, design, and extent to those indicated for this Project, whose work has resulted in 
applications with a record of successful in-service performance. 

B. Source Limitations: Obtain primers for each coating system from the same manufacturer as the 
finish coats. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials to Project site in manufacturer's original, unopened packages and containers 
bearing manufacturer's name and label and the following information: 

1. Product name or title of material. 
2. Product description (generic classification or binder type). 
3. Manufacturer's stock number and date of manufacture. 
4. Contents by volume, for pigment and vehicle constituents. 
5. Thinning instructions. 
6. Application instructions. 
7. Color name and number. 
8. VOC content. 

B. Store materials not in use in tightly covered containers in a well-ventilated area at a minimum 
ambient temperature of 45 deg F. Maintain storage containers in a clean condition, free of foreign 
materials and residue. 

1. Protect from freezing. Keep storage area neat and orderly. Remove oily rags and waste 
daily. 

1.7 PROJECT CONDITIONS 

A. Apply waterborne paints only when temperatures of surfaces to be painted and surrounding air 
are between 50 and 90 deg F. 

B. Apply solvent-thinned paints only when temperatures of surfaces to be painted and surrounding 
air are between 45 and 95 deg F. 

C. Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds 85 percent; or at 
temperatures less than 5 deg F above the dew point; or to damp or wet surfaces. 

1. Painting may continue during inclement weather if surfaces and areas to be painted are 
enclosed and heated within temperature limits specified by manufacturer during application 
and drying periods. 

1.8 EXTRA MATERIALS 

A. Furnish extra paint materials from the same production run as the materials applied and in the 
quantities described below. Package with protective covering for storage and identify with labels 
describing contents. Deliver extra materials to Owner. 

1. Quantity: Furnish Owner with an additional 5 percent, but not less than 1 gal. or 1 case, as 
appropriate, of each material and color applied. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Products: Subject to compliance with requirements, provide one of the products listed in other 
Part 2 articles. 

B. Manufacturers' Names: Shortened versions (shown in parentheses) of the following 
manufacturers' names are used in other Part 2 articles: 

1. Benjamin Moore & Co. (Benjamin Moore). 
2. PPG Industries, Inc. (Pittsburgh Paints). 
3. Sherwin-Williams Co. (Sherwin-Williams). 

2.2 PAINT MATERIALS, GENERAL 

A. Material Compatibility: Provide block fillers, primers, and finish-coat materials that are compatible 
with one another and with the substrates indicated under conditions of service and application, 
as demonstrated by manufacturer based on testing and field experience. 

B. Material Quality: Provide manufacturer's best-quality paint material of the various coating types 
specified that are factory formulated and recommended by manufacturer for application indicated. 
Paint-material containers not displaying manufacturer's product identification will not be 
acceptable. 

1. Proprietary Names: Use of manufacturer's proprietary product names to designate colors 
or materials is not intended to imply that products named are required to be used to the 
exclusion of equivalent products of other manufacturers. Furnish manufacturer's material 
data and certificates of performance for proposed substitutions. 

C. Colors: As selected by Architect from manufacturer's full range. 

2.3 EXTERIOR PRIMERS 

A. Exterior Concrete, Plaster and Masonry Primer: Factory-formulated alkali-resistant acrylic-latex 
primer for exterior application. 

1. Benjamin Moore; Moore's Alkyd Masonry Sealer No. 077: Applied at a dry film thickness 
of not less than 2.7 mils. 

2. Pittsburgh Paints; 4-603 Perma-Crete Interior/Exterior Acrylic Latex Alkali Resistant 
Primer: Applied at a dry film thickness of not less than 1.5 mils. 

3. Sherwin-Williams; Loxon Exterior Masonry Acrylic Primer A24W8300: Applied at a dry film 
thickness of not less than 3.0 mils. 

B. Exterior Ferrous-Metal Primer: Factory-formulated rust-inhibitive metal primer for exterior 
application. 

1. Benjamin Moore; Moore's IMC Alkyd Metal Primer No. M06: Applied at a dry film thickness 
of not less than 2.0 mils. 

2. Pittsburgh Paints; Speedhide Interior/Exterior Rust Inhibitive Steel Primer 6-208: Applied 
at a dry film thickness of not less than 2.3 mils. 

3. Sherwin-Williams; Pro Industrial Pro-Cryl Universal Waterbased Metal Primer B66W310: 
Applied at a dry film thickness of not less than 2.0 - 4.0mils. 
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C. Exterior Galvanized Metal Primer: Factory-formulated galvanized metal primer for exterior 
application. 

1. Benjamin Moore; Moore's IMC Acrylic Metal Primer No. M04: Applied at a dry film thickness 
of not less than 2.0 mils. 

2. Pittsburgh Paints; Speedhide Interior/Exterior Rust Inhibitive Steel Primer 6-209: Applied 
at a dry film thickness of not less than 2.0 mils. 

3. Sherwin-Williams; Pro Industrial Pro-Cryl Universal Waterbased Metal Primer, B66W310: 
Applied at a dry film thickness of not less than 2.0 – 4.0 mils. 

D. Exterior Wood Primer for Acrylic Enamels: Factory-formulated alkyd or latex wood primer for 
exterior application. 

1. Benjamin Moore; Moorcraft Super Spec Alkyd Exterior Primer No. 176: Applied at a dry 
film thickness of not less than 1.8 mils. 

2. Pittsburgh Paints; 6-609 SpeedHide Exterior House & Trim Wood Primer 100 Percent 
Acrylic Latex: Applied at a dry film thickness of not less than 1.6 mils. 

3. Sherwin-Williams; A-100 Exterior Latex Wood Primer B42W8041: Applied at a dry film 
thickness of not less than 1.4 mils. 

E. Exterior Aluminum Primer under Acrylic Finishes: Factory-formulated acrylic-based metal primer 
for exterior application. 

1. Benjamin Moore; Moore's IMC Acrylic Metal Primer No. M04: Applied at a dry film thickness 
of not less than 2.0 mils. 

2. Pittsburgh Paints; 90-709 Pitt-Tech One Pack Interior/Exterior Primer/Finish DTM 
Industrial Enamel: Applied at a dry film thickness of not less than 3.0 mils. 

3. Sherwin-Williams; Pro Industrial Pro-Cryl Universal Waterbased Metal Primer, B66W310: 
Applied at a dry film thickness of not less than 2.0 – 4.0 mils. 

2.4 EXTERIOR FINISH COATS 

A. Exterior Semigloss Acrylic Enamel: Factory-formulated semigloss waterborne acrylic-latex 
enamel for exterior applications. 

1. Benjamin Moore; Moorcraft Super Spec Latex House & Trim Paint No. 170: Applied at a 
dry film thickness of not less than 1.1 mils. 

2. Pittsburgh Paints; 6-900 Series SpeedHide Exterior House & Trim Semi-Gloss Acrylic 
Latex Paint: Applied at a dry film thickness of not less than 1.5 mils. 

3. Sherwin-Williams; A-100 Latex Gloss A8 Series: Applied at a dry film thickness of not less 
than 1.3 mils. 

B. Exterior Semi-Gloss Acrylic Enamel for Ferrous and Other Metals: Factory-formulated full-gloss 
waterborne acrylic-latex enamel for exterior application. 

1. Benjamin Moore; Moore's IMC Acrylic Gloss Enamel M28: Applied at a dry film thickness 
of not less than 2.0 mils. 

2. Pittsburgh Paints; 90-374 Series Pitt-Tech One Pack Interior/Exterior High Performance 
Waterborne High Gloss DTM Industrial Enamels: Applied at a dry film thickness of not less 
than 3.0 mils. 

3. Sherwin-Williams; DTM Acrylic Coating Gloss (Waterborne) B66W200 Series: Applied at 
a dry film thickness of not less than 2.4 mils. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Applicator present, for compliance with 
requirements for paint application. 

1. Proceed with paint application only after unsatisfactory conditions have been corrected and 
surfaces receiving paint are thoroughly dry. 

2. Start of painting will be construed as Applicator's acceptance of surfaces and conditions 
within a particular area. 

B. Coordination of Work: Review other Sections in which primers are provided to ensure 
compatibility of the total system for various substrates. On request, furnish information on 
characteristics of finish materials to ensure use of compatible primers. 

1. Notify Architect about anticipated problems when using the materials specified over 
substrates primed by others. 

3.2 PREPARATION 

A. General: Remove hardware and hardware accessories, plates, machined surfaces, lighting 
fixtures, and similar items already installed that are not to be painted. If removal is impractical or 
impossible because of size or weight of the item, provide surface-applied protection before 
surface preparation and painting. 

1. After completing painting operations in each space or area, reinstall items removed using 
workers skilled in the trades involved. 

B. Cleaning: Before applying paint or other surface treatments, clean substrates of substances that 
could impair bond of the various coatings. Remove oil and grease before cleaning. 

1. Schedule cleaning and painting so dust and other contaminants from the cleaning process 
will not fall on wet, newly painted surfaces. 

C. Surface Preparation: Clean and prepare surfaces to be painted according to manufacturer's 
written instructions for each particular substrate condition and as specified. 

1. Provide barrier coats over incompatible primers or remove and reprime. 
2. Cementitious Materials: Prepare concrete, concrete unit masonry, cement plaster, and 

mineral-fiber-reinforced cement panel surfaces to be painted. Remove efflorescence, 
chalk, dust, dirt, grease, oils, and release agents. Roughen as required to remove glaze. If 
hardeners or sealers have been used to improve curing, use mechanical methods of 
surface preparation. 
a. Use abrasive blast-cleaning methods if recommended by paint manufacturer. 
b. Determine alkalinity and moisture content of surfaces by performing appropriate 

tests. If surfaces are sufficiently alkaline to cause the finish paint to blister and burn, 
correct this condition before application. Do not paint surfaces if moisture content 
exceeds that permitted in manufacturer's written instructions. 

3. Ferrous Metals: Clean ungalvanized ferrous-metal surfaces that have not been shop 
coated; remove oil, grease, dirt, loose mill scale, and other foreign substances. Use solvent 
or mechanical cleaning methods that comply with SSPC's recommendations. 
a. Blast steel surfaces clean as recommended by paint system manufacturer and 

according to SSPC-SP 6/NACE No. 3. 
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b. Treat bare and sandblasted or pickled clean metal with a metal treatment wash coat 
before priming. 

c. Touch up bare areas and shop-applied prime coats that have been damaged. Wire-
brush, clean with solvents recommended by paint manufacturer, and touch up with 
same primer as the shop coat. 

4. Galvanized Surfaces: Clean galvanized surfaces with nonpetroleum-based solvents so 
surface is free of oil and surface contaminants. Remove pretreatment from galvanized 
sheet metal fabricated from coil stock by mechanical methods. 

D. Material Preparation: Mix and prepare paint materials according to manufacturer's written 
instructions. 

1. Maintain containers used in mixing and applying paint in a clean condition, free of foreign 
materials and residue. 

2. Stir material before application to produce a mixture of uniform density. Stir as required 
during application. Do not stir surface film into material. If necessary, remove surface film 
and strain material before using. 

3. Use only thinners approved by paint manufacturer and only within recommended limits. 

E. Tinting: Tint each undercoat a lighter shade to simplify identification of each coat when multiple 
coats of same material are applied. Tint undercoats to match the color of the finish coat, but 
provide sufficient differences in shade of undercoats to distinguish each separate coat. 

3.3 APPLICATION 

A. General: Apply paint according to manufacturer's written instructions. Use applicators and 
techniques best suited for substrate and type of material being applied. 

1. Paint colors, surface treatments, and finishes are indicated in the paint schedules. 
2. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 

detrimental to formation of a durable paint film. 
3. Provide finish coats that are compatible with primers used. 
4. The term "exposed surfaces" includes areas visible when permanent or built-in fixtures, 

grilles, convector covers, covers for finned-tube radiation, and similar components are in 
place. Extend coatings in these areas, as required, to maintain system integrity and provide 
desired protection. 

5. Paint surfaces behind movable equipment and furniture the same as similar exposed 
surfaces. Before final installation of equipment, paint surfaces behind permanently fixed 
equipment or furniture with prime coat only. 

6. Paint interior surfaces of ducts with a flat, nonspecular black paint where visible through 
registers or grilles. 

7. Paint back sides of access panels and removable or hinged covers to match exposed 
surfaces. 

8. Finish exterior doors on tops, bottoms, and side edges the same as exterior faces. 
9. Finish interior of wall and base cabinets and similar field-finished casework to match 

exterior. 
10. Sand lightly between each succeeding enamel or varnish coat. 

B. Scheduling Painting: Apply first coat to surfaces that have been cleaned, pretreated, or otherwise 
prepared for painting as soon as practicable after preparation and before subsequent surface 
deterioration. 

1. The number of coats and film thickness required are the same regardless of application 
method. Do not apply succeeding coats until previous coat has cured as recommended by 
manufacturer. If sanding is required to produce a smooth, even surface according to 
manufacturer's written instructions, sand between applications. 
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2. Omit primer over metal surfaces that have been shop primed and touchup painted. 
3. If undercoats, stains, or other conditions show through final coat of paint, apply additional 

coats until paint film is of uniform finish, color, and appearance. Give special attention to 
ensure that edges, corners, crevices, welds, and exposed fasteners receive a dry film 
thickness equivalent to that of flat surfaces. 

4. Allow sufficient time between successive coats to permit proper drying. Do not recoat 
surfaces until paint has dried to where it feels firm, and does not deform or feel sticky under 
moderate thumb pressure, and until application of another coat of paint does not cause 
undercoat to lift or lose adhesion. 

C. Application Procedures: Apply paints and coatings by brush, roller, spray, or other applicators 
according to manufacturer's written instructions. 

1. Brushes: Use brushes best suited for type of material applied. Use brush of appropriate 
size for surface or item being painted. 

2. Rollers: Use rollers of carpet, velvet-back, or high-pile sheep's wool as recommended by 
manufacturer for material and texture required. 

3. Spray Equipment: Use airless spray equipment with orifice size as recommended by 
manufacturer for material and texture required. 

D. Minimum Coating Thickness: Apply paint materials no thinner than manufacturer's recommended 
spreading rate to achieve dry film thickness indicated. Provide total dry film thickness of the entire 
system as recommended by manufacturer. 

E. Mechanical and Electrical Work: Painting of mechanical and electrical work is limited to items 
exposed in equipment rooms and occupied spaces. 

F. Prime Coats: Before applying finish coats, apply a prime coat, as recommended by manufacturer, 
to material that is required to be painted or finished and that has not been prime coated by others. 
Recoat primed and sealed surfaces where evidence of suction spots or unsealed areas in first 
coat appears, to ensure a finish coat with no burn-through or other defects due to insufficient 
sealing. 

G. Pigmented (Opaque) Finishes: Completely cover surfaces as necessary to provide a smooth, 
opaque surface of uniform finish, color, appearance, and coverage. Cloudiness, spotting, 
holidays, laps, brush marks, runs, sags, ropiness, or other surface imperfections will not be 
acceptable. 

H. Stipple Enamel Finish: Roll and redistribute paint to an even and fine texture. Leave no evidence 
of rolling, such as laps, irregularity in texture, skid marks, or other surface imperfections. 

I. Completed Work: Match approved samples for color, texture, and coverage. Remove, refinish, or 
repaint work not complying with requirements. 

3.4 FIELD QUALITY CONTROL 

A. Owner reserves the right to invoke the following test procedure at any time and as often as Owner 
deems necessary during the period when paint is being applied: 

1. Owner will engage a qualified independent testing agency to sample paint material being 
used. Samples of material delivered to Project will be taken, identified, sealed, and certified 
in the presence of Contractor. 

2. Owner may direct Contractor to stop painting if test results show material being used does 
not comply with specified requirements. Contractor shall remove noncomplying paint from 
Project site, pay for testing, and repaint surfaces previously coated with the noncomplying 
paint. If necessary, Contractor may be required to remove noncomplying paint from 
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previously painted surfaces if, on repainting with specified paint, the two coatings are 
incompatible. 

3.5 CLEANING 

A. Cleanup: At the end of each workday, remove empty cans, rags, rubbish, and other discarded 
paint materials from Project site. 

1. After completing painting, clean glass and paint-spattered surfaces. Remove spattered 
paint by washing and scraping without scratching or damaging adjacent finished surfaces. 

3.6 PROTECTION 

A. Protect work of other trades, whether being painted or not, against damage from painting. Correct 
damage by cleaning, repairing or replacing, and repainting, as approved by Architect. 

B. Provide "Wet Paint" signs to protect newly painted finishes. After completing painting operations, 
remove temporary protective wrappings provided by others to protect their work. 

1. After work of other trades is complete, touch up and restore damaged or defaced painted 
surfaces. Comply with procedures specified in PDCA P1. 

3.7 EXTERIOR PAINT SCHEDULE 

A. Concrete, Fiber Cement Siding & Trim, Stucco, and Masonry (Other Than Concrete Masonry 
Unit): Provide the following finish systems over exterior concrete, stucco, and brick masonry 
substrates: 

1. Semigloss Acrylic-Enamel Finish: Two finish coats over a primer. 
a. Primer: Exterior concrete and masonry primer. 
b. Finish Coats: Exterior semigloss acrylic enamel. 

B. Exterior Wood Trim:  Provide the following finish systems over exterior wood substrates: 

1. Semigloss Acrylic-Enamel Finish: Two finish coats over a primer. 
a. Primer: Exterior wood primer. 
b. Finish Coats: Exterior semigloss acrylic enamel. 

C. Ferrous Metal: Provide the following finish systems over exterior ferrous metal. Primer is not 
required on shop-primed items. 

1. Full-Gloss Acrylic-Enamel Finish: Two finish coats over a rust-inhibitive primer. 
a. Primer: Exterior ferrous-metal primer. 
b. Finish Coats: Exterior full-gloss acrylic enamel for ferrous and other metals. 

D. Zinc-Coated Metal: Provide the following finish systems over exterior zinc-coated metal surfaces: 

1. Full-Gloss Acrylic-Enamel Finish: Two finish coats over a galvanized metal primer. 
a. Primer: Exterior galvanized metal primer. 
b. Finish Coats: Exterior full-gloss acrylic enamel for ferrous and other metals. 

END OF SECTION 099100 
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